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tender data and addenda thereto as listed in the returnable schedules, as well as any confirmation, clarification or 
changes to the terms of the offer agreed by the tenderer and the employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between 
the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this agreement shall 
have any meaning or effect in the contract between the parties arising from this agreement.
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T2.2 Returnable Schedules

SCHEDULE 13: PROFESSIONAL INDEMNITY INSURANCE

The tenderer is referred to the appropriate clause(s) of the Tender Data and shall state below details of the professional 
indemnity insurance held by the tenderer. Where the tenderer is a joint venture, each party to the joint venture must submit 
details of their professional indemnity insurance. Proof of insurance from Authorised financial service provider or Insurance 
Broker that the tenderer is eligible for the prescribed professional indemnity insurance cover should he/she be awarded 
the contract, must be appended to this schedule.
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Contract shall apply to the Framework Contract Manager in respect of his/her administering the Framework 
Contract

Replace the definition of Key Persons with the following:
Persons who are referred to as such in the Contract Data who will be engaged in the performance of the Services.
Add the following to the definition of Period of Performance:

The framework contract period shall be for a period of 10 years from the commencement date of the contract 
subject to Section 33 process of the MFMA.

The period relating to a Works project, within the services are to be performed and completed, commencing from 
the start date., 

Add the following to the definition of Project:
The project is the FRAMEWORK CONTRACT FOR THE BUILT ENVIRONMENT PROFESSIONALS TO 
PROVIDE SERVICES TO CORPORATE MUNICIPAL FACILITIES AND OTHER CITY FACILITIES.

Add the following to the definition of Service Provider:
The contracting party may be a consortium/joint venture contracting as a formally constituted Joint Venture 
Partnership, in which all parties are jointly and severally liable.  In terms of this definition, the words consortium and 
joint venture shall be regarded as synonymous.

Delete the definition of Services and replace with the following:
The work to be performed by the Service Provider based upon the relevant scope of construction works as described 
in the Scope of Work.

Add the following to the definition of Start Date:
The Start Date is the date when the service provider confirms receipt of one fully completed original copy of this 
document, including the acceptance part of the form of offer and acceptance, and schedule of deviations (if any).

Add the following definition:

Intellectual Property
Any and all intellectual property rights of any nature anywhere in the world whether registered, registerable or 
otherwise, including patents, trademarks, registered designs and domain names, applications for any of the 
foregoing, trade or business names, copyright and rights in the nature of copyright, design rights, rights in 
databases, know-how, trade secrets and any other intellectual property rights which subsist in computer software, 
computer programs, websites, documents, information, techniques, business methods, drawings, logos, instruction 
manuals, lists and procedures and particulars of customers, marketing methods and procedures and advertising 
literature, including the "look and feel" of any websites

System. 

means, in this Framework Contract document, the document so designated in the Pricing 
Data, and which will be used to compile a quotation for Professional Services to be rendered for each Works 
Project. 

Data) Service Provider for a branch appointed by the Employer under the Framework Contract to be available to 
execute Works Projects, for the duration of the Framework Cont

Works Projects.

means the highest ranked eligible (subject to Clause C.1.6.1 in the Tender Data) Service Provider 
appointed by the Employer under the Framework Contract who will be allocated work as and when a Works 
Project arises for the duration of the Framework Contract Period.

means a part of the Works to be performed (task) by a Service Provider under the Contract, 
the specific terms, conditions and scope of the Works Project contract being specified in a Works Project Contract 
Brief
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f)
g)
h) Granting permission to work during non-working times.
i) Suspend the progress of the works.
j) The issuing of an instruction to accelerate progress.

Clause 6.4:
Add the following clause after Clause 6.3:

6.4 Conflict of interest
The Service Provider shall immediately disclose any potential conflict of interest or involvement in the project 
other than a professional interest in terms of this Contract.

Clause 7.1.2
Add the following:

Clause 7.2.1:
Add the following:
The Service Provider shall provide appropriate Personnel for such time periods as required and shall enter all 
data pertaining to Personnel and Key Persons on the Personnel Schedule (comprised of Schedules 9 and 16, 
Part T2.2 : Returnable Schedules).

Clause 8.1: 
Add the following:
The Service Provider is to commence the performance of the Services within 14 days of the Start Date.

Clause 8.4.1:

f) if the Service Provider has failed to provide the required insurances within the prescribed time;
g) if the Service Provider has committed a corrupt or fraudulent act during the tender process or the execution

of the Contract;
h) if the Service Provider has benefitted from an official or other role player committing any corrupt or fraudulent

act during the tender process or in the execution of the Contract;
i) if a material irregularity vitiates the procurement process leading to the conclusion of the contract, rendering

the procurement process and the conclusion of the resulting contract unfair, inequitable, non-transparent,
uncompetitive or not cost-effective, provided the Employer follows the processes as described in its SCM
Policy; or

j) The implementation of the contract may result in reputational risk or harm to the City as a result of (inter alia):
(i) reports of poor governance and/or unethical behaviour;
(ii) association with known family of notorious individuals;
(iii) poor performance issues, known to the Employer;
(iv) negative social media reports; or
(v) adverse assurance (e.g. due diligence) report outcomes.;

Clause 8.4.3(c):
Add the following:

The period of suspension under Clause 8.5 is not to exceed 6 months.

Clause 8.4.4:
Delete the content of this clause and replace with the following:
Upon termination of this Contract pursuant to Clauses 8.4.1 or 8.4.3, the Employer shall remunerate the Service 
Provider in terms of the Contract for Services satisfactorily performed prior to the effective date of termination and 
reimburse the Service Provider without adjustment to the agreed rates, sums or fees and without payment of any 
penalty or surcharge, including any pro-rata payment for partially completed Services, except in the case of 
termination pursuant to events (c) and (d) of Clause 8.4.1.

Add the following after clause 8.4.5:
Clause 8.4.6
In addition to anything else contained in this contract, the Employer may make either of the following elections to 
ensure its rights are protected and any negative impact on service delivery is mitigated in instances where the 
Service Provider has been liquidated:
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Once the contract document has been finalised, the Service Provider shall supply the Employer with an 
electronic copy of the document.

The Service Provider shall be responsible for providing the Employer with the required number of copies 
of plans and tender documents for tender purposes (both hard copy and on compact disc).

The Service Provider shall, during the tender period, attend and respond to all technical queries received 
during this period.

Once tenders close, the Bid Evaluation Committee (BEC) shall evaluate all valid tenders received and 
shall prepare a tender evaluation report (which shall include a recommendation) for consideration by the 

ternal Project Manager shall present his evaluation 
and recommendations to the Bid Adjudication Committee (BAC), respond to any queries the committee 

Once approved by the Employer, the Contract Manager shall facilitate the signing up of the construction 
contract. 

Deliverables required include:

- Specifications
- Services co-ordination
- Working drawings
- Budget construction cost
- Tender documentation
- Assist with tender technical evaluation

Stage 5 Contract Administration and Inspection

The Service Provider shall provide those services as described in the relevant section of the 
aforementioned Guideline in Clause 4.1.1 above, as are necessary to manage, administer and monitor 
the construction contracts and processes including preparation and coordination of procedures and 
documentation to facilitate practical completion of the works.

The service to be provided shall include, where necessary detailed drawings prepared by the contractor 
for manufacture and installation.

The Service Provider shall also, in particular, ensure that all payment certificates, preferential procurement 
and labour returns, and contract participation expenditure reports are timeously submitted.

Deliverables required include:

- Schedules of predicted cash flow
- Construction documentation
- Drawing register
- Estimates for proposed variations
- Contract instructions
- Financial control reports
- Valuations for payment certificates
- Progressive and draft final account (s)
- Practical completion and defect list
- All statutory certification and certificates of compliance as required by the Local and other

Statutory Authorities

Stage 6 Close-Out

The Service Provider shall provide those services as described in the relevant section of the 
aforementioned Guideline in Clause 4.1.1 above, as are necessary to fulfil and complete the project close-
out including necessary documentation to facilitate effective completion, handover and operation of the 
project.

As-built plans/drawings shall be submitted to the Employer in electronic format (preferably .dwg, otherwise 
.dxf) as well as one complete set of paper prints. 

The Service Provider shall also compile a project close-out report for submission to the Employer, which 
includes, inter alia, technical details of the project, the project team, project cost, completion dates, 
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construction details and design changes, delays and the reasons thereof, problems encountered and the 
solution thereof, conclusions and recommendations.

Deliverables required include:

- Valuations for payment certificates
- Works and final completions lists
- Operations and maintenance manuals, guarantees and warranties
- As-built drawings and documentation
- Final accounts

7.2.1.3 Additional Services

The Service Provider shall provide those services as described in the relevant section of the 
aforementioned Guideline in Clause 4.1.1 above, as are additional to the normal services provided.

Additional services anticipated in Clause 3 of Board Notice 22 of 2021: Guideline Scope of Services and 
Tariff of Fees for Persons Registered in terms of the Engineering Profession Act, 2000 (Act No 46 of 
2000), published in Government Gazette No. 44933, 26 March 2021, will be conducted based on the 
hourly rates tendered and upon the acceptance of a quotation for such services received from the Supplier 
by the employer.

The following additional services shall form part in this tender:

- Construction monitoring level 1, 2 and 3
- Principal agent of the client

7.2.2 Architectural Services

The Service Provider shall provide those services as described in the relevant section of the 
aforementioned Guideline in Clause 4.2.1 above. The architectural service required is in respect of input 
into the concept and viability and design development, documentation and procurement, construction and 
close-out stages of the project. The function of each work stage relevant to the service as follows:

7.2.2.1 Standard Services

Stage 1: Inception

1.1 Receive, appraise and report on the clients requirements with regard to:

-
- Site and rights and constraints
- Budgetary constraints
- the need for consultants
- project programme
- methods of contracting

Stage 2: Concept and viability

2.1 Prepare an initial design and advise to:

- the intended space provisions and planning relationships.
- proposed materials and intended building services.
- the technical and functional characteristics of the design.

2.2 Check for conformity of the concept with the rights to the use of the land.
2.3 Review the anticipated costs of the project.
2.4 Review the project programme.
2.5 Prepare Business case

Stage 3: Design development

3.1 Confirm the scope and complexity.
3.2 Review the design, and consult with local and statutory authorities.
3.3 Develop the design, construction system, materials and components.
3.4 Incorporate and co-ordinate all services and the work of consultants.
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3.5 Review the design, costing and programme with the consultants.

Stage 4: Documentation and procurement

4.1 Prepare documentation required for local authority submission:

- Co-ordinate technical documentation with the consultants and complete primary co-ordination.
- Prepare specifications for the works.
- Review the costing and programme with the consultants.
-

4.2 Complete construction documentation and proceed to call for tenders:

-
works.

- Obtain offers for the execution of the works.
- Evaluate offers, and recommend on awarding the building contract.
- Prepare the contract documentation, and arrange the signing of the building contract.

Stage 5: Construction

- Administer the building contract.
- Give possession of the site to the contractor
- Issue construction documentation.
- Initiate and/or check sub-contract design and documentation that are appropriate.
- Inspect the works for conformity to the contract documentation and acceptable quality.
- Administer and perform the duties and obligations assigned to the building contract.
- Issue the certificate of practical completion.
- Assist the client in obtaining the occupation certificate.

Stage 6: Close-out

- Facilitate the project close-out including supporting documentation, etc.
- Issue final completion certificate.
- Provide as-built drawings and relevant technical and contractual undertakings by the contractor

and sub-contractor.

7.2.2.3 Additional Services

7.2.2.3.1 Special design services

- Rational design and Green star design.
- Master planning.
- Liaison with special designers and specialist consultants.
- Purpose-made items.
- Promotional material and art work.
- Plant operation and production layouts.
- Building information modelling services beyond design, verification and space audits.

7.2.2.3.2 Special management services

- Elaboration of architectural professionals services including inter alia: the preparation of broad
project parameters, project scope statements, project milestones, budget and cash-flow
forecasts, tender enquiry documentation, contractor and supplier selection, adjudication and
tender awards, progress status monitoring, variations management, quality management over
and above the industry norm, communication management, payment processing and final
account close-outs.

- Cost and valuation services.
- Special inspections.

7.2.2.3.3 Special studies

-
- Site selection.
- Feasibility studies.
- Environmental studies.
- Energy analysis.
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- Energy studies, studies and planning.
- Market surveys.
- Traffic studies participation in traffic-flow studies.
- Building condition assessments
- Building Life Cycle Analysis

7.2.4   Quantity Surveying Services

The Service Provider shall provide those services as described in the relevant section of the aforementioned 
Guideline in Clause 4.2.1 above.

7.2.4.1 Standard Services

Stage 1: Inception

- Assisting in developing a project brief.
- Project initiation meetings.
- Advising on the procurement policy for the project.
- Advising on economic factors affecting the project.
- Advising on financial design criteria.
- Agreed scope of work.
- Agreed services.
- Signed client agreement.

Stage 2: Concept and Viability

- Agreeing the documentation programme.
- Attending design and consultants meetings.
- Reviewing and evaluating design concepts.
- Receiving data and cost estimates from others.
- Preparing preliminary and elemental estimates of construction cost.
- Preparing a financial viability report.
- Auditing space allocation against the initial brief.
- Liaising, co-operating and providing necessary information to the client as described above.

Stage 3: Design Development

- Reviewing the documentation programme.
- Attending design and consultants meetings.
- Reviewing and evaluating design and outline specifications and exercising cost control.
- Receiving relevant data and cost estimates from others.
- Preparing detailed estimates of construction cost.
- Assisting the client in reviewing the financial viability report.
- Commenting on space and accommodation allowances and preparing an area schedule.
- Liaising, co-operating and providing necessary information to the client as described above.

Stage 4: Documentation and Procurement

-
- Assisting the principal consultant in the formulation of the procurement strategy for contractors,

etc.
- Reviewing working drawings for compliance with the approved budget of construction cost and

financial viability.
- Preparing documentation for both principal and subcontract procurement.
- Assisting the principal consultant with calling of tenders and negotiation of prices.
- Assisting with financial evaluation of tenders.
- Assisting with preparation of contract documentation for signature.

Stage 5: Contract Administration and Inspection

- Attending the site handover.
- Preparing schedules of predicted cash flow.
- Preparing pro-active estimates for proposed variations for client decision-making.
- Attending regular site, technical and progress meetings.
- Adjudicating and resolving of contractual claims by the contractor(s).
- Assisting in the resolution of contractual claims by the contractor (s).











Part C3: Scope of Work S
Reference No. 294C/2022/23

55

- Attend the construction project initiation meetings.
- Conclude the terms of the agreement with the client.
- Advise on the necessary surveys, analyses, tests and site or other investigations where such

information will be required for the next stage of the project.
- Advise the client on the adequacy of health and safety competency and resources of the other

consultants.
- Identify construction project health and safety risk profile.
- Provide the necessary information within the agreed scope of the construction project to the other

consultants.
- Define the Construction Health and Safety Agent scope of work and services.

Deliverables:

- Record of construction health and safety agent competency and resource
- Construction project health and safety brief
- Agreed scope of work
- Agreed services
- Signed agreement
- Record of construction health and safety competency and resource assessments.
- Schedule of required surveys, tests, analyses, site and other investigations.
- Preliminary construction project risk profile.
- Record of construction project health and safety risk communication.

Stage 2: Concept and Feasibility

The Health and Safety services required is in respect on finalisation of the project concept and feasibility.
The services that will be required include the following:

- Agree the documentation programme with the principal consultant and other consultants.
- Attend design and consultants meetings.
- Review and evaluate design concepts and advise on construction project health and safety in

conjunction with the other consultants.
- Review, update and agree the construction project health and safety risk profile and prepare the

construction health and safety policy for the construction project.
- Advise on preliminary cost estimates/budgets for construction project health and safety.
- Prepare draft construction project baseline risk assessment.
- Prepare the draft construction project health and safety specification.
- Agree the format and procedures for health, safety and hygiene construction project control.
- Advise and agree with the other consultants/specialist/authorities regarding their construction

project health and safety requirements and related design risk management.
- Liaise, co-operate and provide necessary information to the client, consultants and others.

Deliverables:

- Updated construction project health and safety risk profile.
- Agreed construction project health and safety policy for the project.
- Draft construction project baseline risk assessment.
- Draft construction project health and safety specification
- Record of appropriate specialists health and safety competency and resource assessments.
- Schedule of required surveys, tests, and other investigations and related reports.
- Record of construction project health and safety risk communication.
- Design risk management process.
- Preliminary cost estimates/budgets for construction project health and safety.
- Approved specialists health and safety plans.
- Specialists health and safety audit reports and record.

Stage 3: Design Development

The Health and Safety services required is in respect of manage, coordinate and integrate the detail design 
development process within the project scope, time, cost and quality parameters.

The services that will be required include the following:

- Review the documentation programme.
- Attend design and consultants meetings.
- Finalise the construction project health and safety risk profile.
- Advise designers of their health and safety legal liabilities and responsibilities.
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- Manage, co-ordinate, integrate and record the design risk management process with the other
consultants.

- Monitor the integration of health and safety aspects for constructability, maintainability and
operationability of the structure during design process and finalise the construction project
baseline risk assessment.

- Identify and implement precautions necessary for construction project health and safety control
and update the construction project tender health and safety specifications.

- Agree on a format for the health and safety file.
- Assess and approve necessary construction project health and safety plans for early works.
- Monitor the implementation of necessary construction health and safety plans, including periodic

audits for early works.
- Assist the cost consultant with detailed information for initial construction project health and and

safety cost estimates/budgets
- Liaise, co-operate and provide necessary construction project health and safety information to

the client, consultant and others.

Deliverables:

- Final construction project health and safety risk profile.
- Record of construction project health and safety risk communication.
- Final construction project health and safety baseline risk assessment.
- Updated draft construction project health and safety specification.
- Design risk management records.
- Schedule of precautions necessary for construction project health, safety and hygiene control.
- Approved early works health and safety plans.
- Early works audit reports and records.
- Initial schedule of construction project health and safety cost estimates/budgets.
- Template for health and safety file.

Stage 4: Tender Documentation and Procurement

The Health and Safety services required is in respect of the process of establishing and implementing 
procurement strategies and procedures, including the preparation of necessary documentation for effective 
and timeous execution of the project.

The services that will be required include the following:

- Attend design and consultants/specialist/authorities meetings.
- Finalise construction project tender health and safety specifications and integrate with

procurement documentation.
- Provide and record construction project health, safety, hygiene and design risk information.
- Prepare construction project health and safety mobilisation and access plans for the construction

work.
- Assess samples, mock-ups and products for construction project, structural maintainability and

operability health and safety compliance.

Deliverables:

- Final construction project tender health and safety specifications.
- Records of construction project health and safety procurement process.
- Construction project health and safety tender evaluation and records.
- Design risk management records.
- Record of construction project health and safety risk communication.
- Construction project health and safety documentation for authorities.
- Evaluation schedule of samples /mock-ups and products.

Stage 5: Construction Documentation and Management

The Health and Safety services required is in respect of the management and administration of the 
construction contracts and processes, including the preparation and coordination of the necessary 
documentation to facilitate effective execution of the works.

The services that will be required include the following:

- Assess, discuss, negotiate and approve the contractor (s) construction project
plans.
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- Submit necessary construction health and safety documentation to authorities and facilitate
permits that may be required to commence the construction work.

- Attend the site handover meetings.
- Attend regular site, technical and progress meetings.
- Monitor design risk management.
- Perform adhoc H&S site inspections and report on non-compliance findings.
- Perform incident and accident investigations where necessary.
- Audit compliance with the construction project health and safety plans and brief the project

management team and contractor(s) following site audits.
- Facilitate construction health and safety system and plans reviews for continual improvement.
- Monitor the compilation of the construction project health and safety file by the contractor(s).
- Prepare and maintain the consolidated health and safety file.
- Prepare the structure commissioning health and safety plans.

Deliverables:

- Approved contractor(s) construction project t health and safety plans, including all construction
health and safety appointments.

- Permits to commence construction work.
- Record of meetings, including all construction health and safety matters to be actioned
- Record of revised changes to the construction project health and safety specifications
- Record of revised changes and commissioning of the construction project health and safety

plans.
- Records of design risk management.
- Record of site inspections.
- Record of construction project health and safety audit reports.
- Record of contractor (s) construction health and safety performance
- Record of construction project health and safety work stoppage reports
- Record of incident and accident investigations and correction actions
- Record of interactions with the Compensation Commissioner or similar
- Record of construction health and safety system and plans reviews

Stage 6: Project Close-Out

The Health and Safety services required is in respect of the process of managing and administering 
the project close out, including preparation and co-ordination of the necessary documentation to 
facilitate the effective operation of the project.

The services that will be required include the following:

- Review, discuss and approve the health and safety file with the contractor(s) and manage the
construction project health and safety during the defects liability period.

- Prepare the health and safety operations and maintenance report
- Prepare the consolidated construction project health and safety close-out report

Deliverables:
- Record of audits during the defects liability period
- Record of construction health and safety risk communication
- Report on approved health and safety file
- Health and safety operations and maintenance report
- Consolidated construction project health safety close-out report

7.2.6.2 Additional Services

   Appointment as Asbestos Approved Inspection Authority (AAIA).

- Monitor and oversee the activities of the RAC to ensure compliance with the Asbestos
Regulations of the OHS Act, 2001, as amended, and the approved asbestos work plan

- Conduct asbestos air monitoring, conduct/arrange for associated laboratory tests and submit test
results and reports all according to the following schedule:
The reports shall include for remedial work/action to be taken by the RAC, where applicable,
and the AAIA shall brief of the RAC accordingly.

Feedback of tests results, inspections and respective reports to be available within at least 2
(two) working days of the said test, inspection etc.
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    14.4.3 An Engineer who is registered as a Professional Electrical Engineering Technologist or   
   Higher with the Engineering Council of South Africa (ECSA).

14.5. Architecture

    14.5.1 An Architect who is registered as a Professional Architect with the South African Council for 
the Architectural Profession (SACAP).

14.5.3   An Architect who is registered as a Professional Architectural Technologist or Higher
with the South African Council   for the Architectural Profession (SACAP).

14.6.  Quantity Surveying

14.6.1   A Quantity Surveyor who is registered as a Professional Quantity Surveying (Project 
leader) with the South African Council for the Quantity Surveying Profession (SACQSP).

14.7.   Project Manager

     14.7.1   A Project Manager who is registered as a Professional Project Manager with the South 
African Council for the Project and Construction Management Professions (SACPCMP).

14.8.   Health and Safety Agent

     14.8.1   A Occupational Health and Safety Agent who is registered as a Professional Health and 
Safety Agent with the South African Council for the Project and Construction Management 
Professions (SACPCMP).

14.9.   Environmental Assessment Practitioner

    14.9.1 An Environmental Officer should meet the conditions for registering with the Environmental 
Assessment Practitioner Association of South Africa (EAPASA)

14.10.   Interior Designer/Architect

     14.10.1 A Senior Interior Designer who is registered as an Professional Senior Interior Designer 
or Higher who has obtained the minimum of a 4 year full time degree in Interior Design (B.Tech 
or BA Hons. Interior Design or higher) from an accredited University or Technical University.

     14.11.  Town Planner

    14.11.1 A Town Planner who is registered as a Professional Town Planner with the South African 
Council for the Planners (SACPLAN).

14.12.    Land Surveyor

   14.12.1 A Land Surveyor who is registered as a Professional Land Surveyor with the South African 
Geomatics Council (SAGC).

14.13.    Landscape Architect

    14.13.1 A Landscape Architect who is registered as a Professional Landscape Architect with the 
South African Council of Landscape Architectural Profession (SACLAP).

14.14.    Heritage Practitioner

    14.14.1 A Heritage Practitioner who is registered as a Professional Heritage Practitioner (PHP) with 
the Association of Professional Heritage Practitioner (APHP)who has experience in heritage 
services.

14.15.    Green Building Council South Africa Practitioner
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    14.15.1 A Green Building Council South Africa Practitioner who is registered as a Accredited
Professional Practitioner (AP+) with the Green Building Council South Africa who has 
experience in existing and new green buildings.

Should it become necessary to replace any of the key personnel listed at the time of tender during the 
course of this contract, they may only be replaced by individuals with similar or better qualifications and 
experience, who satisfy the minimum requirements and then only with the approval of the Employer. 

15. MANAGEMENT MEETINGS

15.1 Management Meetings

During the initial stages of this project (Planning, Studies, Investigations and Assessments; Inception;
Concept and Viability and Design Development) the Service Provider will be expected to attend monthly

anagement team (PMT), convened for the purpose
of managing this project. The Service Provider will present its proposals and these meetings, and take
direction from the PMT in this regard.

15.2 Community/Stakeholder Meetings

The Service Provider will also be expected to contribute to and attend community/stakeholder meetings,
presenting proposals at these forums, and taking cognisance of input from the various interested and
affected parties in the conceptual and detail design development, where possible. It is not anticipated that
it will be necessary to continue with community/stakeholder participation through the construction period,
other than to respond to any individual queries/concerns that may be raised.

15.3 Supply Chain Management (SCM) Committee Meetings

During the course of the Documentation and Procurement stage, the Service Provider shall attend and
participate in the SCM Bid Specification and Bid Evaluation Committee meetings in order to present the
contract document and tender evaluation report to the Employer.

15.4 Site/Technical Meetings

During the Contract Administration and Inspection stage of this project, the Service Provider shall convene
and run monthly site meetings at which the Employer and contractor will be present, as well as any
technical meetings with the contractor as may be required to ensure the successful implementation of this
project.

15.5 Ad-hoc Meetings

The service Provider will be expected to attend ad hoc meetings from time to time, with the Employer,
stakeholder groups, or service or other authorities, in order to address specific issues as and when the
need arises.15.6 General
The Service Provider shall be represented at all meetings by at-least one of the key personnel, preferably
the project leader. The service provider shall provide secretarial services (for record keeping purposes)
at all management, site/technical, and ad-hoc meetings.
All charges in respect of attendance at meetings and the provision of secretarial services shall be included
in the tendered rate (Item No .1.1: C2.2 Activity Schedule).
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