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PREAMBLE

WHEREAS Tender 092C/2024/25 was awarded to Naidu Consulting (Pty) Ltd as the
alternative supplier for Award Package 1, pursuant to a court order dated 23 April 2026
issued by the Western Cape High court under case number 2026-063141, for the provision of
specialised multidisciplinary professional services related to engineering and built environment
works, to commence on the date of commencement and terminate on 30 September 2030,
subject to the conclusion of a section 33 of the Local Government: Municipal Finance
Management Act 56 of 2003 process and council adopting a resolution in which it approves
the entire contract exactly as it is to be executed and in which it authorises the municipal

manager to sign the contract on behalf of the municipality.

AND WHEREAS it is recorded that this Contract will be governed by the provisions of New
Engineering Contract, Version 4 (NEC4), Framework Contract (2017) with the New
Engineering Contract, Version 4 (NEC4), Professional Service Contract (2017) as
published by NEC, Thomas Telford Ltd, 1 Heron Quay, London E14 4JD read with the Contract
Specific Data (“Special Conditions of Contract - SCC”) Part C1.2.

NOW THEREFORE THE PARTIES AGREE AS FOLLOWS:

1. PARTIES

The Parties to this Contract are:

1.1. The City of Cape Town, a metropolitan municipality, established in terms of
the Local Government: Municipal Structures Act. 117 of 1998 read with the
Province of the Western Cape: Provincial Gazette 5588 dated 22 September
2000, as amended (the "Employer”), herein represented by Gareth Morgan in
his capacity as the Executive Director: Future Planning and Resilience duly

authorised hereto;

1.2. Naidu Consulting (Pty) Ltd, a private company registered in terms of the laws
with its

of the Republic of South Africa with registration no:
principal place of business situated at

_the “Contractor”), herein represented

by its duly authorised representative,_in his capacity as

Technical Executive.

hereinafter jointly referred to as “Parties” and in singular, a “Party” and.




2. INTERPRETATION

2.1, In the event of any conflict between the provisions of this Contract, the New
Engineering Contract, Version 4 (NEC4), Framework Contract (2017) with
the New Engineering Contract, Version 4 (NEC4), Professional Service
Contract (2017) as published by NEC, Thomas Telford Ltd, 1 Heron Quay,
London E14 4JD and any Part attached hereto, or any other document
incorporated by reference to this Contract, save to the extent expressly stated
to the contrary, such conflict will be resolved by giving precedence to such
different parts of this Contract in the following order of precedence:

2.1.1. first, the Form of Offer and Acceptance,

2.1.2. second, the Appendix to Tender within the Contract Data,
2.1.3. third, the Particular Conditions within the Contract Data,
2.1.4. fourth, these General Conditions,

2.1.5. fifth, the Employer's Requirements,

2.1.6. sixth, the Schedules, and

2.1.7. seventh, the drawings.

2.2 The provisions of this Contract supersede and replace the provisions of any
previous agreement entered into between the Parties relating to the same

subject matier. -

3. APPOINTMENT AND DURATION

3.1. The Employer hereby appoints the Contractor to perform the Scope of Work for

the Employer from the date of commencement.

3.2. Unless terminated earlier in accordance with the provisions as set out in the
New Engineering Contract, Version 4 (NEC4), Framework Contract (2017)
with the New Engineering Contract, Version 4 (NEC4), Professional Service
Contract (2017) as published by NEC, Thomas Telford Ltd, 1 Heron Quay,
London E14 4JD or any other provision in terms of this Confract, this Contract
shall commence on the date of commencement and terminate on 30 September
2030, subject to the conclusion of a Section 33 of the MFMA process and

council adopting a resolution in which it approves the entire contract exactly as




it is to be executed and in which it authorises the municipal manager to sign the

contract on behalf of the municipality.

MUTUAL GOOD FAITH / CO-OPERATION

4.1. The Parties represent and undertake to do all such things, perform all such acts
and take all steps to procure the doing of all such things and the performance
of all such acts, as may be necessary or incidental to give effect to the execution

of this Contract.

4.2. The Parties shall at all times during the continuance of this Contract observe
the principles of good faith towards one another in the performance of their

obligations in terms of this Contract.

OBLIGATIONS OF THE EMPLOYER

5. The Employer undertakes to perform its obligations in accordance with the
Contract, including but not limited to the Scope of Work (PART C3: SCOPE OF
WORK), subject to the satisfactory fulfilment of the obligations by the Contractor

as set out in this Contract.

5.2. The Employer shall monitor and evaluate the Contractor's performance in

respect of the Scope of Work.

OBLIGATIONS OF THE CONTRACTOR

6.1. mieggptractor hereby agrees and undertakes to perform the Services to the
Employer as set out in Scope of Work (PART C3: SCOPE OF WORK).

6.2. The Contractor will perform the Works as expeditiously as possible and
furthermore agrees and undertakes to perform the services in accordance with

the operational requirements of the Employer.

6.3. The Contractor will ensure that the Works will be of a satisfactory quality and fit

for purpose.

6.4. The Contracter shall, ensure that its employees, agents, representatives, sub-
contractors and suppliers comply with this Contract and all applicable Laws in
the execution of the Works.

6.5. The Contractor will not conduct any activity of whatsoever nature which may be

detrimental to the Employer's reputation and goodwill.

_




7. PRICING DATA

71. The Contract Price for the Works shall be as set out in the Pricing Data (PART
C2: PRICING DATA).

T The Contractor shall not be entitled to any other consideration for the rendering
of the Works other than as provided for in this Contract.
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CITY OF CAPE TOWN
CORPORATE PROJECT, PROGRAMME AND PORTFOLIO MANAGEMENT DEPARTMENT
CONTRACT NO. 092C/2024/25

PROVISION OF SPECIALISED MULTIDISCIPLINARY PROFESSIONAL SERVICES RELATED TO
ENGINEERING AND BUILT ENVIRONMENT WORKS

C1.1 Form of Offer and Acceptance
AWARD PACKAGE 1 - BUILDINGS

CITY OF CAPE TOWN
CORFPORATE PROJECT, PROGRAMME AND PFORTFOLIO MANAGEMENT DEPARTMENT
CONTRACT NO: 092C2024125

PROVIBION OF BPECIALISEC MULTIMSCIPLINARY PROFESSIONAL SERVICES RELATED 70
ENGINEERING AND BUILT ENYIRONMENT WORKS

C1.1 Form of Dffer and Acceptance
AWARD PACKAGE 1 - BUILDINGS
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Acceptance

By signing this part of this form of offer and acceptance, the employer identified below accepts the tenderer’s offer in
respect of the award package(s) awarded to the lenderer {Contractor). In consideration thereof, the employer shall
pay the Contractor any amounts due in accordance with the conditions of contract identified in the contract data.
Acceptance of the tenderer's offer shall form an agreement between the employer and the tenderer upon the terms
and conditions contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Rart C1: Agreements and contract data, (which includes this agreement)
Part C2: Pricing data

Part C3: Framework Information

Part C4: Site information

and drawings and documents or parts thereof, which may be incorporated by reference into the above listed Parts.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the
returnable schedules as well as any changes to the terms of the offer agreed by the tenderer and the employer during
this process of offer and acceptance, are contained in the schedule of deviations attached to and forming part of this
form of offer and acceptance. No amendments to or deviations from said documents are valid unless contained in this
schedule.

The Contractar shall within two weeks after receiving a completed copy of this agreement, including the schedule of
deviations (if any), contact the Client's Representative (whose details are given in the contract data) to arrange the
delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms
of the conditions of contract identified in the contract data. Failure to fulfil any of these obligations in accordance with
those terms shall constitute a repudiation of this agreement

Notwithstanding anything contained herein, this agreement comes into effect on the latest of the dates on which the
parties have signed the table below and the Contractor has confirmed receipt from the Employer of one fully completed
original copy of this agreement, including the schedule of deviations (if any), provided that an official tender award
letter has been issued by the Employer to the Contractor, confirming the award to the Contractor (referred to as
"coming into effect”).

The tenderer (now Contractor) shall within five working days of the agreement coming into effect, notify the Employer
in writing of any reason why he cannot accept the contents of the delivered fully completed original copy of the
agreement as a complete and accurate memorandum of the agreement, falling which the agreement presented to the
Contractor shall constitute the binding contract between the parties.

This agreement constitutes a framework contract for the purposes of developing individual Works Orders to
be allocated in terms of the procedures described in the contract, the status of the contractor with respect to
the award packages awarded to him in terms of this term tender process being recorded in the schedule of
deviations.




The Parties Employer | Contractor
Business Name CITY OF CAPE TOWN | Naidu Consulting (Pty) Ltd

| Business Not applicable
Registration | B -
Tax number (VAT) | 4500193497

 Physical Address | Civic Centre
(Registered) 12 Hertzog Boulevard
Cape Town

8000

| Postal Address Civic Centre

| (Registered) 12 Hertzog Boulevard
| Cape Town

8000

" Accepted contract

duration From "on date of commencement and terminate on 30 September 2030,
subject to the conclusion of a Section 33 of the MFMA process and council
adopting a resolution in which it approves the entire contract exactly as it is
to be executed and in which it authorises the municipal manager to sign the
contract on behalf of the municipality”

Signed - who by
signature hereto
warrants authority

‘Designation of Executive Director: Future Planning and | Technical Executive
signatory ‘ Resilience
|

‘Name of signatory |

'Signed: Date ‘ ]
10.09.2026 o4 [od[ o6

‘Signed: Location
Cape Town

'Signed: Witness |

Name of Witness




Schedule of Deviations

Notes:

1. The extent of deviations from the tender documents issued by the employer before the tender closing date is
limited to those permitted in terms of the conditions of tender.

2. A tenderer's covering letter shall not be Included In the final contract document. Should any matter

in such letter, which constitutes a deviation as aforesaid, become the subject of agreements reached

during the process of offer and acceptance, the outcome of such agreement shall be recorded here.
3 Any cther matter arising from the process of offer and acceptance either as a confirnation, clarification or

change to the tender documents and which it is agreed by the Parties becomes an obligation of the

contract shall alsc be recorded here.
4. Any change or addition to the tender documents arising from the above agreements and recorded here,

shall also be incorporated into the final draft of the Contract.
1 Subject Status of Contractor per Award Package(s) awarded.

Details  The status of the Contractor with respecl to the Award Package(s) awarded lo him in ferms of this term
tender process is recorded in the table below.

e, I ~ [ Award | Award
Regions | Package1 | Package2 Award Package 3
\"‘x,_h ./‘/
h‘““-«.‘_ F o .
Winner 0 o s e
H\"'m. /,""
S_talus of Co_nlractc?r =<l
(tick as applicable): — ! i~ S
.--"’. -‘“"““--,
Alternative V < N
Contractor - >33 %
- = \\H.
TUnused regions are to be struck through.
2 Subject o S R e T, e
BOtails:: i cvinmanr sann s e e AR R

By the duly authorised representatives signing this agreement, the xEmployer and the Contractor agree to
and accept the foregoing schedule of deviations as the only deviations from and amendments to the
documents listed in the tender data and addenda thereto as listed in the returnable schedules, as well as any
confirmation, clarification or changes to the terms of the offer agreed by the Contractor and the employer
during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the peried
between the Issue of the tender documents and the receipt by the tenderer of a completed signed copy of
this Agreement shall have any meaning or effect in the contract between the parties arising from this
agreement,




CITY OF CAPE TOWN
CORPORATE PROJECT, PROGRAMME AND PORTFOLIO MANAGEMENT DEPARTMENT
CONTRACT NO . 092C/2024/25

PROVISION OF SPECIALISED MULTIDISCIPLINARY PROFESSIONAL SERVICES RELATED TO ENGINEERING
AND BUILT ENVIRONMENT WORKS.

C1.2 Contract Data

The Data which will apply to all work under the Framework Contract is

The Contractor is

Name L

Address for communications

Address for electronic communications l ‘

The guotation information is in | |

The Data which will apply to all Time Charge Orders is

Time Charge Orders are not utilised under this contract,

The Data which will apply to all Work Orders is

The Consuitant is

Name |

Address for communications

Address for electronic communications I

The fee percentage is %

as people rates are deemed to include all overheads & mark-ups. Expenses are {reated
as per sections C2.2 Schedule of Rates — 1.4, 2.4, 3.4, 4.4.

The key persons are (No need to complete in this tender. Will be required when appointed per Work order. Please
ignore)

Name (1)

Job

Qualifications

Experience

|
l
Responsibilities [ |
|
|
|

Name (2)




Job | - —I

Respaonsibilities

l
Qualifications [_ |
l

Experience

The following matters will be included in the Early Warning Register(No need to complete in this tender. Will be
required when appointed per Work order. Please ignore)

2 The Consultant’s main responsibilities

If the Consultant is to
provide Scope

3 Time

If a programme is to
be

identified in the
Contract Data

If the Consultant is to
decide

the completion date for the

whole of the service

The Scope provided by the Consultant is in To be confirmed per
Work Order

The programme identified in the Contract Data is To be confirmed per
Work Order

The completion date for the whole of the service is To be confirmed per
Work Order

5 Payment (No need to complete in this tender. Will be required when appointed per Work
order. Please ignore)

If the Consultant states
expenses
item

If Option AorCis
used

Ihe expenses stated by the Consultant are any

amount

I |
I |
I | | ]

The activity schedule is To be confirmed per
_Work Order =
Thetendered total of the Prices is To be confirmed per
Work Order

I
l-



Resolving and avoiding disputes (No need to complete in this tender. Will be required when
appointed per Work order. Please ignore)

The Senior Representatives of the Consultant are

Name (1) ’_____ __'

Address for communications

Address for electronic communicaﬁons[

|
Name (2) [ ]

Address for communications

Address for electronic communications [

X10: Information modelling

If Option X10is used

If an infarmation

execution planis to be . .
identified in the in the Confract Data is To be confirmed per Work Order

Contract Data

The information execution plan identified

Data for the Short Schedule of Cost Components (used only with Option A)

The people rates are in C2 Pricing Data

CONTRACTOR’S ANNUAL HOLIDAY PERIODS DURING DELIVERY PERIOD

Year 1 holiday period | commencement date finish date
Year 2 holiday period | commencement date finish date
Year 3 holiday period | commencement date finish date
Year 4 holiday period | commencement date finish date
| Year 5 holiday period | commencement date finish date

SIGNED ON BEHALF OF CONTRACTOR:




CITY OF CAPE TOWN
CORPORATE PROJECT, PROGRAMME AND PORTFOLIO MANAGEMENT DEPARTMENT
CONTRACT NO . 092C/2024/25

PROVISION OF SPECIALISED MULTIDISCIPLINARY PROFESSIONAL SERVICES RELATED TO
ENGINEERING AND BUILT ENVIRONMENT WORKS

C2.2 Schedule of Rates

Pages
Schedule No. 1: Buildings 61-70
Schedule No. 2:
Civil Infrastructure, Mechanical and Electrical Engineering Services 71-79
Schedule No. 3: Geotechnical and Survey Services 80 - 92




SCHEDULE NO. 1: BUILDINGS

The notes in section C3.2.20.2 (Note A1to A37) are applicable to Built Environment Services
and Asset Management:

1.1: PROFESSIONAL SERVICES RATE CATEGORIES MATRIX

The discipline specific rate categories obtained below provides common groupings for similar

personnel for which the same rate would apply. Reference is made to the personnel descriptions in

the above schedule and the schedule of rates (Section 1.2). Tendered rates per category are

applicable to all specified personnel within the category.

111 PRIMARY RESOURCE MATRIX

RATE CATEGORY
. TEIRE
3 i 5 G 5s c G | Specification
(% Discipline Speciality g S 8 g g Referenico
tll - (.9;' 153 7]
0 O (8] o
Architectural & Planning Building Architect A1 A2 A3 A4 | Note A2
Architectural & Planning Landscape Architect Al A2 A3 A4 | Note A3
Architectural & Planning Green Building Specialist A2 Note A4
Architectural & Planning Town Planner A2 Note A5
Structural Engineering Structural Engineer - Buildings C1 c2 Cc3 C4 | Note A6
g : -
o . ’ Structural Engineer - Facade
s Structural Engineering specialist Cc2 Note A7
8 — e ———— ————
E Structural Engineering Forensic Engineer c2 Note A8
E == - —
= 2
2 Douurmitaton & BIM Manager D1 Note A9
= Support
S F ! IR
+« | Documentation &
E Support BIM Modeller D2 Note A10
Documentation & i
Support CAD Technician D3 Note A11
Documentation & GIS Technician D2 Note A12
Support .
| Documentation & i
| Support Document Control / Support D4 | Note A13
| Environmental | Public Participation Practitioner 53 Note A14
Enwronmental 3 Heritage Assessment Practitioner 83 Note A15




Group

|

Safety

Officer

RATE CATEGORY |
_ _ . - ———
< |pg | © =)
| = [ o ——
| Discipline Speciality 2|25 & | & s ——
T ga T ]
m
Q 0 Q o
Mechanical Engineering Mechanical Engineer - HVAC M1 M2 M3 M4 | Note A16
Mechanical Engineering Vertical transportation specialist M2 Note A17
Mechanical Engineering t‘m Inspectors./ Lift Machinery M3 Note A18
nspectors
Electrical Engineering | C.ectrical Engineer — Building E1 | E2 | E3 | E4 | NoteAls
| Services
Fire Engineering Mecha{:icai Engineer - Fire M1 | M2 M3 M4 | Note A20
Protection |
; ; : Electrical Engineer - Fire
Fire Engineering Detection E1 E2 E3 E4 | Note A21
Fire Engineering Fire Protection Systems Inspector M3 Note A22
Roads & Pavement - .
Engineering Civil Engineer - Roads C1 c2 c3 C4 | Note A23
Water Engineering | Wet Services Engineer c1 c2 c3 C4 | Note A24
Water Engineering Civil Engineer - Drainage Systems | C1 | c2 Cc3 C4 | Note A25
Quantity Surveying Quantity Surveyor QH1 | QH2 | QH3 | QH4 | Note A26
Conftract Advisory Construction Contract Specialist P1 Note A27
I Project Management & N = -
Construction Monitoring 1' Project Manager P1 P2 P3 P4 | Note A28
Project Management & | Resident Engineer / Principal
Construction Monitoring Agent g1 c2 &3 1 || Newh2s
Occupational Health and | Construction Health and Safety |
Safety | Agent QH2 Note A30
L | ==
Occupational Health and | Construction Health and Safety ’
Safety - Manager ‘ QH3 Note A31
Occupational Health and \ Construction Health and Safety ‘ QH4 | Note A32




1.1.2 SECONDARY RESOURCE MATRIX (ADHOC PROFESSIONAL SERVICES)

Adhoc Professional Services

i l RATE CATEGORY
i ‘
‘ w w (] o
s [ Fay & o—
S 2 | e =] e | © Specification
Discipline | Speciality | ga E& g g Rafaranos
| 3| & | 38|83
I
Infrastructure Asset |
| Manager — Chief Infrastructure Asset Management | AM1 Note A33
| Advisory Consultant |
| Infrastructure Asset [ [
Manager — Senior Infrastructure Asset Management AM2 Note A33
Advisory Consultant S — =
Infrastructure Asset
Manager — Advisory Infrastructure Asset Management AM3 Note A33
Consuttant _ o - 4
Asset Management - Infrastructure Asset Management AM4 Nole A33
Senior Analyst |
Asset Management -
4 Infrastructure Asset Management AMS | Note A33
nalyst
Senior Arbitrator / T [ i S
Adjudicator/ Mediator / Construction Works Dispute
Amicable settlement Facilitator AR1 Note A34
| facilitator - N — | [ 1
Arbitrator / Adjudicator/ : 5 ’
Mediator / Amicable Sensietion Vexes Lispite AR2 | Note A34
settlement facilitator ! e e
Safety & Security Risk Construction - Safety & Security
Assessor Risk Assessor 581 Nota A3B
| |




1.2: TIME-BASED FEES FOR PROFESSIONAL SERVICES

Time-based fees for all services as described in the Scope of Work for the following
disciplines:

This section covers the fees for strategic and specialist advice, high-level operational or
implementation activities, and design, planning, and part-time implementation monitoring.
These services are provided by professionals working from their own offices. Appointments can
vary in duration, being either short-term or long-term.

The pricing schedule is divided into two sections: primary resources and secondary/ad-hoc
resources.

Fee Types Explained :

This section covers the fees for strategic and specialist advice, high-level operational or
implementation activities, and design, planning, and part-time implementation monitoring.
These services are provided by professionals working from their own offices. Appointments
can vary in duration, being either short-term or long-term.

Primary resources are linked to resource categories A, B, C and D,
Secondary/ adhoc resources are linked to resource categories E, F, G and H.

All overheads included in tendered rates (refer to table 1).

_Table 1 - Overheads
Description For Noting
Salaries (total cost of employment) of fee earning staff, i.e.
professional/technical staff including benefits and leave

entitlerment. Included
Salaries of non-fee-earning staff, i.e. administrative staff

salaries Included
Internet and fixed communication at premises of where work

is performed. (excluding mobile phones) Included
Rental of premises where work is performed, including water,

electricity and rates Included
Transport (not recovered directly from projects) Included
Paper, stationary, consumables at premises where work is

performed Included
Audit, bank charges, interest, insurance Included
Marketing Included
Office equipment at premises where work is performed Included
Training and development Included
Project direct expenses not recoverable Included

Note: Table derived from DPSA "Gu:'d_e to .FTour.fy Fee Rates for
Consultanis”




1.2.1 PRIMARY RESOURCE MATRIX
Specification Tendered
Item No. | Rate Cat | Personnel Group Riferanca Unit Rate
Civil Engineering and Related Fields
Note AB, Note
A23 Note |
1.21 C1 Category A Engineer A24, Note Hour | R 990.00
A25, Note
A29,
[ Note A8, Note
A7, Note ASB,
Category B Engineer / Note A23,
1.2.2 c2 Specialist Note A24, Hour | R 850.00
Note A25,
Note A29,
Note AB, Note
A23, Note
1.2.3 C3 Category C Engineer A24, Note Hour | R 650.00
A25, Note
A29,
Note AB, Note
A23, Note
124 C4 Category D Engineer A24, Note Hour | R400.00
A25, Note
A29,
Architectural, Planning and Related Fields I
Category A Architect / Note A2, Note
1.2.5 Al Plannar A3, Hour | R 990.00
o |
|
: Note A2, Note
ige | A ||SEeosBANDReG A3, Note A4, | Hour | R850.00
Note A5,
t — :
Category C Architect / Note A2, Note
1.2.7 A3 Planner A3, Hour | R 650.00
Category D Architect Note A2, Note '
128 | A4 Planner A3, Hour | R400.00
Mechanical Engineering and Related Fields
. Note A16,
129 M1 Category A Engineer | Note A20, 7H0ur R ©90.00
Note A16,
1.2.10 M2 Category B Engineer Note A17, Hour | R B50.00
Note A20,
Note A16,
; Note A18,
1.2.11 M3 Category C Engineer Note A20. Hour | R 650.00
Note A22,
[P n Note A16,
1.2.12 M4 Category D Engineer Note A20, Hour | R 400.00

19




Electrical / Electronic Engineering, Technology and Related

Fields =
; Note A19
] .00
1.2.13 E1 Category A Engineer Note A21. Hour | R 990
Category B Engineer / Note A19,
1214 = Specialist Note A21, Hour _R 850’00__
y Note A19,
1.2.15 E3 Category C Engineer Note A21. Hour | R 650.00
. Note A19,
1.2.16 E4 Category D Engineer Note A21 Hour | R 400.00
Natural Sciences and Related Fields |
. Note A14, :
1.2.19 S3 Category C Professional Note A15, Hour | R 650.00
Project, Contract Management Fields | |
, Note A27,
1221 P1 Category A Professional Note A28, _Hc_:ur_q R 890.00
1222 pp | Category B Professional/ | \yo pog | Hour | R 850.00
Specialist .
1.2.23 P3 Category C Professional Note A28, Hour | R 650.00
1.2.24 P4 Category D Professional | Note A28, Hour | R 400.00
Quantity Surveying and Health & Safety - [
Services e,
1.2.25 QH1 Category A Professional Note A28, Hour | R 980.00
o Category B Professional / Note 'A26,
1228 QH2 Specialist Note A320, Hour | R 850.00
p Note A26,
1.2.27 QH3 Category C Professional Note A31, Hour ! R 650.00
. Note A26,
1.2.28 QH4 Category D Professional Note A32. Hour | R 400.00
Draughting, Modelling, Documentation and Support Services |
1.2.29 D1 Specialist / Expert Note A9, Hour | R 850.00
I ) o . Note A10,
1.2.30 D2 Senior Professional Note A12. Hour | R 550.00
1.2.31 D3 Junior Professional MNote A11, Hour | R 300.00
1.2.32 D4 Support Services Note A13, Hour | R 225.00

1.2.2 SECONDARY RESOURCE MATRIX (ADHOC PROFESSIONAL SERVICES)

Infrastructure Asset Management Services

Infrastructure Asset Manager —
1233 AMA1 Chief Advisory Consuitant Note A33 Hour R 990.00
Infrastructure Asset Manager —
12.34 AM2 Senior Advisory Consuttant Note A33 Hour R 850.00
20



Infrastructure Asset Manager —
1235 | AM3 Advisory Consultant Note A33 Hour R 650.00

1236 | AM4 ﬁﬁz‘fy‘s';"a"ageme""se”“’f Note A33 Hour | R 400.00

Construction Works Dispute Facilitators

Infrastructure Asset Manager —
1.2.37 AM1 Chief Advisory Consultant Note A34 Hour R 980.00

Infrastructure Asset Manager -
1.2.38 AM2 Senior Advisory Consultant Note A34 Hour R 850.00

Construction Safety & Security Risk Assessor

1239 | ss1 ij;ee‘g’sﬁrse‘““’”w Risk Note A35 Hour | R 850.00

1.2.3 RECOVERABLE EXPENSES

Recoverable Expenses

Iitem No. Activity Description Unit Sum

recoverable expenses not covered in the tender document will be value shown below
claimed under this item for each individual Work Order during the is used for tender
Framework Contract Period in accordance with C3.4 of Part C3 - evaluation
Framework Information purposes only

Sum R 1 000 000

141 Contractor's cost for materials, equipment, testing and/or any other [ The estimated

Provision for Contractor's Mark-up on Recoverable Expenses claimed under item 1.3.1

Item No. Activity Description Unit Tendered
Percentage

1.4.2 Contractor's parcentage mark-up on item 1.4.1 above (for tender
evaluation purposes ONLY, tenderers must base their % mark-up on 5%
an estimated value of R1 000 000) %

1.2.4 DISBURSEMENTS/ ADHOC ITEMS

Item No. Description Unit Tendered Rate
Recoverable expenses in respect of printing/plotting/copying,
traveling expenses, etc. as specified below;
1411 Size A0 (Monochrome) No, R 25.00
1422 Size A1 (Monochrome) No. R 15.00
143 Size A2 (Monochrome) No. R 7.00
1.44 Size A3 (Monochrome) No. R 3.00
1.4.5 Size A4 (Monochrome) No. R 1.00
1.46 Size A4 (Monochrome on colour paper) No R 3.00
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1.4.7 Size AQ (Colour) No. R 68.00
1.4.8 Size A1 (Colour) No. R 48.00
1.4.9 Size A2 (Colour) No. R 32.80
1.4.10 Size A3 (Colour) No. R 11.30
1.4.11 Size A4 (Colour) No. R 5.00
1412 Laminated posters: Size AQ (Colour) No. R 125.00
1.4.13 Laminated posters: Size A1 (Colour) No. R 100.00
1.4.14 Laminated posters: Size A2 (Colour) No. R 75.00
1.4.15 Laminated posters: Size A3 (Colour) No. R 25.00
Compilation and binding of reports/tender documents, books of

1.4.16 drawings, etc. No. R 3.98
1.4.17. Travel expenses R/km SARS Rates
1.4.18. Travel expenses (4 X 4) R/km SARS Rates

125 ADHOC CONSTRUCTION DOCUMENTS AND MANAGEMENT DOCUMENTS

ltem No. Contract Document Title Unit Sum
1.6.1 JBCC 2014 PBA Edition 6.1 (reference only) Each | R500.00
1.8.2 JBCC 2014 PBA Edition 8.1 Contract Data (reference oniy) Each | R 500.00
153 JBCC 2014 PBA Edition 6.2 (for Organ of State) with Contract Data Each | R500.00
(reference only)
154 JBCC 2014 PBA Edition 8.2 with Contract Data (reference only) Each | R500.00
155 Dredgers Contract 2nd Ed (2016 Blue-Green Book) Each | R500.00
156 Sub-Consultancy Agreement 2nd Edition (2017) Each | R500.00
1.6.7 Construction (1999 Red Book) Subcontract 1st Ed (2011) Each | R 500.00
Construction Contract MDB Harmonised Ed (Version 3: June 2010
158 Harmonised Red Book) Each | R 500.00
1.5.9 DBO Contract 1st Ed (2008 Gold Book) Each | R 500.00
1.5.10 Client/Consultant Model Services Agreement 5th Ed (2017 White Book) | Each | R 500.00
1.5.11 FIDIC Contracts (1999 editions) Guide 1st Ed (2000) Each | R 500.00
1.5.12 Construction Contract 1st Ed (1992 Red Book) Each | R 500.00
1.5.13 Plant and Design-Build Contract 1st Ed (1989 Yellow Book) Each | R 500.00
1.5.14 EPC/Turnkey Contract 1st Ed (1999 Silver Book} Each | R 500.00
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1.5.15 Short Form of Contract 1st Ed (1899 Green Book) Each | R 500.00
1.6.16 Construction Contract 2nd Ed ( 2017 Red Book) Each | R 500.00
1.5.17 Plant and Design-Build Contract 2nd Ed ( 2017 Yellow Book Each | R 500.00
1.5.18 EPC/ Tumkey Contract 2nd Ed ( 2017 Silver Book) Each | R 500.00
15.19 Conditions of Contract for Underground Works (2019 Emerald book) Each | R 500.00
1.5.20 Edorzczigu?g)s of Subcontract for Plant and Design (yellow book 1999) 1st Each | R 500.00
1.5.21 GCC 2010, Second Edition Each | R 500.00
1.5.22 g&;;;}agement Guide to the General Canditions of Contract, First Edition Each | R 500.00
1.5.23 2015, Third Edition or latest edition Each | R 500.00
1.5.24 I(g:.l;csite :gr;r;;}n?eneral Conditions of Contract, Second Edition 2015 (or Each | R 500.00
1525 Fs:gg::g?goﬁ?;g;%i)mnd'mons of Sub-Contract for Construction Works, Each | R 500.00
15.26 \SA}::?rI:::;y, I.égr:shteE(jﬁir;ir?; gfar;diﬁons of Sub-Contract for Construction Each | R 500.00
1.56.27 NEC4: Alliance Contract (e-print) Each | R 500.00
1.6.28 NECA4: Engineering and Construction Contract (e-print) Each | R 500.00
15.29 NEC4: Engineering and Construction Short Contract (e-print) Each | R500.00
1.5.30 NECA4: Professional Service Contract (e-print) Each | R 500.00
1.5.31 NEC4: Professional Service Short Contract (e-print) Each | R 500.00
1.5.32 NEC4: Term Service Contract (e-print) Each | R 500.00 |
1.5.33 NEC4: Term Service Short Contract (e-print) Each | R 500.00
1.5.34 NEC4: Design Build and Operate Contract (e-print) Each | R 500.00
1.5.35 NEC4: Supply Contract (e-print) Each | R 500.00
1.5.36 NEC4: Supply Short Contract (e-print) Each | R 500.00
1.6.37 NEC4: Dispute Resolution Service Contract (e-print) Each | R 500.00
1.5.38 NEC4: Establishing a Procurement and Contract Strategy (e-view) Each | R 500.00
1.5.39 NEC4: Preparing an Alliance Contract (e-view) Each | R 500.00
1.5.40 NEC4: Preparing an Engineering and Construction Contract (e-view) Each | R500.00
1.5.41 \!:Ev(;,}d Preparing an Engineering and Construction Short Contract (e- Each | R500.00
1.5.42 NECA4: Preparing a Professional Service Contract (e-view) Each | R500.00




1.5.43 NEC4: Preparing a Professional Service Short Contract (e-view) Each | R 500.00

1544 NEC4: Preparing a Term Service Contract (e-view) Each | R 500.00
1.5.45 NEC4: Preparing a Term Service Short Contract (e-view) Each | R500.00
1.5.46 NEC4: Preparing a Design Build and Operate Contract (e-view) Each | R 500.00
1.5.47 NEC4: Preparing a Supply Contract (e-view) Each | R500.00
1.5.48 NEC4: Preparing a Supply Short Contract (e-view) Each | R 500.00
1.5.49 NEC4: Selecting a Contractor (e-view) Each | R 500.00
1.5.50 NEC4: Managing an Alliance Contract (e-view) Each | R500.00

1.5.51 NEC4: Managing an Engineering and Construction Contract (e-view) Each | R 500.00

1.5.52 :E\.-Cvf Managing an Engineering and Construction Shert Contract (e- Each | R 500.00
1.5.53 NEC4: Managing a Professional Service Contract (e-view) Each | R500.00
1.5.54 NEC4: Managing a Professional Service Short Contract (e-view) Each | R 500.00
1.5.55 NEC4: Managing a Term Service Contract (e-view) Each | R 500.00
1.5.56 NEC4: Managing a Term Service Short Contract (e-view) Each | R 500.00
1.5.57 NEC4: Managing a Design Build and Operate Contract (e-view) Each | R 500.00
1.5.58 NEC4: Managing a Supply Contract (e-view) Each | R500.00
1.5.59 NEC4: Managing a Supply Short Contract (e-view) Each | R 500.00
1.5.60 NE(."A: Preparing and Managing a Dispute Resolution Service Contract Each | R 500.00
(e-view)
1.6.61 NEC4: Preparing and Managing a Framework Contract {(e-view) Each | R 500.00




CITY OF CAPE TOWN
CORPORATE PROJECT, PROGRAMME AND PORTFOLIO MANAGEMENT DEPARTMENT
CONTRACT NO . 092CI2024/25

PROVISION OF SPECIALISED MULTIDISCIPLINARY PROFESSIONAL SERVICES RELATED TO ENGINEERING
AND BUILT ENVIRONMENT WORKS

SCHEDULE 13: PROFESSIONAL INDEMNITY INSURANCE

CITY OF CAPE TOWN

CORPORATE FROJECT, PROGRAMME AND PORTFOLIO MANAGEMENT DEPARTMENT

CONTRACT NO: O9ZC/2024/25

PROVISION OF BPECIALIBED MULTIDISCIFLINARY PROFESSIONAL SERVICES RELATED TO ENGINEERING
AND BIELT ENVIRONMENT WORKS

SCHEDULE 13 PROFESSIONAL INDEMNITY INSURANCE

PROFESSIOMNAL INDEMMITY INSURANCE
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Part C1: Agreements and Contract Data




CITY OF CAPE TOWN
CORPORATE PROJECT, PROGRAMME AND PORTFOLIO MANAGEMENT DEPARTMENT
CONTRACT NO .092C/2024/25

PROVISION OF SPECIALISED MULTIDISCIPLINARY PROFESSIONAL SERVICES RELATED TO
ENGINEERING AND BUILT ENVIRONMENT WORKS

C1.2 Contract Data

GENERAL CONDITIONS OF CONTRACT

The General Conditions of Contract are the New Engineering Contract, Version 4 (NEC4), Framework Contract
(2017) with the New Engineering Contract, Version 4 (NEC4), Professional Service Contract (2017) as
published by NEC, Thomas Telford Ltd, 1 Heron Quay, London E14 4JD. Individual Work Orders will be based on
New Engineering Contract, Version 4 (NEC4), Professional Service Contract (2017).

Copies of these General Conditions of Contract may be obtained from NEC's website hiips:.//www.neccontract. com/
Copies of the General Conditions of Contract are also available for inspection and scrutiny at the offices of the
Client.

Part 1: Contract Data provided by the Client

The Data which will apply to all work under the Framework Contract is

The conditions of contract are the clauses of the NEC4 Framework Contract June 2017 and any additional
conditions of contract. To the extent of any inconsistency or conflict between the NEC4 Framework Contract June

2017 and any additional conditions of contract, the additional conditions of confract shall prevail and be given
effect.

The Client is

Name

Address for communications

Address for electronic communications

The Client’s Representative is
Name

Address for communications

Address for electronic communications

The Framework Information is in [EC_S Framework Information

The framework scope s in ’ C3.2 Framework Scope [
The selection procedure is in l C3.3 Selection Procedure ) _}
The guotation procedure is in [ C3.4 Quotation Procedure _t_ :
The end date is ' 30 September 2030 = -

The period for reply to a Conlractor's guotation is | To be confirmed |
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The additional conditions of coniract are as set out below.

Z1 The framework contract start date is the date at which the agreement comes into effect as per C1.1
Form of Offer and Acceptance.

z2 The framework contract base date is defined as 7 days prior to the tender closing date defined in T1
- Tendering Procedures. The base date will be used as the reference date for all and any relevant
price adjustment.

Z3 The Contractor is required to obtain the Client's prior approval in writing before taking any of the
following actions:

a)
b)

c)

d)

e)

a)
h)

k)

Replacing any of the key personnel listed at the time of tender.

Occupying any public land or facility for any purpose that will cause disruption and or
inconvenience to the users of such land or facility in respect of any construction contract.

Making a material change, addition or omission from the accepted designs.

The exercising of any discretion in terms of any terms and conditions in this contract, that
results in the utilisation of the contingency allowance of a construction contract, increasing
the contract value for that construction contract or awarding any additional time for that
construction contract as detailed in the relevant contract conditions.

Permitting advance payment for items not listed in the Advance Payment Schedule.

Nominating the Employer's Agent/Engineer/Principal Agent or their respective
representatives (as applicable) in terms of the relevant Conditions of Contract.

Authority of the's Agent/Engineer/Principal Agent to delegate.

Granting permission to work during non-working times in terms of the relevant Conditions of
Contract.

Suspend the progress of the works in terms of the relevant Conditions of Contract.

The issuing of an instruction to accelerate progress in terms of the relevant Conditions of
Contract.

Approval of any other Additional and Specialist Services and their respective costs/hourly
rates.

Z4 The Client reserves the right to terminate the framework contract for any of the following reasons:

if the Contractor has benefitted from an official or other role player committing any corrupt or
fraudulent act during the tender process or in the execution of the Contract;

if 2 material irregularity vitiates the procurement process leading to the conclusion of the
contract, rendering the procurement process and the conclusion of the resulting contract
unfair, inequitable, non-transparent, uncompetitive or not cost-effective, provided the
Employer follows the processes as described in its SCM Policy and as otherwise required by
applicable law; or

The implementation of the contract may result in reputational risk or harm to the City as a
result of (inter alia) in relation to the Contractor.

reports of poor governance and/or unethical behaviour;
association with notorious individuals and/or their families;
poor performance issues, known to the Client,

negative social media reports; or

adverse assurance {e.9. due diligence) repori outcomes.

Z5 The Confractor hereby indemnifies and holds the Client harmless against all claims, losses, damages
and costs suffered by the Client in relation to claims of third parties which arise, directly or indirectly,
out of or in connection with the Services rendered or to be rendered under this Contract, where such

_—
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Z8

Z7

Z8

z9

Z10

Z1

zZ12

213

Z14

£15.1

claims are wholly or partly, directly or indirectly caused by or relating to any failure by the Contractor
to exercise reasonable professional skill, care and diligence in the exercising of its obligations.

Within 14 (fourteen) days of receipt of the notification of contract award, the Confractor shall furnish
to the Client the performance bond of the amount specified herein if requested by the Ciient. The
Guarantee Sum shall be determined at the point of works project allocation.

The Contractor acknowledges that during the course of the performance of the services, it and its
employees, representatives and/or sub-contractors may gain access to and become acquainted with
the Personal Information and/or Special Personal Information and children's information (collectively,
"Personal Information") (as these terms are defined or explained in the Protection of Personal
Information Act 4 of 2013, as amended from time to time, referred to as "POPIA"), of the Client, its
employees, clients, representatives, sub-contractors and/or suppliers. The Coniractor will, and will
procure that ils employees, representatives and sub-contractors, treat such Personal Information as
confidential and respecl the privacy of the Client, its employees, clients, representatives, sub-
contractors and/or suppliers.

The Contractor further acknowledges that during the course of the performance of the services, it
and its employees, representatives’ and/or sub-contractors may also te required to collect, use or
pracess the Personal Information of the Client andlor its employees, clients, representatives, sub-
contractors and/or suppliers and, when doing so, wilf comply, and will procure that they comply, with
(i} the conditions of lawful processing as set out in terms of POPIA and other applicable laws and
regulations; (i) the CCT Privacy Notice and (iii) the Clienfs data protection procedures;

The Client, its employees, representatives and sub-contractors may, from time to time, Process the
Contractor's andlor its employees', representatives’ and/or sub-contractors’ Personal Information, for
purposes of and/or relating to, the tender, this agreement, for research purposes, andfor as
atherwise may be envisaged in the Privacy Natice and/or in relation to the Supply Chain Management
Policy or as may be otherwise permitted by law. This may include the cross-border transfer of
Personal Information and/or Special Personal Information (including children's information) from time
{0 ime.

The Contractor acknowledges that it has read and understood the contents of clause Z9 above, the
Privacy Notice and Supply Chain Management Policy and hereby consents to the Client, its
employees and/or representatives and/or sub-contractors Processing its Personal Information for
those purposes and/or as otherwise contemplated herein.

The Contractor agrees and undertakes to procure that its employees and/or representatives and/or
sub-contractors are made aware that the Client may process their Personal Information from time to
time as envisaged in clause 29 above.

The Contractor hereby warrants in favour of, and represents to, the Client, its employees,
representatives and sub-contractors, that the Contractor and its employees, representatives and sub-
contractors are permitted to Process the Personal Information, which they have and/or will Process
in, and in relation to, this tender and agreement, including but not limted to the disclosure of the
Personal Information herein and irrevocably undertake to comply with all applicable laws in this
regard and will procure that their employees, representatives and sub-contractors also so comply.

The Contractor hereby indemnifies and holds each of the Client, its employees, representatives and
sub-contractors harmless against all claims, losses, damages and costs relating to the Processing of
Personal Information by the Confractor, its employees, representatives and/or sub-contractors.

In order to comply with section 19 read with section 21 of POPIA to the extent that the Contractor
processes Personal Information for which it is the Operator and the Client is the Responsible Party
under POPIA, the parties agree as follows:

The Contractor agrees and irrevocably undertakes that it shall:

Z15.1.1 only Process Persconal Information on behalf of the Client if (i) the processing of such
information is within the knowledge or authorisation of the Chient, (ii) it treats the
Persanal Information which comes to its knowledge as confidential and does not
disclose it, and (iii) the Processing is done in a lawful and reasonable manner, and only
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to the extent required to execute the services, or to provide the goods, or to perform
its obligations pursuant to the agreement;

Z215.1.2 put in place, and at all times maintain, appropriate, reasonable, technical and
organisational measures to ensure the protection and confidentiality of the Personal
Information that it, or its employees, its representatives, its sub-contractors and other
authorised individuals come into contact with pursuant to the agreement,

71513 do all such things as are necessary to prevent the: (i) loss of, damage to, and/or
unautharised destruction of Personal Information; and (ii) unlawful access to or
processing of personal information;

Z15.1.4 notify the Client immediately where there are reascnable grounds to believe that the
Personal Information in its possession has been accessed or acquired by any
unauthorised person;

Z15.1.5 at all times comply with the provisions of POPIA, its regulations and any applicable
codes of conduct, as well as the Privacy Notice;

Z15.1.6 give the Client reasonable access to its premises, systems and processes to enable
the Client to inspect same and conduct a data protection compliance audit thereof from
time to time on receipt of request from the Client and undertakes to give its full co-
operation in this regard; and

Z15.1.7 upgrade, adapt and/or change its systems and processes upon request from the Client
from time to time, to meet the security standards reasonably required by the Client as
the Responsible Party in terms of POPIA.

Z16 The Contractor hereby indemnifies and holds the Client harmless against all claims, losses, damages
and costs of whatsoever nature suffered by the Ciient arising from or in relation to the Contractor's
{(and/or its employees', representatives' and sub-contractors') non-compliance with applicable data
protection laws and/or other legislation.

Z17 The Clienfs Information Officer who is responsible for overseeing questions in relation to data

protection may be contacted at Popla@capetown.gov.za.
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The Data which will apply to all Time Charge Orders is

Time Charge Orders are not utilised under this contract.

The Data which will apply to all Work Orders is

1 General

The conditions of cantract are the core clauses and the clauses for the following main Option, the
Option for resolving and avoiding disputes and secondary Options of the NEC4 Professional Service
Contract June 2017 (with amendments October 2020)

Main Option A Option for resolvingand | W1, as specifically
avoiding disputss |_amended herein
Secondary X1, X2, X5 (where applicable}, X7, X9, X10 (where applicable),
Options X1
The service is [ (To be compieted par Work Order)
The Clientis
Name L{To be completed per Work Order)
Address for communications (To be completed per Work Order)

Address for electronic communications; (Ta be completed per Work Order)

The Service Manager is

Name | {To be completed per Work Order) |

Address for communications (To be complated per Work Order)

Address for electronic communicaﬁoﬂ{ {To be completed pel Work Order)

- WORK QORDER SCOPE prepared
each Work Order contracl

The Scope is in




The fanguage of the contractis l English

The law of the contractis the law of | Republic of South Africa |
The period for reply is L 2 weeks | except that
The period for reply for To be confirmed per is | Tobe
Work Order | confirmed

The period for retention | To be year(s) following Completion or earlier
s confirm | termination

ed per

Work

Order

The following matters will be included in the Early Warning Register

(To be completed per Work Order)

Early warning meetings are to be held at intervals no
longer than (To be confimed)

2 The Consultant's main responsibilities

The key dates and conditions to be met are
If the Client has

J iti ki
identified work condition to be met ey date
which is setto .('1)I (To be complated per Work Order) (To be cc eted per
meet I._ Work Order)
a stated 2 =g ; ==
condition by a (2)‘ {To be completed per Work Qrder) ‘ (To ompleted per
key date e - | Work Order) ]

(3)| (To be completed per Woark Order) ' (To be completed per

= l Work Order)

If Option A is used The Consultant prepares forecasts of the total expenses at

m
1]

ot

w0

intervals no longer than 4 weeh




3 Time

The starting date is
per Work Order bul
not earlier than date
of the purchase

order I
The Client provides access to the following persons, places and things
access access date
(1) "~ (To be completad per Work QOrder) [ (Tobe },ompletgrgr
Work Order
@) | |
@) || |
The Consultant submits revised programmes at intervals no
longer than 4 weeks |
Ifthe Client has decided
the completion date for the whole of the service
The completion date for the whole of the service is (To be completed per
Work Order)
If no programme is identified in part two of the Contract Data
The period after the Contract Date within which the 2 weeks
Consujtant is to submit a first programme for
acceptance is
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4 Quality management
The period after the Contract Date within which the Consulfant

is to submit a quality policy statement and quality plan is r 2 weeks |
The period between Completion of the whole of the service
and the defects data is (To be completed per
Work Order)
5 Payment
The currency of the contractis the rs-:-lnh African Rand —|
The assessment interval is 4 weeks |
If the Client states any The expenses stated by the Client are stated in C2.2 Pricing Data
expenses
item

The interest rateis| 0.00 % per annum

If the period in

which The period within which payments are made is | 30 days

payments e after receipt of all required documenis
made. [s not as per clause C3.2.17 in the

three weeks | framewark scope. -
and Y(UK)2 is

not used

6 Compensation events

If there are additional These are additional compensation events

compensation events

None

| -




8§ Liabilities and insurance

These are additional Client's liabilities

If there are N

zdditional (1)[_Nore ]
Client's -

liabilities (2)[ None |

(3)[ None |

The minimum amount of cover and the periods for which the Consuitant maintains insurance are

MINIMUM AMOUNT OF
COVER

The Consuitant’s failure to [[R 70 600 060 oy |
Ei:_rtl?; 552;?3 i in respect of each claim, ik
t LA without limit to the
profossiongis praviding number of claims
services similar to the
service
Loss of or damage to I l ] i
property and liability for .
bodily injury to ordeathof a  In respect of each
person (not an employee event, without limit to
of the Consultant) arising the number of events
from or in connection with
the Consuitant Providing
the Service
Death of or bodily injury to
employees of the As Pt Compensation Ac tel Campensation i
Consultant arising out of rer Qecupational Inji Geeupational Injuries
and in the course of their and Diseases (COIL Disoases (COIDY At
employment in connection At NG 120 of 18460 15060 1693

with the contract in respect of each

event, without limit to
the number of events




If the Clientis to  The Client provides these insurances from the Insurance Table

provide any of ' —
the insurances (1) Insurance against | uI applicable ]
stated in the Minimum amount of cover is | Not ZM-“L‘iHF ) |
Insurance Table
The deductibles are | Not applicable ]
If additional insurances are The Client provides these additional insurances to
be provided - -
(1) Insurance against | Not applicable ]

Minimum amount of cover is r Not applicable

The deductibles are | Not applicable

The Consultant provides these additional insurances

(1) Insurance against | (To be completed per Work Order) .
Minimum amount of cover is |_ (To be completed per Work Order)

The deductibles are ! E be completed per \.w'r;h ‘%ri»‘-r_’]_ :
(2) Insurance against [(T_cfv_ completed per L’dork_("_lrd-_-:rj] _J
Minimum amount of cover is [ (Ta be con I[ih’:i{‘:\.j. per Work Order) j
The deductibles are [_(T o be completed per Work "JFJ';‘.I"] _]
(3) Insurance against [_ (To be completed per Work Order) :‘
Minimum amount of cover is L(Ir.- be completed per Work Order) T T
The deductibles are ] (To be completed per Work Order) —|

The Consulftant's total liability to the Client for all matters
arising under or in connection with the contract, other than

the excluded matters s limited to R 10 00C 000.00 or
twice the total value
of the Work Order

L whichever is preater




The tribunal is A court of competent jurisdiction in the Western Cape
or Arbitration proceedings conducted In terms of 1.!1»'—
Arbitration Foundation of South Africa Rules or the

Resolving and avoiding disputes

Arbitration Act 42 of 1965, at the sole discretion of the
Client -
|f the fribunal is arbitration The arbitration procedure is [ Arbitration Foundation of Southern Africa Rules or
arbitration in terms of the Arbitration Act 42 of 1985
The place where arbitration
is to be held is | Gape Town ]

The person or organisation who will choose an arbitrator if the Parties cannot agree a choice or if the arbitration procedure
does not state who selects an arbitrator is

[ Chairperson of the Arbitration Foundation of Southern . Africa (AF qq,

The Senior Representatives of the Client are

Name (1) (To be confirmed per Work Order

Address for communications (To be confirmed per Work Order)

Address for electronic comm unicatinns| (To be confirmed per Work Order) |

Name (2) | (To be confirmed per Work Order) |

Address for communications {To be confirmed per Work Order)

Address for electronic communications] (To be confirmed per Work Order)

The Adjudicatoris

Name [ (To be confirned per Work Order)
Address for communications (To be confirmed perw;ri‘:brdé;"}'
Address for electronic communicatlons{r (To be confirmed per Work Order) ]
The Adjudicatar nominating body is _}-L_T-_E—SA or appropriate built environment
professional nominating body relevant to the
specific Work Order scope as nominated by
the Clignt.



X1: Price adjustment for inflation (Use Option C)

If Option X1.4 is used The proportions used to calculate the Price Adjustment Factor are
0 | 85 - ] linked to the index for services |
0 ] L ]
0. | | [ |
0. | | | |
0. | | | |
o | | | |
0. [7 - ] non-adjustable |_ |
1.0 \
0
The base date for indices is As defined in framework contract ‘
| additional clause Z2 |
These indices are ["Contained in Table A of the P0141 T
Consumer Price Index for the CPI for
services published by Statistics South
Alfrica.
X2: Changes in the law
If Option X2 is The law of the projectis [ South r"'\.fr!c—an Law
used
X5: Sectional Completion
If Option X5 is used The completion date for each section of the service is
section description completion date
(1) (To be confirmed per "~ (To be confirmed per
 Work Order) Work Order)
2) (To be confirmed per | (To be confirmed per
Work Order) | | Work Order)
3 | (To be canfirmed per (To be confimed per
| VVork Order) = | Work Order) |
(4) (To be confirmed per | (To be confirmed per
Work Order) Work Order)




X7: Delay damages

If Option X7 is used Delay damages for Completion of the whole of the service

without are
Option X5
If Option X7 is used with Delay damages for each section of the service are
QOption X5
section description amount per day
(1) (To be confirmed per {Te be confirmed per
Work Order) Woark Order) ]
(2) (To be confirmed per {Tobe confirmed per
Work Order) Work Order)
(3) 1 (To be confirmed per {To be caonfirmed per
| Work Order) | Work Order) 1
(4) [ (Ta be confirmed per (To be confirmed per
| Work Order) Work Order)
The delay damages for the remainder of the service are (Tabe confirmed per
Work Order)

X10: Information modelling

If Option X10 is used

If no information execution plan
is identified in part two of the

Conlract Data Information Execution Plan for acceptance is

The period after the Contract Date within which the Consultant is to submit a first

{1:0 be confimed pgr

. Vjork Order)

}




Additional conditions of contract

The additional conditions of contract are

z

=
m

Framework cantract clauses Z1 to Z17.

zZ

-
w

The Chient may impose the following additional penalties or fines for delay damages, as per Volume
1, Preference Schedule 23, which will be applicable to awarded Works Order contracts:

a) Penalties for breach of conditions of granting preferences in terms of the Preference Schedule.

b) Penalties for failure to meet targeted labour and local enterprises contract participation goals (if
applicable)

72

o

Further to the reasons stipulated in Section 91 of the Contract, the Client reserves the right to
terminate the Works Order for any of the following reasons:

o if the Consultant has benefitted from an official or other role player committing any corrupt or
fraudulent act during the tender process or in the execution of the Contract;

* if a material irregularity vitiates the procurement process leading to the conclusion of the
conliract, rendering the procurement process and the conclusion of the resulling contract unfair,
inequitable, non-transparent, uncompetitive or not cost-effective, provided the Cient follows the
processes as described in its SCM Policy and as otherwise required by applicable law; or

«  The implementation of the contract may result in reputational risk or harm to the Client as a
result of (Inter alia) in relation to the Consultant:

. reports of poor governance and/or unethical behaviour;

B association with notorious individuals and/or their families;

5 poor performance issues, known to the Clien,;

s negative social media reports; or

. adverse assurance (e.g. due diligence) report outcomes.




CITY OF CAPE TOWN
CORPORATE PROJECT, PROGRAMME AND PORTFOLIO MANAGEMENT DEPARTMENT
CONTRACT NO . 092C/2024/25

PROVISION OF SPECIALISED MULTIDISCIPLINARY PROFESSIONAL SERVICES RELATED TO
ENGINEERING AND BUILT ENVIRONMENT WORKS

C1.3 Occupational Health and Safety Agreement

ENTERED INTO BY AND BETWEEN

THE CITY OF CAPE TOWN ("Client")

and

NAIDU CONSULTING (PTY) LTD ("Consultant')

1. Introduction

A. The Client has engaged the services of the Consultant to provide Specialised Multidisciplinary
Professional Services related to Engineering and Built Environment Works in terms of the The
General Conditions of Contract of the New Engineering Contract, Version 4 (NEC4), Framework
Contract (2017) with the New Engineering Contract, Version 41 (NECH4), Profeselonal Service Contract
(2017) as defined in TENDER NO. 082C/2024/25. ("Services").

11 Notwithstanding the performance of services by the Consuitant for and on behalf of the Client, the
parties intend that the provisions of section 37(1) of the Occupational Health and Safety Act, 1993
("OHSA") should not apply to the relationship between the Client and the Consultant. Accordingly,

_




the parties have agreed to the arrangements and procedures contained in this Agreement to ensure
compliance by the Consuitant with the provisions of the OHSA.

1.2 This Agreement is intended to comply with and constitutes the Agreement contemplated in Section
37(2) of the OHSA.
2 Duties and responsibilities of employers

Notwithstanding the provision of services by the Consuitant to the Client, the parties acknowledge
and agree that they are separate employers, as contemplated in the OHSA and accordingly, must
each ensure compliance with the provisions of the OHSA,

3. Arrangements and procedures agreed between the parties

31 The Consuftant shall identify all hazards associated with the Services to be performed, assess the
risks associated with those hazards and take such steps as may be reasonably practicable to
eliminate or mitigate any hazard or potential hazard to the safety or health of employees, before
resorting to personal protective equipment.

3.2 The Consulftant shall prepare and implement written work procedures and instructions relating to the
Services being performed by its employees. It is agreed that:

321 the Consulfant shall prepare, implement, maintain, review and update work procedures,
standards, rules and/or codes of practice setting out the manner in which work must be
performed by its employees;

3.2.2 the Consuitant will ensure that these procedures will form part of the health and safety training
and communication provided by the Consultant to its employees; and

323 the Consultant shall ensure that measures are implemenied to ensure that its employees

comply with the safe work procedures applicable to work being performed.

3.3 The Consultant shall cause all its employees perferming Services to be informed, in writing, regarding
the scope of their authority.

34 The Consultant shall provide health and safety training to its employees. Without derogating form
the generality of this obligation:

3.4.1 the Consultant will provide appropriate information, instructions and training to its employees
which will include communication of information regarding the hazards associated with

Services to be performed; and

34.2 health and safety training provided must meet the requirements of the employers duty to
inform, as contemplated in section 13 of the OHSA.

35 The Consultant shall ensure that a system of supervision is in place and that the Services provided
are provided under the general supervision of a person trained to understand the hazards associated
with the Services and who has the authority to ensure that precautionary measures are taken.




36 The Consultant shall ensure that all applicable and appropriate statutory appointments required in
terms of the OHSA and its regulations have been effected and that these appointments are legally

valid and correct.

a7 The Consultant shall ensure that its employees carrying out the Services have been appointed and

authorised in writing to perform the Services.

3.8 The Consultant shall implement fair and appropriate disciplinary processes and related action against
any of its employees regarding non-compliance by such employee with any health and safety
standard, policy, practice and/or procedure, or who carries out any act or omission which impacis
negatively on health and safety.

3.9 The Consultant shall implement systems of wark so that its employees are able, as far as reasonably
practicable, to work safely and without harm to their health. It is agreed that:

3.8.1 the Consultant shall implement and provide systems of work and machinery which are, as far
as reasonably practicable, safe and without risks to health;

392 the Consuftant shall take all necessary measures to ensurc that the requirements of the OHSA
are complied with by its employees;

393 these systems must include the overinspection of any machinery used by the employees of
the Consultant on a daily basis and as part of a system of regular planned maintenance by
the Consultant;

394 occupational hygiene and health monitoring will be conducted by the Consultant to ensure
that health related hazards are identified and appropriately treated, in line with requirements
of the OHSA and its regulations; and

3.9.5 that its employees undergo medical examinations as may be required in terms of the OHSA
and its regulations and that no persons will be pemitted to perform work unless they are
medically fit to do so.

3.10 The Consultant shall ensure compliance with reporting requirements, including but not limited to:

3.101 the Consuitant shall ensure that its employees report all unsafe or unhealthy working
situations immediately after they become aware of such unsafe or unhealthy work situations
to their direct supervisor,

3.102 the Consultant shall report all significant unsafe or unhealthy working situations to the Client
through appropriate means, including. reports. health and safety meetings. and other
communications, whichever is appropriate and applicable;

3.10.3 designate and appoint health and safety representatives and establish health and safety

committees as may be required by the OHSA and ensure thal regular meetings are held; and




3.104 the Consulfant shall ensure that all reporiable incidents involving its employees and/or
equipment in the performance of the Services are reported to the Department of Labour and
investigated as required by section 24 of the OHSA read with General Administrative

Regulation 9.

a.11 The Consultant shall ensure that all required permits, consents, permissions, approvals, certificates,

licences and similar regulatory documents are obtained, remain valid and are complied with.

4, Personal Protective Equipment

4.1 The Consuftant shall ensure that necessary and appropriate personal protective equipment ("PPE")
is provided in accordance with the provisions of the OHSA and that such PPE is used at all relevant

times.

4.2 The Consultant warrants that its employees have been trained in the carrect use, maintenance and
limits of PPE and that its employees correctly utilise the PPE when required.

5. Undertaking to comply and indemnity

5.1 The Consultant undertakes to comply with the OHSA and all applicable regulations promulgated in
terms of the OHSA at all times and to implement and maintain the procedures and arrangements
referred io in this agreement in pursuance of this compliance.

52 The Consuitant wholly indemnifies the Client for any losses, howsoever incurred, caused by,

connected to or associated with the Client being held vicariously liable for the acts or omissions of
the Consultant in complying with the duties of an employer, user ar contractor in terms of the OHSA
or any attempts whatsoever to hold the Client vicariously liable including all costs associated with the

defence of such allegations.

Signed at - on Y| M—f 2026

Witness for the Client
1. _

Signed at

duly authorised and warranting such authority




Witness for Consultant

duly authorised and warranting such authority

46 I
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C1.4 Insurance Broker’s Warranty
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.5 Form of Guarantee / Performance Security

Not Applicable




ANNEXURE A
CITY OF CAPE TOWN
CONTRACT GUARANTEES: APPROVED POLICY (updated 03/12/2020)

1. INTRODUCTION

In terms of the City's procurement policy, financial guarantees are required on behalf of contractors

to secure certain performance and advance payment obligations of the contractor. The previous list

of approved financial institutions from which the City accepted such guarantees has been reviewed

and signed off by The Executive Director: Finance (CFO) in terms of the policy set out below.

2. POLICY

(a) Contract guarantees may be accepted only from registered banks and insurance Companies
having one of the following ratings from the credit rating agencies indicated:

(i) Banks: a short term rating of F1 (Fitch Ratings), A1 (Global Credit Rating Co.) or Prime-1
(Moody's)
(i) Insurers: a claims paying ability rating of A- or above (Global Credit Rating) or A3 or

above (Moody's)

(b) A 100% cash deposit with the City (interest free) may be accepted as a contract guarantee
in lieu of a paper guarantee.

(c) The Executive Director: Finance (CFO) is authorized to add or delete, temporarily or
permanently, the name of a financial inslitution to or from the list of approved guarantors,
notwithstanding the absence or presence of an acceptable credit rating, if he or she is
satisfied or unsatisfied as to its credit worthiness in a particular instance.

(d) The list of financial institutions currently accepted by the City as a contract guarantor shall
be posted on the City Web and maintained by the Treasury section of the Finance
Department.

3. CURRENTLY APPROVED LIST OF FINANCIAL GUARANTORS (Updated 12 October 2021)
The following financial institutions are currently approved for issue of contract guarantees to the
City:
National Banks

ABSA Bank Limited

Firstrand Bank Limited

Investec Bank Limited

Nedbank Limited
Standard Bank of South Africa Limited

International Banks (with branches in South Africa)
Barclays Bank PLC
Citibank NA
Credit Agricole Corporate and Investment Bank
HSBC Bank PLC
JPMorgan Chase Bank
Societe Generzle
Standard Chartered Bank

Insurance Companies
American International Group Inc (AIG)
Bryte Insurance Company Limited
Coface SA
Compass Insurance Company Limited
Credit Guarantee Insurance Corporation of Africa
Limited Guardrisk insurance Company Limited
Hallard Insurance Company Limited
Infiniti Insurance Limited
Lombard Insurance Company Limited
New National Assurance Company Limited
PSG Konsult Ltd {previously Absa Insurance)

- ;
-




Regent Insurance Company Limited
Renasa Insurance Company Limited
Santam Limited
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CITY OF CAPE TOWN
CORPORATE PROJECT, PROGRAMME AND PORTFOLIO MANAGEMENT DEPARTMENT
CONTRACT NO . 092C/2024/25

PROVISION OF SPECIALISED MULTIDISCIPLINARY PROFESSIONAL SERVICES RELATED TO
ENGINEERING AND BUILT ENVIRONMENT WORKS

C2.1 Pricing Assumptions

Pricing Assumptions mean the criteria as set out below, read together with all Parts of this contract document,
which it will be assumed in the contract, that the tenderer has taken into account when developing his prices.

S p The short descriptions given in the Schedule of Rates are brief descriptions used to identify the activities for
which prices are required. Typical Work Orders, for which rates are required, are contained in the Part C3.1:
Scope of Work..

2 While it is entirely at the tenderer’'s discretion as regards pricing the Schedules of Rates below, tariffs of fees

or indicative time-based fee rates are gazetted from time to time by the built environment professional bodies.
These are useful documents that will give tenderers some idea of industry norms against which they may
compare their rates, sums and/or prices, as applicable. Where applicable, tenderers must take into account
the possible project types. when pricing the Schedules of Rates.

The tenderer's attention is drawn to the Municipal Cost Containment Regulations, 2019 (published in

Government Gazette on 7 June 2019). Rates tendered must not exceed rates:

(a) set outin the "Guide on Hourly Fee Rates for Consultants” issued by the Depariment of Public Service
and Administration (DPSA rates); and

(b)  as prescribed by the body regulating the profession of the consultant.

-

For the purpose of the Activity Schedule, the following words shall have the meanings hereby assigned to

them:
Unit: The unit of measurement for each item of work,
Rate: The agreed payment per unit of measurement.
Percentage: Coniractor's percentage mark-up.
3. A rate, sum, and/or price as applicable, is to be entered against each item in the Activity Schedule. An item

against which no rate is/are entered, or if anything other than a rate or a nil rate (for example, a zero,
a dash or the word “included” or abbreviations thereof) is entered against an item, it will also be
regarded as a nil rate having been entered against that item, l.e. that there is no charge for that item.
The Tenderer may be requested to clarify nil rates, or items regarded as having nil rates; and the Employer
may also perform a risk analysis with regard to the reasonableness of such rates.

4. The rates (excluding VAT) in the Schedules of Rates are to be fully inclusive rates for the work described
under the several items. Such rates are to cover all costs and expenses that may be required in and for the
execution of the work described in accordance with the provisions of the Scope of Work, and shall cover the
cost of all general risks, liabilities, and obligations set forth or implied in the Contract Data, as well as
overhead charges and profit. The rates shall also provide for all payments to administrative, clerical and
secretarial staff used to support professional and technical staff.

5. Where a local office is required to be established by the Confracfor (in terms of clause 3.5 in C1.2: Contract
Data), these establishment and operational costs must be included in the tendered time-based rates, These
tendered rates shall also include any travel, accommodation, subsistence allowances, etc. paid by the
Contractor to his employees or sub-consultants for the duration of the local office establishment (see item
19 below) in fulfillment of the Contract.

1. The tenderer may not group a number of items together and tender one lump sum for such group of items.

2. Tenderers may only price the Award Packages of Preference as they have indicated on Returnable
Schedule 26, in accordance with clauses 3.6.1 and 4.10.5 in Part T1.2 Tender Data.

—_
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-

There are no quantities applicable to the tender during the tender submission stage. The rates provided in
the Schedules of Rates shall be used in representative Work Orders for tender evaluation purposes in
accordance with clause 5.11.1 in Part T1.2: Tender Data.

Tenderers shall provide rates and mark-up percentages (excluding VAT) for each required rate for each item
specified in every schedule in the Schedules of Rates applicable to the branch(es) tendered for (refer to
clause 4.10.5 in Part T1.2: Tender Data).

The procedures for the allocation of Work Orders are specified in Part C3.3 — Selection Procedure and C3.4
- Quotation Procedure, Volume 3 of the Contract Document.

All rates shall be adjusted in terms of clause X1 of the General Conditions of Contract.

A higher category person undertaking lower category work will be reimbursed, in respect of time-based fees,
at the lower category rate.

Tenderers are to note that only those recoverable expenses listed in the Schedules of Rates will be
reimbursed to the Confracfor. No reimbursement of costs for subsistence, typing, printing/copying (other
than reports and/or tender documents), communications or computer hardware and/or software will be made
and these costis will be deemed to be included in tendered rates.

Payment will only be made for copies of reports and drawings when requested by the Employer, and all
drafts shall be for the Contractor's account.

Unless otherwise agreed with the Employer, any air travel will be for the Contractor's account.

Full time construction monitoring staff shall be reimbursed for travelling expenses, for either the retum office
to site or return home to site journeys, whichever is the lesser. Part time construction monitoring staff shall
be reimbursed for either the return office to site or return alternate site to site journeys, whichever is the
lesser, Construction monitoring staff engaged in work outside of nomal working hours shall be reimbursed
for the refurn home to site journey. Staff other than construction monitoring staff shall only be reimbursed
for travelling expenses in respect of trips exceeding 80km per journey (round trip). Payment shall only be
made for that portion of the distance that exceeds 60km. For the purposes of travel reimbursement, the local
office is considered to be within the City of Cape Town municipal boundary and within a 60km radius from
the Civic Centre, 12 Hertzog Boulevard, Foreshore, Cape Town. The Contractor shall identify the local office
location prior to the commencement of Wark Order contracts. |

Travel time and all associated travel costs from outside the City of Cape Town municipal boundary to the
local office (eg. air travel) will nat be reimbursable.

Where fractions of a cent aceur in ¢aleulations of prices and amounts, they shall be rounded up/down to the
nearest whole cent.

Clause 4.13.7(c) in Part T1.2: Tender Data shall be applicable to the submission of Schedules of Rates
which have been priced electronically, and which the tenderer wishes to submit as a printed version with
his/her tender in the place of a handwritten priced Schedules of Rates.

Travel SARS Rates applicable
If there is found to be any variance between the printed version and the original issued document, the original

shall stand. However, where Addenda have been issued which amend the Schedules of Rates, then the
printed Schedules of Rates shall take these into account.

The pages of the issued Schedules of Rates should not be removed fram the tender document.
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CITY OF CAPE TOWN
DIRECTORATE: CORPORATE PROJECT, PROGRAMME AND PORTFOLIO MANAGEMENT DEPARTMENT
C‘:ONTRACT NO. 092C/2024/25

PROVISION OF SPECIALISED MULTIDISCIPLINARY PROFESSIONAL SERVICES RELATED TO
ENGINEERING AND BUILT ENVIRONMENT WORKS

C3.1 Definitions

“Award Package” means the discipline specific grouping of services to be provided by the Contractor as outlined
in the framework scope. The word ‘Award Package” may be shortened to "AP" combined with the package number
(e.9. AP1 means Award Package No. 1).

“Act of Insolvency" amongst other things , means any act of insolvency as defined in section 8 of the Insolvency
Act and as further enumerated and explained in case law.

“Guidelines” means the discipline specific guidelines as listed in C3.2.4.
“HVAC" means heating, ventilation, and air conditioning.

“Key Personnel” means specific personnel within the Contractors organisation or through established
agreements are available throughout the framework contract duration.

“Preference Schedule” means Schedule 23, Volume 2 of the Tender Documents.
“Project” means investigation, construction, maintenance or improvement works procured by the Client.

“Project Leader” means the duly nominated and qualified professional person provided by the Contractor to lead
and coordinate Work Order contract teams.

“Schedule of Rates” means the accepted contract rates in C2. Pricing Data.

“Stage Gate Review" mean the Client internal process at which Projects are assessed by an internal committee
to ascertain whether the Project stage is complete and is ready to proceed to the next stage.

“Alternative Contractor’ means the Contractor appointed for a specific Award Package to this contract as
“Alternative Confractor" in C1.1 — Form of Offer and Acceptance.

“Verifiable Postgraduate Experience™ means experience gained from the time of obtaining the relevant
qualification in that particular service or discipline which can be verified by records.

‘Winner" means the Contractor appointed for a specific Award Package lo this contract as "Winner" in €1 1 — Form
of Offer and Acceptance.

“Intellectual Property™ means any and all intellectual property rights of any nature anywhere in the world whether
registered, registerable or otherwise, including patents, trademarks, registered designs and domain names,
applications for any of the foregoing, trade or business names, copyright and rights in the nature of copyright,
design rights, rights in databases, know-how, trade secrets and any other intellectual property rights which subsist
in computer software, computer programs, websites, documents, information, techniques, business methods,
drawings, logos, instruction manuals, lists and procedures and particulars of customers, marketing methods and
procedures and advertising literature, including the "look and feel" of any websites.

“Purchase Order”’ means the official purchase order created and released on the City of Cape Town's SAP

System.

“PSC"” means the Professional Service Contract as defined in the Contract Data applicable to Work Order
contracts.




C3.2 FRAMEWORK SCOPE

C3.21 INTRODUCTION AND CL/ENTS OBJECTIVE

The Engineering Management Branch in the Corporate Services Directorate, City of Cape Town was established
to provide independent technical advisory services and oversight for project planning and execution to the City's
functional line departments. Given the size of organization and the scale of its operations, in order to compliment
and support the services provided by the Engineering Services Unit, there is a need for external Contractors to be
utilised to support in the delivery of specific city identified projects.

The appointed Contfractor may be required to full or partial services to any department in the Clienf's organisation
as defined in the specific Works Order briefs. All works will be carried out within the municipal boundaries of The
City of Cape Town or as specifically stipulated in the appropriate scope.

C3.2.2 DETAILS OF FRAMEWORK ARRANGEMENT

The range of services is divided into four Award Packages as follows:

Award Package No. 1 — Buildings

Award Package No. 2 — Civil Infrastructure, Mechanical& Electrical Engineering Services

Award Package No. 3 - Geotechnical and Survey Services

The Client intends to appoint two (2) Contractors per Award Package under this framewark contract based on the
criteria and conditions provided under Volume 1 — Tendering Procedures. The Contractors appointed for each
Award Package are Winner and Alternative Contractor.

The scope of services included in each Award Package is outlined in all relevant sections below.

The Contractor will be considered for Time Charge Orders and Work Orders under the Award Package to which
they were appointed in terms of the Form of Offer and Acceptance (C1.1).

The Client may issue any number of Time Charge Orders or Works Orders including zero.

C3.23 GENERAL REQUIREMENTS

This section applies to all Award Packages and includes general requirements applicable to the execution of Time
Charge Order and Work Order contracts.

The Contractor to provide the professional services necessary for the implementation of Projects and advisory
services to the Client. Projects are procured through a competitive bidding process and must comply with all
requirements of the Municipal Finance Management Act, 2003 and the Municipal Supply Chain Management
Regulations, 2005.

A dedicated Project Leader is required where Work Orders involve multiple discipline specific professionals. The
Project Leader has the minimum experience and qualification attributes as stated below:

Category B, Project Manager, Engineer or Quantity Surveyor as defined in C3.2.20.2, Note A1
or Error! Reference source not found. Note B1 or Errorl Reference source not found. or Note D1.

For small and less complex Word Orders, the Project Leader may be a person involved in functional execution of
the Work Order. The Contracfor includes the role, proposed utilisation and details of the Project Leader in the
Contractor's quotation.

The Contractor will provide services under Work Order contracts to any Department or Directorate in the City of
Cape Town. All Work Orders will be executed within the gecgraphical borders of the City of Cape Town. The
Coniractor personnel engaged in Work Order contracts should be available for meetings, site visits and
construction monitoring anywhere within the geographical borders of Cape Town within 48 hours of the request by
the Client's Representative or Service Manager to do so




C3.2.4  GUIDELINE REFERENCES

The following industry standard guidelines apply for the execution of Word Orders as expanded or amended by
the individual Work Order scope:

Engineering (All disciplines) - The relevant sections as described in the Scope of Services of the Guideline for
Services and Processes for Estimating Fees for Persons Registered in terms of the Engineering Profession Act,
2000 {Act No. 48 of 2000), Board Notice 138 of 2015 as gazetted in Government Gazette No. 39480, 4 December
2015.

Quantity Surveying - The relevant sections of the Guideline Tariff of Professional Fees in respect of Services
rendered by Persons Registered in terms of the Quantity Surveying Profession Act, 2000 (Act No 49 of 2000),
Board Notice 170 of 2015 as gazelted in Government Gazette No. 39134, 28 August 2015.

Architecture - The relevant sections as described in the Framework for the Professional Fees Guideline in respect
of services provided by persons registered in terms of the Architectural Profession Act, 2000 (Act No 44 of 2000),
Board Notices 121 and 122 of 2015 as gazetted in Government Gazette no. 38863, 12 June 2015.

Landscape Architecture - The relevant sections as described in the Scope of Services in the Amended
Landscape Architectural Work Stages — January 2011, published by the South African Council for the Landscape
Architectural Profession (available on their wabsite www.saclap.co.za).

Project Management - The relevant sections as described in the Guideline Scope of Services and Recommended
Guideline Tariff of Fees for Persons Registered in terms of the Project and Construction Management Professions
Act, 2000 (Act 48 of 2000), Board Notice 202 of 2011 as gazetted in Government Gazette No. 34858, 23 December
2011,

Health and Safety - The relevant sections as described in the Guideline Scope of Services and Recommended
Guideline Tariff of Fees for Construction Health and Safety Professionals Registered in terms of the Project and
Construction Management Professions Act, 2000 (Act 48 of 2000), Board Notice 167 of 2019 as gazetted in
government Gazette No. 42697, 13 September 2019.

The above Guidelines has reference fo scope of work and deliverables only. The financial fee calcuiations and fee
guidelines contained in the Guidelines are not applicable to this contract and agreed contract rates apply for all
Work Orders.

C3.26 GENERAL SCOPE OF SERVICES

The general scope of services described in this section applies to all Award Packages and includes requirements
that may be applicable to the execution of Time Charge Order and Work Order contracts.

C3.2.5.1 Normal Services
Stage 1 — Inception

Basic scope of services as detailed in the Guidelines. Any reference to an agreement in this section refers to the
Work Order contracts.

The Coniractor may be required to compile a report for the scoping Stage Gate Review and attend the Stage Gate
Review session.

Stage 2 - Concept and Viability
Basic scope of services as detailed in the Guidelines.

The Contractor may be required to compile a report for the feasibility and/or concept design Stage Gate Review
and attend the Stage Gate Review session.

Stage 3 = Design Development
Basic scope of services as detailed in the Guidelines.
Design development for renovation and upgrade Projects shall consider and minimise disruption to the working

environment of staff adjacent to work areas. A form of screening at public entrances, corridors and private working
areas must be considered to minimise loss of privacy and entry into the properties and those immediately adjacent.
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The Contractor is responsible for all service enquiries, wayleave applications and obtaining the necessary authority
or permission from the relevant service authorities to carry out all work in terms of this project. All applications in
this respect must be carried out timeously.

Format, template, number and type of copies for drawings and reports to be specified in the Work Order brief,

The Contractor may be required to compile a report for the detailed design Stage Gate Review and attend the
Stage Gate Review session.

Stage 4 — Documentation and Procurement
Basic scope of services as detailed in the Guidelines.

The Confractor shall provide those services necessary for the preparation of procurement documentation,
advertising of tenders, and the evaluation of tenders received. The Contractor shall confirm the Client's
procurement (Supply Chain Management) policies and procedures prior lo the preparation of any procurement
documentation.

The Confractor shall prepare construction contract document based on the Construction Industry Development
Board's (CIDB) or non-CIDB format, as agreed for the Work Order with the Client. The Contractor shall liaise with
the Client during the preparation of the contract document to determine any other specific requirements.

Specifications shall include, inter alia, Health and Safety Specifications, and an Environmental Management Plan.

The Contractor should note that it is the Clienf’s preference that all payment items must be measured out in the
Bills of Quantifies, as opposed to the use of provisional sums or prime cast items. Should provisional sums or prime
cost items of greater value than R300 000 (incl. VAT) be included in the Bills of Quantities, the Contracfor will be
expected to follow an open competitive process in respect of these items, on behalf of the contractor. This will
include the preparation of a tender document, advertising and receiving tenders, and evaluating same on behalf of
the contractor.

The Contractor shall prepare a draft contract document and should be submitted to the Client for scrutiny at least
four weeks prior to the Bid Specification Committee meeting taking place. The Coniractor shall attend Bid
Specification Committee meetings (as required) prior to the finalisation of the contract document and the
advertising of tenders. All comments of the committee shall be incorporated into the final contract documents.

Once the contract document has been finalised, the Contractor shall supply the Client with an electronic copy of
the documents and drawings.

The Contractor shall be responsible for providing the Client with the required number of copies of plans and tender
documents for tender purposes (both hard copy and on a flash drive). The requirements are to specified in the
Work Order brief.

The Contractor shall, during the tender period, attend and preside over a tender clarification meeting, and respond
to all queries received during this period. This will include the preparation of any Notice to Tenderers

Once tenders close, the Contractor shall prepare a technical evaluation report for consideration by the Clienf's Bid
Evaluation Committee (BEC). The Contractor may be required to attend the BEC Meeting and may be asked to
respond to any queries the committee may raise and follow up on any issues requiring attention/action,

Once approved by the Client, the Confractor shall facilitate the signing up of the construction contract, in
consultation with the Client.

Stage 5 - Construction Administration and Inspection
Basic scope of services as detailed in the Guidelines.

The Centractor shall provide those services as required to manage, administer and monitor the construction
contract, including co-ordination of the inspection of the works by the other members of the professional team, as
and when necessary. The service to be provided shall include, where necessary detailed drawings prepared by
the contractor for manufacture and installation.

The Contractor shall prepare any further plans, designs and drawings (over and above the tender drawings), which
may be necessary for the execution of the works. The preparation of any shop drawings required for manufacture
and installation, or the detailed checking of such, where prepared and submitted by the construction contractor,
shall form part of the normal services to be provided by the Contractor,
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The Contractor shall also, in particular, ensure that all payment certificates, preferential procurement and labour
returns, and contract parlicipation expenditure reports are timeously submitted.

The Contractor may be required to compile a report for the implementation Stage Gate Review and attend the
Stage Gate Review session.

Stage 6 — Close-out
Basic scope of services as detailed in the Guidelines.

The Coniractor prepares and coordinates the preparation of as-built record drawings, operation and maintenance
manuals and any other documentation related to the operation and maintenance of the asset.

The Contractor compiles a project close-out report for submission to the Client, which includes, inter alia, technical
details of the project, the project team, project cost, completion dates, construction details and design changes,
delays and the reasons thereof, problems encountered and the solution thereof, conclusions and
recommendations.

The Coniractor may be required to compile a report for the close-out Stage Gate Review and aftend the Stage
Gate Review session.

C3.2.5.2 Planning. Studies. Investigations and Assessments

The provision of all services described in Clause 3.1 of Board Notice 138 of 2015; Guideline for Services and
Processes for Estimating Fees for Persons Registered in terms of the Engineering Profession Act, 2000 (Act No
46 of 2000), as amended and expanded upon in the Work Order Scope,

C3.25.3 Additional Services

The Contractor may be required to provide additional services, the scope of which is set out in the relevant sections
of the Guidelines, In addition, the following requirements apply.

C3.25.3.1  Semvice Enguiries/\Wayleave Applications

The Contractor is responsible for all initial service enquiriesiwayleave applications from the various service
authorities, the requirements of whom shall be carried through into the designs and tender documentation as
necessary.

C3.25.3.2 Preferential Procurement and Targeted Participation

The Contractor provides all services related to preferential procurement and targeted participation in respect of the
Project contract including but not limited to:

= the incorparation into the contract documentation of:
i) preferential procurement requirements in respect of B-BBEE and, if applicable, local production
and content, and

i) targeted participation goals in respect of targeted labour and/or resources.

= the monitoring and verification of compliance with (i) and (ii) in (a) above during the construction contract
{including the receiving and collation of documentary evidence submitied by the confractor in this
regard).

C3.2533 Level 3 Construction Monitoring

The level of construction moenitoring required, if any, will be stated in the Works Order brief, as defined in the
Schedule of Rates applies to all full time construction monitoring services.

The Contractor acts as the Client's Representative in terms of the Occupational Health and Safety Act.

The Confractor, in submitting a tender for this professional services contract, shall be desmed lo have
acknowledged acceptance of the appointment as the Clienf's Construction Health and Safety Agent in terms of the
Occupational Health and Safety Act, 1993 (Act No 85 of 1893) and the Construction Regulations, 2014, should the

Client accept the tender. The Contractor shall, as such, execute all of the duties of the Client as contemplated in
the Construction Regulations.
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C3.25.4 Environmental, Public Participation and Heritage
C3.2541 Envirenmental Assessment Practitioner

An independent Environmental Assessment Practitioner (EAP) is required to assess the project objectively, provide
advice on the implementation of relevant environmental legisiation and the requirements for any Environmental
Assessments, undertake such assessments (where required), obtain the required Environmental Authorisation
from the Environmental Authorities (where required) and develop an Environmental Management Programme
(EMPT) for the project.

The EAP will be responsible for the planning, management, coordination of environmental impact assessments,
strategic environmental assessments, environmental management programmes or any other appropriate
environmental instruments introduced through regulations

An EAP may be required to act as a Review EAFP on any project as instructed by the Client. A Review EAP must
fulfil the requirements of an EAP and must be registered with EAPASA,

C3.254.2 Public Participation Practitioner

When required, a Public Participation Practitioner will assist with any Environmental Impact Assessments or
similar,

C325643 Environmental Control Officer

An independent Environmental Control Officer (ECO) is required to monitor objectively the implementation of
relevant environmental legislation, conditions of Environmental Authorisations (EAs or other environmental
licences, permits) and the Environmental Management Plan for the project. The ECO must be on site prior to any
site establishment and must form an integral part of the project team.

Where required for a specific Work Order, the Contractor provides a suitably experienced Environmental Control
Officer (ECO) whose respansibilities shall be as follows:

(a) 1o prepare a project specific Construction Environmental Management Programme
(specification) (EMPr) for inclusion into the construction tender/contract documents.

(b) to assistthe Client's Representative/ Service Manager/Engineer/Principal Agent in ensuring that
any necessary pemits are obtained.

(c) to convey the contents of the EMPr to the contractor's site team, and discuss the contents in
detail with the contractor, as well as to conduct induction and environmental awareness training
sessions to the contractor's and sub-contractor's workforces, as and when necessary.

(d) to monitor and verify that the EMPr is adhered to at all times, and to inform the Client’s
Representative! Service Manager /Engineer/Principal Agent if the specificatians are not followed,

(e) to review construction method statements for approval by the Client’s Representative/ Service
Manager /Engineer/Principal Agent.

(f) to assistthe Client's Representative/ Service Manager Engineer/Principal Agent and contractor
in finding environmentally responsible solutions to problems.

(g) to provide a report on environmental compliance issues (with photographic evidence, if
applicable) at the monthly site meetings or any other meetings that may be called regarding
environmental matters.

(h) toensure that all activities/incidents concerning the environment are recorded in the site records,
to monitor and review such records and advise the Client's Representative/ Service Manager
fEngineer/Principal Agent of any action necessary.

(i) toinspect the site and surrounding areas with regard to compliance with the EMPr.

() to advise the Client's Representativel/ Service Manager Engineer/Principal Agent on the
imposition of penalties or fines specified in the EMPr, or the removal of person(s) and/or
eguipment not complying with the specifications.

The frequency of site visits/inspections shall be as and when necessary, but not less than at monthly intervals.

C32544  Environmental Auditor

An independent Environmental Auditor is required to undertake environmental compliance audits at prescribed
timeframes (prescribed by the competent authority) for the duration of construction related activities {(and thereafter
as required). These audits must comply with the requirements as prescribed in Regulation 34 of the EIA
Requlations, 2014, as amended.




C3.2.545 Heritage Assessment Practitioner

An independent Heritage Assessment Practitioner (HAP) may be required to assess a project objectively and
provide advice on the implementation of the National Heritage Resources Act and Heritage Protection Overlay
zoning where this is in place. The Heritage practitioner will be required to complete any Notifications of Intent to
Develop, carry out any heritage impact assessments or develop heritage statements for the project, and assist with
any reguired applications under heritage legislation as well as with the implementation of any heritage requirements
put in place by the relevant authorities. It must be noted that the heritage practitioner should be appropriately
experienced/qualified in the applicable fields of heritage such as built environment, archaeology or palaeontology
as required

C3.2.5.5 Training of Personnel

The Client may reguire that the Contractor provide training and transfer knowledge to one or more of the Client's
staff, described as a Trainee for the purposes of this Contract.

The preferred situation will be that the Trainee is incorporated into the Coniractor's team for a particular Work
Order. The Trainee should be given specific design tasks to complete under the supervision of an experienced
and relevant engineer, referred to as the Supervisor.

The Supervisor will be required to:

+ Guide and instruct the Trainee in the execution of the tasks
«  Monitor the Trainee's progress
s«  Provide monthly feedback on the Trainee's progress

Remuneration will be based on contract rates for the effective time spent by the personnel in the supervision and
training of the Trainee.

C3.2.56 Other Services

The Contractor will provide all services which are within the capabilities of the Award Package personnel as detailed
in sections C3.2.20.2, Errorl Reference source not found., Error! Reference source not found., Errorl
Reference source not found. as applicable.

Where the Client requires materials, equipment, testing and/or any other recoverable expenses not specifically
cavered in the framework scope, such items will be provided by the Contractor on a cost basis plus administration
fee as per the Schedule of Rates. Prior approval needs to be obtained from the Client before these items may be
procured.

C3.26 COMMUNICATIONS

Contractor submits requests for formal approval, claims, invoices and notifications in electronic fomat, followed by
original hard copy for record.

Electronic communications are subject to the provisions of the Electronic Communications and Transactions Act,
2002. For the purposes of this contract, Electronic communications are deemed to be received when the sender
receives a delivery receipt or reply message from the recipient or if the recipient has acted on the communication
received.

The Contractor sends to the Client, technical drawings and information models in Portable Document Format (PDF)
plus any applicable working document formats and configuration file formats including but not limited to; .nv, .ifc,
nwd, .dwag, .ctb.

The Contractor provides hard copies for drawings, contracts & reports when instructed to do so by the Client's
Representalive or Service Manager. Compensaltion for costs associated with hardcopy production is in accordance
with the Schedule of Rates.

C3.2.7 HEALTH & SAFETY

The Contractor shall conduct his own activities in compliance with the Occupational Health and Safety Act, 1993
(Act No 85 of 1993), and Construction Regulations 2014 and ensure that any sub-consultants/contractors
employed by the Contractor also comply with the requirements of the Act and Regulations. The Contractor shall
enter into an agreement with the Client in this regard before the commencement of any Word Order under this
contract (Form C1.3, Occupational Health and Safety Agreement Part C1, refers).
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C3.2.8 REPORTING

in addition to the reports required as part of the scope of services, the Confractor may be required to prepare, or
contribute to, ad hoc reports on specific aspects of a Project.

The Contractor shall submit monthly cost reports to the Client showing expenditure in respect of both the Work
Order contract and the Project along with the projected expenditure to the end of the relevant financial year,

The Tender Evaluation Report shall be submitted to the Client within two weeks of tenders for the construction
works having been received.

A preliminary Project Close-Out Report shall be submitted to the Client within three months of the Certificate of
Completion having been issued, which shall be updated as necessary and re-submitted within three months of the
issue of the Final Approval Certificate.

C3.29 APPLICABLE LAWS, POLICIES, PROCEDURES STANDARDS

The Confractor shall ensure that all applicable national and international laws and standards are complied with in
the execution of his/her own work and that of his/her sub-consultants in the design and compilation of specifications
for this project. International standards should only be used where no national standards exist, or where it is the
norm to use or refer to intematicnal standards

The Contractor shall comply with all requirements of SANS 10400 — The National Building Regulations including
the requirements of oversight, inspection and approval of designs and works by the relevant competent persons
as defined in the regulations.

The latest editions of the Municipal Finance Management Act and all City of Cape Town Supply Chain Management
Policies and correspondings Standard Operating Procedures will apply. Abuse of the supply chain management
system is not permitted and may result in cancellation of the contract, restriction of the Coniractor, and/or the
exercise by the Employer of any other remedies available to it as described in the SCM Policy.

Work Order scope must list all specifications and standards applicable to the Work Order
C3.210 APPROVALS
The Contractor is responsible for obtaining the following approvals:

(a) Approval of the implementation programme from the Client,

(b)  Approval of the conceptual and preliminary designs from the Client,

(c) Approval of the project from Heritage Western Cape (if required),

(d) Approval (authorisation) of the project from the Department of Environmental Affairs and Development
Planning (if required),

(e)  Approval of the detail design, drawings and contract document from the Client,

(f) Wayleave approval from all service authorities,

(9) Approval of the Engineers Representative from the Client,

(h) In respect of time based services, approval of the allocation of staff from the Client,

i) Approval for the employment of specialist sub-consultants from the Client,

il Approval of plans from Department of Planning and Building Development within City of Cape Town in
accordance with the National Building Regulations and Building Standards Act (Act 103 of 1977) and all
necessary certifications,

(k) Approval for the employment of specialist sub-consultants and their applicable costs/hourly rates from
the Client,

0] Approval of the accommodation of traffic plans from the Traffic Manager.

Notwithstanding any approval received from the Client, the Contractor remain responsible for all work carried out
by the Contractor and its sub-consultants in terms of this contract

C3.211 PROJECT PROCUREMENT

C3.2.11.1 Preferential Procurement

The Work Order shall be executed in accordance with the conditions associated with the granting of preferences
detailed in the Preference Schedule where preferences are granted in respect of B-BBEE contribution.
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The Contractor's attention is drawn to other sanctions that may be applied by the Client (listed in the Preference
Schedule) with due consideration to the circumstances.

C3.2.11.2 Monitoring the use of sub-contractors/sub-consultants and joint ventures

Notwithstanding the restriction on sub-contracting as described on the Preference Schedule, it is recognised that
sub-contracting is an integral part of the built environment, which the conditions of contract make provision for

In order, however, to comply with the requirements of the Preference Schedule, the Contractor shall submit to the
Client's Representative or Service Manager, on a monthly basis, 2 B-BBEE Sub-contract Expenditure Report.
The format of this report is provided in Annex 2 attached.

The Contractor shall submit to the Client’s Representative or Service Manager documentary evidence in
accordance with the applicable codes of good practise of the B-BBEE status level of every sub-contractor employed
by the Contractor. Until such time as documentary evidence as described above has been submitted to the Client's
Representative or Service Manager, a sub-contractor shall be deemed to be a non-compliant contributor.

The Coniractorshall furthermore, on the written request of the Client’s Representative or Service Manager, provide
documentary evidence showing the value of work sub-contracted to any or all of the sub-contractors employed by
the Contractor.

C3.2.11.3 Forms for contract administration

The Contractor shall complete, sign and submit with each monthly statement for payment, the following updated
retumns (the format of which are attached in C3.2 Annexes as amended from time to time):

(a) B-BBEE Sub-contract Expenditure Report (Annex 1)
(b) Joint Venture Expenditure Report (Annex 2)

The B-BBEE Sub-contract Expenditure Report is required for monitoring the prime contactor’s compliance with
the sub-contracting conditions of the Preference Schedule.

The Joint Venture Expenditure Report is required for monitoring the joint venture's compliance with the percentage
contributions ofthe JV partners as tendered, where the joint venture has been awarded preference points in respect
of its consolidated B-BBEE scorecard.

In respect of Annexes 1 and 2, the Client shall, in addition to any other sanctions available to it, apply the financial
penalties applicable to breach of preference conditions in the Preference Schedule. In the case of joint ventures
(Annex 2), the contractor shall prove his compliance with item 6) in Section 2 of the Preference Schedule by
providing & consolidated scorecard at his own cost on instruction from the Client's Representative or Service
Manager.

C3.212 MEETINGS

The specific requirement, frequency, type and number of meetings for Work Order contracts is provided by the
Client in the Work Order brief.

C3.2.12.1 Management Mesetings

During the initial stages of Projects (Planning, Studies, Investigations and Assessments; Inception; Concept and
Viability and Design Development) the Contractor will be expected to attend monthly management meetings with
the Client's Representative, Service Manager and others, convened for the purpose of managing these Projects.
The Project Leader will represent the Contractor team responsible for executing the Work Order.

(C3.2.12.2 Community/Stakeholder Meetings

The Contfractor will also be expected to contribute to and attend community/stakeholder meetings, presenting
prepesals at these forums, and taking cognisance of input from the various interested and affected parties in the
conceptual and detail design development, where possible. It is anticipated that it will be necessary to continue
with community/stakeholder participation through the construction period, including to respond to any Individual
gueries/iconcerns that may be raised

€3.2.12.3 Supply Chain Management (SCM) Committee Meetings

During the course of the Documentation and Procurement stage, the Contractor shall attend and participate in the
SCM Bid Specification and Bid Evaluation Committee meetings in order to present the contract document and
tender evaluation report to the Client.
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The Contractor shall plan to attend two BSC meetings and two BEC meetings, The number of meetings can vary
depending on the complexity and extent of interest shown in the tender.

C3.2.12.4 Site/Technical Meetings
During the Contract Administration and Inspection stage of the Project, the Confractor shall convene and run
monthly site meetings at which the Client and contractor will be present, as well as any technical meetings with the

contractor as may be required to ensure the successful implementation of these projects.

C3.2.12.5 Ad-hoc Meetings

The Contractor will be expected to attend ad-hoc meetings from time to time, with the Client, stakeholder groups,
or service or other authorities, in order to address specific issues as and when the need arises.

C3.2.12.6 General

The Contractor shall be represented at all meetings by at least one of the key personnel, preferably the Project
Leader. The Contractor shall provide secretarial services (for record keeping purposes) at all management,
community/stakeholder, site/technical, and ad-hoc meetings.

C3.213 INTELLECTUAL PROPERTY RIGHTS AND CONFIDENTIALITY

Any intellectual property (including but not limited to source documents, designs, maps, drawings, reports,
statistics, recordings, photography, computer software, electronic documents, etc.) that results from the execution
of a Time Charge Order or Work Order contracts will be the sole property of the City of Cape Town.

In alignment with the above, any information arising from or within a Time Charge Order, Work Order or Project
will be treated as confidential and no information is to be divulged, provided to or mentioned to persons or parties
not involved in the project or used marketing purposes except where permission is granted in writing for that specific
purpose.

The following provisions epply in terms of Intellectual Property:

a) The Contractor acknowledges that it shall not acquire any right, title or interest in or to the Intellectual
Property of the Client.

b) The Caontractor hereby irrevocably assigns to the Client, all Intellectual Property created, developed or
otherwise brought into existence by it for the purposes of the contract and waives and abandons all moral
rights therein, and the Client hereby accepts same, unless the Parties expressly agree otherwise in
writing.

c) The Contractor shall, and warrants that it shall;

I. not be entitled to use the Clienfs Intellectual Property for any purpose other than as
contemplated in this contract;

Il not modify, add to, change or alter the Client's Intellectual Property, or any information or data
related thereto, nor may the Contractor produce any product as a result of, including and/or
arising from any such information, data and Intellectual Property, and in the event that it does
produce any such product, the product shall be, and be deemed in law to be, owned by the Client,

Ill.  not apply for or obtain registration of any domain name, trademark or design which is similar to
any Intellectual Property of the Client,

IV.  comply with all reasonable directions or instructions given to it by the Clientin relation to the form
and manner of use of the Client's Intellectual Property, including without limitation, any brand
guidelines which the Client may provide to the Contractor from time to time,

V. ensure that its employees, directors, members and contractors comply strictly with the provisions
above; unless the Client expressly agrees thereto in writing after obtaining due internal authority;
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VI. notify the Client of any breach of the Client's Intellectual Property rights as soon as it becomes
aware of same and take all steps reasonably necessary to protect the Client's Intellectual
Property rights.

d) The Coniractor represents and warrants to the Client that, in providing goods, services or both, as the
case may be, for the duration of the contract, it will not infringe or make unauthorised use of the Intellectual
Property rights of any third party and hereby indemnifies and holds the Client harmless against any claims,
liability, loss, damages, costs, and expenses arising from the infringement or unauthorised use by the
Contractor of any third party's Intellectual Property rights.

e) In the event that the contract is cancelled, terminated, ended or is declared void, all of the Client's
Intellectual Property, and all information and data related thereto, shall be immediately handed over to
the Ciient by the Contractor and no copies thereof shall be retained by the Contractor unless the Client
expressly and in writing, after obtaining due intemnal authority, agrees otherwise.

f) Copyright in all documents prepared for the project, and the patent rights or ownership in any plant,
machine, item, system or process designed or devised, shall be vested with the Clfent. Where copyright
is vested in the Contracfor, the Client shall be entitied to use the documents or copy them only for the
purposes for which they are intended in regard to the Project and need not obtain the Contractor's
permission to copy for such use,

g) The ownership of data and factual information collected by the Contractor and paid for by the Client shall,
after payment by the Client, lie with the Client.

C3.214 QUALITY CONTROL

The Confractor maintains and implements an internal quality conirol system for the provision of services and
deliverables in accordance with the 1SO 9001:2015 standard.

The Contractor submits with every Work Order Quotation a quality plan for the proposed works.

€3.215 RETENTION OF DOCUMENTS

The Contractor retains copies of documentation in all of the following formats:
« Un-editable electronic format such as PDF and;
« Editable working documents (e.g. .dwg, .nvt, .docx, .xlsx, .mpp)

When requested o do so by the Ciient within the period of retention, the Conlractor submits any documents
retained in terms of clause 13.9 of the PSC to the Client within 7 days.

C3.2.116 PROGRAMME REQUIREMENTS

The Contractor provides the programme in Microsoft Project Format (.mpp), Portable Document Farmat (PDF) and
hard copy unless otherwise specified in the Work Order scope.

C3.217 APPLICATION FOR PAYMENT

The Contractor submits application for payment against Work Order confracts on a monthly basis or at the
conclusion of the work package. The day of submission to be specified in the Work Order scope. The application
for payment includes the following information:

¢ Tax inveice including purchase order number,;
Resources and time utilised for the payment period;
Reference to deliverables provided and;
Original invoices for cost reimbursement items.

Period for payment commences only once all of the required information as listed above is received.

Section 20(1) of the Value Added Tax Act No. 89 of 1891 requires that the Confractor who is registered as a VAT
vendor issue to the recipient a tax invoice within 21 days of the date of a supply whether requested or not.
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The Contractor shall provide a tax invoice (VAT invoice) which shall be included with each account delivered to
the Client. Failure by the Contractor to provide a tax invoice (VAT invoice) timeously may delay payment by the
Client and no interest shall accrue.

C3.218 SUPPORT RESOURCES

The Contractor must have access to,and familiarity with, licenced software as follows:

« Drawing software packages that is compatible with the City of Cape Town's drawing packages. The City
of Cape Town currently uses AutoCAD 2018 Version and AutoCAD Civil 3D.

s  Building Information Modelling Software (Autodesk Revit or equivalent),

« Project management software (Microsoft Project or equivalent package compatible with mpp files.

« Relevant technical analysis and design software required to perform the core functionalities of each
discipline. The use of free design services and software which favours proprietary products or solutions
ae part of their outcome shall not be permitted.

C3.2.19 KEY PERSONNEL MINIMUM CRITERIA

The Contractor maintains all Key Personnel listed in the tables below applicable to the Award Package which the
Contractor has been awarded. Key Personnel are utilised by the Contractor to perform the services as outlined in
the framework scope. Additional personnel are employed or contracted by the Contractor to fulfil the full range of
services as required in the framework scope, these additional personnel are not classified as Key Personnel.
Details and CV's of Key Personnel which are submitied as part of the tender and evaluation process in accordance
with the requirements of Volume 1 — Tendering Procedures, will remain the nominated Key Personnel unless
substituted as described below.

Key Personnel are not substituted without approval of the Client’s Representative. Should it become necessary to
replace any of the Key Personnel listed at the time of tender during the course of this contract, they may only be
replaced by individuals with similar or better qualifications and experience, who satisfy the minimum requirements
and then only with the written approval of the Client.

The Contractor informs the Client within 3 days of any changes or proposed changes to the Key Personnel
identified for this contract. If the minimum Key Personnel requirement is not maintained, the Client may exclude
the Contractor from consideration for Time Charge Orders or Work Orders.

The Client's Representative notifies the Contractor that the minimum regquirements for Key Persennel are not in
accordance with the framework scope. If the minimum requirements for Key Personnel is not restored within 4
weeks of the Client's Representative notice, the Client may terminate this framework contract.

Award Package 1 — Key Personnel

KEY PERSONNEL (Award Package 1 - Buillding)

Number | schedule
of Rates
Item Service Personnel Requirements p;’:&?::' Reference
Rate
for Award (
_— Package 1 Calegory)
The required personnel must be a professional Architect
(Pr.Arch) or professional Architectural Technologist
{Pr.ArchTech) registered with SACAP.
1.1. ;
Architecture One (1) 1.2.6 (A2)
Architectural personnel shall have proven verifiable
postgraduate experience in the field of building architecture
L ks o [




KEY PERSONNEL (Award Package 1 — Buillding)

experience in the field of high or medium voltage electrical
systems.

Nur:fber Schedule
of Rates
Item Service Personnel Requirements F:_Z'::ir:dal Reference
for Award Cattf: at: )
_ _|Package 1| “a'€8°%)
The required personnel must be a Professional Engineer (Pr.
Eng) or professional Engineering Technelogist (Pr.Tech Eng) I
registered with the Engineering Council of South Africa ‘
(ECSA)
L Eggfﬁ:;ﬂng One(1) | 122(C2)
| The required personnel shall have verifiable postgraduate w
' experience in the field of structural engineering related to ‘
building structures.
|
[ i | The required personnel must be a Professional Engineer (Pr. ' N il
| Eng) or professional Engineering Technalogist (Pr. Tech Eng)
registered with the Engineering Council of South Africa
. (ECSA)
o gfg;igﬁﬁ; One (1) | 1.2.10 (M2)
The required personnel shall have verifiable postgraduate
experience in the field of heating, ventilation and air [
conditioning (HVAC). |
~ |The required persannel must be a Professional Engineer (Pr.
Eng) or professional Engineering Technologist (Pr. Tech Eng)
registered with the Engineering Council of South Africa
(ECSA).
1.4. | Electical
Engineering The required personnel shall have verifiable postgraduate One {1) 12142

|




C3.2.20 AP1- BUILT ENVIRONMENT SERVICES — SPECIFIC SCOPE

This section applies to Award Package No. 1 - Buildings

C3.2.20.1 General
The Confractor is required to provide the professional services by the utilization of personnel as required in section

€3.2.20.2 for Work Order contracts related to the following typical Projects. The typical Projects listed below are

not exhaustive and Work Orders briefs may include any Project that are within the capabilities of the personnel

listed in C3.2.20.2.

Feasibility studies, planning, advisory services, design, project management, cost consulting, construction
monitoring, commissioning and operational advisory services for the following types of projects:

Building Design Experience

Structural Building Assessments

Civil Building Experience

HVAC and Wet Services on Buildings

Fire Engineering Experience on Buildings

New build commercial, industrial, residential and leisure buildings.

On-plot services for new and refurbished building projects

Refurbishment of existing buildings.

Freestanding and functional structures,

Building services including in-building electrical distribution, wet services and HVAC.
On-plet roads, parking, sewer and stormwater.

Building management systems and security.

Vertical transportation (escalators and elevators).

Fire fighting and fire detection systems

YYVVYVYYVYVVVVY

Investigation Services as follows:

Geotechnical investigations scoping

Topographical and land surveys scoping

Environmental investigations and studies

Heritage studies

Forensic engineering investigations and expert witness services
Structural assessments.

YVYYVYVvYYVv¥

Provide input and advisory services related to internal City of Cape Town initiatives, including but not limited to:
» Technical, contractual and cost-related advice.

Building Information Modelling implementation

Smart City initiatives

Contract improvements

Development of guidelines and specifications

Maturity Assessments

VVVVVYY

C3.2.20.2 Personnel requirements

The requirements of the various personnel are contained in the notes provided in this section. The Contractor must
be able to provide the sarvices of personnel for Work Order contracts to the full extent listed in this section.

The following Notes (Note A1 to A32) are applicable to Built Environment Services:

Note A1, General Note: The following note shall be applicable to all personnel and should be read in
conjunction with specific requirements contained in Notes A2 to A32, if applicable.

Category A: The required personnel must be professionally registered with at least 20 (twenty) years
verifiable postgraduate experience in their specific field whose expertise and relevant experience is
nationally or internationally recognized and who provides advice at a level of specialization where such
advice is recognized as that of an expert.

Category B: The required personnel must be a professionally registered with at least 10 (ten) years
verifiable postgraduate experience in their specific field who, jointly or severally with other partners,
co-directors or co-members, bears the risk of the business or who takes responsibility for the projects
and related liabilities of the practice and where his level of expertise and proven experience is
commensurate with the position and provides strategic guidance in planning and executing a project.
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Category C:  The required personnel must be a professionally registered with at least § (five) years
verifiable postgraduate experience in their specific field and with adequate expertise performing work
of a technical nature and who carry the direct technical responsibility for one or more specific activities
related to a project.

Category D: All other salaried technical staff with adequate expertise and relevant experience
performing work of a technical nature with direction and control provided by any person contemplated
in categories A, B or C. Need not be professionally registered and can be an Architect, Engineer,
Scientist, Technologist or Technician (as applicable),

Note AZ. Architect: Categorisation shall be defined as per Note A1 with the following specific requirements:

Categories A, B, C, D: All architectural personnel shall have verifiable postgraduate experience in the
field of building architecture that may include conceptual design, massing, visualization and rendering,
site development plans, coordinating other disciplines, plan approvals, fenestration, solar studies,
interior design, wayfinding signage and other architectural services related to building works. Extent
of the experience required as per Note A1. The personnel shall have a degree in Architecture (NQF
level 7 minimum).

Categories A, B & C - The required personnel must be a professional Architect (Pr.Arch) or
professional Architectural Technologist (Pr.ArchTech) registered with SACAP capable of acting as the
Approved Competent Person in terms of regulation A19 of the National Building Regulations and
Building Standards Act, 1977.

Note A3. Landscape Architect: Categorisation shall be defined as per Note A1 with the following specific
requirements:

Categories A, B, C, D: All architectural personnel shall have verifiable postgraduate experience in the
field of landscape architecture or urban desian including conceptual design and visualization, soft
landscape, hard landscape, urban fumiturc, wayfinding signage and other landscape aichitectural
services. Extent of the experience required as per Note A1. The personnel shall have a degree or
postgraduate quaiification in Landscape Architecture (NQF level 7 minimum).

Categories A, B & C - The required personnel must be a professional registered with the South African
Council for Landscape Architectural Profession (SACLAP) or other proven equivalent registration.

Note A4. Green Building Specialist The required personnel must be a qualified Engineer or Architect registered
as a Green Strar Accredited Professional with the Green Building Council South Africa (GBCSA) or
equivalent, with at least 8 (eight) years verifiable postgraduate experience in in the design and
certification of a Green Star registered projects for a range of building types with a greater
understanding of environmental issues related to the built environment and property industry.

Note AS5. Town Planner: The required personnel must be a registered Professional Planner (Pr. Pin) with the
South African Council for Planners (SACPLAN), with at least 8 (eight) years verifiable postgraduate
experience in urban planning and regulatory approvals (incl. zoning, land use report or certificates,
re-zoning applications).

Note A6. Structural Engineer — Buildings: Categorisation shall be defined as per Note A1 with the following
specific requirements:

Categories A, B, C, D: All technical resources shall have verifiable postgraduate experience in the field
of structural engineering related to building structures. Capabilities may include analysis, design,
documentation and construction monitoring of structures utilizing steel, concrete, timber and other
structural materials in adherence to the national building regulations. Types of buildings include high-
rise, basements, hospitals, warehouses, utilities buildings and all other buildings utilised in the
municipal context, civil structures and retaining walls included. Extent of the experience required as
per Note A1.

Categories A, B & C - The required personnel must be a Professional Engineer (Pr. Eng) or
professional Engineering Technologist (Pr. Tech Eng) registered with the Engineering Council of South
Africa (ECSA) capable of acting as the Approved Competent Person in terms of regulation A19 of the
National Building Regulations and Building Standards Act, 1977. Note AG3.




Note A7. Structural Engineer — Fagade Specialist: The required personnel musl be a registered Professional
Engineer or Engineering Technologist (Pr. Eng or Pr. Tech Eng) with the Engineering Council of South
Africa (ECSA), with a post graduate qualification and at least 8 (sight) years verifiable postgraduate
experience in the design and construction of complex building facades.

Note A8. Forensic Engineer: The required personnel must be a registered Professional Engineer or Engineering
Technologist (Pr. Eng or Pr.Tech Eng) with the Engineering Council of South Africa (ECSA), with a
National Certificate: Forensic Engineering Investigation and at least 8 (eight) years verifiable
posigraduate experience in the field of forensic engineering with expertise related to legal subjects,
relating to principles and procedures of the investigation and reconstruction of incidents; a specialised
field of engineering; the ability to accurately reconstruct incidents/accidents for litigation, insurance
and preventative purposes.

Note AS. BIM Manager: The required personnel must have a construction related qualification, BIM certification
(similar to Autodesk Certified Expert) with at least 8 (eight) years verifiable postgraduate experience
in Build Information Systems modelling and management using Autodesk Revit, Civil 3D and other
similar BIM packages. Competencies as per the requirements for BIM Modeller expanded to include
4D construction rehearsals, 3D logistics plans, temporary works, visual method statements,
processing point cloud data, creation of Employers Information Requirements (EIRs), creation BIM
Execution Plans (BEPs), capture and integration of asset data, set up and maintenance of the
Common Data Environment.

Note A10. BIM Modeller: The required personnel must be a certified BIM practiticner (similar or equal to Autodesk
Certified Professional) with at least 3 (three) years verifiable experience in BIM modelling (Autodesk
Revit, Civil 3D, or similar) relevant to the specific technical field (e.q. Architecture, Structural-, Civil-,
Mechanical-, Electrical-, Piping Engineering).

Note A11. CAD Technician: The required personnel must be a certified CAD practitioner (similar or equal to
Autodesk Certified Professional) with at least 3 (three) years verifiable experience in CAD draughting
relevant to the specific technical field (e.g. Architecture, Structural Engineering, Civil Engineering).

Note A12. GIS Technician: The required personnal must have an appropriate 3-year Bachelor's Dagree/Diploma
in Geography/Environmental Sciences/Cartography or an appropriate equivalent qualification with GIS
or Information Management as a major subject and be registered with SAGC. Three (3) years'
experience and knowledge in ArcView, ArcGIS, geographical information systems (GIS), Geo-
database implementation and data management.

Note A13. Document Control / Support/ Assistant: The required personnel shall be capable in performing non-
technical roles in assistance of the technical staff with at least 2 (two) years verifiable industry
experience,

Note A14. Public Participation Practitioner (Lead): The required personnel will be required to assist with
Environmental Impact Assessments and must have at least 5 (five) years' experience in similar

activities.

Note A15. Heritage Assessment Practitioner: The required personnel must have a postgraduate qualification in
a heritage related field and at least 5 (five) years verifiable appropriate experience in heritage
management issues likely to be encountered in all works similar to those listed in Typical Wark Orders
lists

Note A16. Mechanical Engineer = HVAC: Categorisation shall be defined as per Note A1 with the following
specific requirements:

Categories A, B, C, D: The technical resource shall be a qualified Mechanical Engineer and have
verifiable postgraduate experience in the field of heating, ventilation and air conditioning (HVAC).
Capabilities may include analysis, design, documentation and construction monitoring of HVAC or
refrigeration systems. Extent of the experience required as per Note A1,

Categories A, B & C - The required personnel must be a Professional Engineer (Pr. Eng) or
professional Engineering Technologist (Pr. Tech Eng) registered with the Engineering Council of
South Africa (ECSA)




Note A17. Vertical Transportation Specialist: The required personnel must be a professionally registered
Mechanical Engineer {Pr. Eng or Pr. Tech Eng) or other proven equivalent registration) with at least 8
(eight) years verifiable postgraduate experience in the field of vertical transportation. Capabilities may
include analysis, design, documentation and installation and commissioning monitoring of elevators,
escalators, goods lifts, funiculars as well as movement modelling and simulation.

Note A18. Lift Inspectors / Lift Machinery Inspectors The required personnel must be a professionally registered
as Lift Inspectors / Lift Machinery Inspectors with the Engineering Council of South Africa with at least
5 {five) years verifiable postgraduate experience in the field of lift inspections.
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Note A19. Electrical Engineer - Building Services: Categorisation shall be defined as per Note A1 with the
following specific requirements:

Categories A, B, C, D: The technical resource shall be a qualified Electrical Engineer and have
verifiable postgraduate experience in the field of building services. Capabilities may include analysis,
design, documentation and construction monitoring and preventative maintenance of building
services, which include, building reticulation, wiring of premises, cable management, stand-by
generators, street and area lighting, load calculation and modelling, SELV and PELV systems, hospital
reficulation, stand-by generators, UPS systems, building management services, CCTV, security and
fire systems. Extent of the experience required as per Note A1.

Categories A, B & C - The required personnel must be a Professional Engineer (Pr. Eng) or
professional Engineering Technologist (Pr Tech Eng) registered with the Engineering Council of South
Africa (ECSA).

Note A20. Mechanical Engineer - Fire Protection Categorisation shall be defined as per Note A1 with the
following specific requirements:

Categories A, B, C, D: The technical resource shall be a qualified Mechanical Engineer and have
verifiable postgraduate experience in the field of Fire Suppression and Protection. Capabilities may
include analysis, design, documentation and construction monitoring of wet & dry suppression
systems, smoke extraction and other systems related to fire suppression and smoke control. Extent
of the experience required as per Note A1.

Categories A, B & C - The required personnel must be a Professional Engineer (Pr. Eng) or
professional Engineering Technologist (Pr.Tech Eng) registered with the Engineering Council of South
Africa (ECSA)

Note A21. Electrical Engineer - Fire Detection & Alarm Categorisation shall be defined as per Note A1 with the
following specific requirements:

Categories A, B, C, D: The technical resource shall be a qualified Electrical Engineer and have
verifiable postgraduate experience In the field of Fire Detection and Alarm System, Capabilities may
include analysis, design, documentation and construction monitoring of fire detection, fire alarm,
control systems, emergency lighting and other related systems, Extent of the experience required as
per Note A1,

Categories A, B & C - The required personnel must be a Professional Engineer {(Pr. Eng) or
professional Engineering Technologist (Pr Tech Eng) registered with the Engineering Council of South
Africa (ECSA)

Nole A22. Fire Protection Systems Inspector: The required personnel must be a Registered Fire Protection
Systems Inspector with the Engineering Council of South Africa (ECSA), with at least 5 (five) years
verifiable postgraduate experience in the field of which at least 3 (three) years' experience in the fire
industry with installation, commissioning and maintenance of fire protection systems, and at least a
further 2 (two) years' experience in a position of responsibility in fire protection system inspection.

Note A23. Civil Engineer - Roads: Categorisation shall be defined as per Note A1 with the following specific
regquirements:

Categories A, B, C, D: The technical resource shall be a qualified Civil Engineer and have verifiable
postgraduate experience in the field of Roads Enaineering. Capabilities may include road geometric
design, highways planning, vertical and horizontal alignment, road drainage, footpaths and cycle ways,
road markings and signage and other related activities. Extent of the experience required as per Note
Al




Categories A, B & C - The required personnel must be a Professional Engineer (Pr. Eng) or
professional Engineering Technologist (Pr Tech Eng) registered with the Engineering Council of South
Africa (ECSA)

Note A24. Wet Services Engineer: Categorisation shall be defined as per Note A1 with the following specific
requirements

Categories A, B, C, D: The technical resource shall be a qualified Mechanical Engineer or Civil
Engineer and have verifiable postgraduate experience in the field of water supply and drainage for
buildings. Capabilities may include analysis, design, documentation and construction monitoring of hot
and cold water reticulation, sewer drainage, and other related systems for buildings. Extent of the
experience required as per Note A1.

Categories A, B & C - The required personnel must be a Professional Engineer (Pr. Eng) or
professional Engineering Technologist (Pr Tech Eng) registered with the Engineering Council of South
Africa (ECSA)

Note A25._ Civil Engineer — Drainage Systems: Categorisation shall be defined as per Note A1 with the following
specific requirements:

Categories A, B, C, D: The technical resource shall be a qualified Civil Engineer and have verifiable
postgraduate experience in the field of stormwater and sewer drainage systems. Capabilities may
include analysis, design, documentation and construction monitoring of sewer reticulation systems,
pump stations, pressure systems, stormwater gravity networks, open channel drainage, attenuation
and other related systems. Extent of the experience required as per Note A1.

Categories A, B & C - The required personnel must be a Professional Engineer (Pr. Eng) or
professional Engineering Technologist (Pr Tech Eng) registered with the Engineering Council of South
Africa (ECSA).

Note A26. Quantity Surveyor Categorisation shall be defined as per Note A1 with the following specific
requirements:

Categories A, B, C, D: The technical resource shall be a qualified Quantity Surveyor and have
verifiable postgraduate experience in the field of guantity surveying and contract management.
Capabilities may include cost estimation and reporting, preparation of contract documents, bill of
quantities, payment certification, measurement of works, contract administration and other related
activities. Extent of the experience required as per Note A1.

Categories A, B & C - The required personnel must be a Professional Quantity Surveyor (Pr.QS)
registered with The SA Council for the Quantity Surveying Profession (SACQSP)

Note A27. Construction Contract Specialist The required perscnnel must either be:

(i =& registered Professional Engineer (Pr.Eng) or Engineering Technologist (Pr.TechEng) or
Professional Quantity Surveyor (Pr.QS) or similar equivalent qualification with a postgraduate
qualification in construction law and at least 10 (ten) years verifiable postgraduate experience in
the field of construction law including drafting of contracts (GCC, FIDIC, NEC, JBCC), claims,
disputes, arbitration, litigation and specialist advice.

(i) An Attorney specialising in construction law with at least 10 (ten) years verifiable posigraduate
experience in the field of construction law including drafting of contracts (GCC, FIDIC, NEC,
JBCC), claims, disputes, arbitration, litigation and specialist advice.

Note A28. Project Manager: Categorisation shall be defined as per Note A1 with the following specific
requirements:

Calegories A, B & C: The required personnel must be a professionally registered (Pr.CPM with the
South African Council for the Project and Construction Management Professions -SACPCMP) with
verifiable postgraduate experience In project management.

Category D: Need not be professionally registered and can be an Engineer, Technologist or
Technician involved in project management of various types of works.




Note A28, Resident Engineer / Principal Agent: The required personnel must be a registered Professional
Engineer or Engineering Technologist (Pr. Eng or Pr Tech Eng) with the Engineering Council of South
Africa (ECSA), or a Professional Quantity Surveyor (Pr.QS) registered with The SA Council for the
Quantity Surveying Profession (SACQSP) with at least 10 (ten) years verifiable postgraduate
experience in full time site construction monitoring, contract administration, quality control systems,
regulatory approvals, commissioning & close-out procedures. The required personnel must be
registered with the South African Council for the Project and Construction Management Professions
(SACPCMP).

Note A30. Professional Construction Health and Safety Agent: must be a professionally registered
Construction Health and Safety Agent (PrCHSA).

Note A31. Construction Health and Safety Manager: must be a registered Construction Health and Safety
Manager (PrCHSM).

Note A32. Construction Health and Safety Officer: must be a registered Construction Health and Safety Officer
(CHSO).
Note A33 Infrastructure Asset Management - Planning, investigation, advisory services and training of the
following:

1. Assessment of Infrastructure Asset Management maturity within areas will have to be done to
establish the current state of Infrastructure Asset Management maturity and to compile an
improvement strategy and master plan,

2. Animprovement plan will have to be driven by a Steering Committee and Technical Committee
consisting of top management staff and senior staff of the Contractor. Progress meetings will
review compliance against the deliverables as well as the implementation of the Asset
Management Project plan.

3. The plan should consist of a scalable Asset Management Support System which provides
operational support to execute daily work as well as specific identified improvement projects.

4. Coaching and training of City of Cape Town staff in reliability engineering is required resulting
in documented transfer of skills.

5. The system must enable the City to forecast and manage operational and maintenance activities.

6. The Infrastructure Reliability Engineering must utilise the City of Cape Town's SAP ERP system.
Primarily the Plant Maintenance module will be used, although other modules and tools will also
be utilised.

7. Additional consulting services on an ad-hoc basis.

The support of an experienced Infrastructure Asset Management partner is required. This is necessitated
due to the current shortage of staff and skills to effectively ensure the optimisation of Infrastructural Asset
Management. This Infrastructure Asset Management partner will help by introducing, driving and
managing best practices in the area of Infrastructure Asset Management and in so doing assist with the
move towards a pro-active approach by introducing “best practice” Infrastructure Asset Management
aligned to 1SO55000 principles, as well as assisting with the development of City of Cape Town staff
skills through training and coaching and optimising the use of SAP for Infrastructure Asset Management
improvement.

The service must enable The City of Cape Town to forecast and manage operational and maintenance activities
considering.

1. Financial expenditure, forecast and budgeting

2. Auvailable skills and competencies

3. Material requirements planning

4. Total cost of asset ownership

5. Asset depreciation and expected life within the relevant bills and acts

6. Asset identification and condition assessment on an ongoing basis

7. Life-cycle costing principles

8.  Work planning, scheduling and control

9. Contractor management

10. Project management

11. Development and maintenance of Asset management Key Performance Indicators (KPIs)

12. Cost analysis

13. Business process mapping and maintenance
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The implementation of the system must include:

T

2
3.
4

5
6.
[

8.
9.

10.
1.

12.

Applicable Training at the appropriate levels of the arganization

A supervised change management program

Reference to tried and tested methodologies

Ability to transform high level intent into day to day operational activities to drive asset management
improvement.

Suitably qualified and experienced guidance at strategic, tactical and operational levels

Regular Asset Management assessments to measure improvement/ regression against a tried and tested
methodology

Asset Refurbishment plan compilation

Critical Asset Identification

Maintenance tactic development, review and implementation

SAP PM optimization, advice and support

Asset Management system alignment to PAS 55 / ISO55000

Where areas of excellence exist in the directorate these areas must be supported by Asset Management
systems and processes. In areas where skills shortages exist the successful Contractor will provide the
requisite level of staff to achieve the desired state.

Core deliverables include, but is not limited, to the following:

E
2.
3
4.
5.

6
7.
8

Q.

10.
11:

12,
13

14,
15.

16.
i T

18.

Asset Management Policy development, implementation and communication

Asset Management Strategy development, implementation and communication

Establishment of current Asset management maturity in line with proven international methodology.
Development, implementation and periodic review of development plan to improve Asset Management.
Development, implementation and periodic review of set of best practice Asset Management key
performance indicators

Compilation and communication of reporting across Strategic, tactical and operational elements
Updating of SAP PM system with regards to static and dynamic Asset Management related data
Creation of best practice business pracesses to support effective Asset Management

Implementation of 2 PAS55 / ISO55000 aligned asset management system

Performance of whole life and life cycle cost analysis and recommendations

Create root cause analysis business processes, supported by the SAP system, to drive improvement
activities.

Understanding of Asset Management within a South African municipal environment

Asset Register management and compliance to the applicable financial standardsrelevant to Local
Authorities at the time of tender

Driving of Maintenance Tactic development

Ensuring standards are defined and implemented

Provision of training resources to provide key Asset Management training

The monitoring of contractor performance, specification compliance, time lines, safety, material and value
for money

Creating, Planning, scheduling, monitoring, and confirming maintenance activities in SAP PM

Requirements:

T«
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0.
1.

Provide day to day support in the creation, planning, scheduling, monitoring and confirmation
of maintenance and project related activities

Data capturing

Maintenance schedule compilation and communication

Follow up work creation

Asset Register management

Daily, weekly, monthly, yearly report creation and communication

Assessment of maintenance tactic completion

Improved project identification, documentation and execution

Asset Management documentation control

Feedback analysis on work performed
Root cause analysis session identification, facilitation and close-out

The successful Contractor must furthermore provide training on various subjects to successfully establish and
maintain an Asset management system as per the 1SO55000 standard.

74




In terms of 1ISO55000 standard, the following system topics must be addressed

Do AWM

Leadership

Planning

Support

Operation

Performance evaluation
Improvement

Training in the following relevant asset management subject areas must also be provided

OO A LN =

fundamentals of asset management
maintenance planning and scheduling
root cause failure analysis

life cycle costing;

eguipment management;

energy management

Resource Experience and qualification requirements

Chief Advisory Consultant: B Degree in Commerce / Business Management / Engineering, with
atleast 10 years relevant experience

Senior Advisory Consultant: B Degree in Commerce / Business Management / Engineering, with
atleast B years relevant experience

Advisory Consultant: B Degree in Commerce / Business Management / Engineering, with atleast
5 years relevant experience

Senior Analyst: B Degree in Commerce / Business Management / Engineering, with atleast 8 years
relevant experience

Analyst: B Degree in Commerce / Business Management / Engineering, with atleast 3 years relevant
experience

Note A34 Construction warks dispute facilitators:

Minimum Qualification Requirements for Entry onto the SAICE Fresident's List of Adjudicators
Applicants should:
(i) have worked as Project Manager, Contract Manager, Engineer, Principal Agent or equivalent on
engineering construction projects for a period of at least 10 years for Senior Arbitrator /
Adjudicator/ Mediator / Amicable settlement facilitator and between 5 and 10 years for
Arbitrator / Adjudicator/ Mediator / Amicable settlement facilitator, preferably within the past 5
years, with appropriate disputes experience;
(i} be registered as a Professional Engineer or equivalent or at least 10 years standing
(iii) have detailed working knowledge of at least one, and preferably more, of the standard forms of
contract recommended by the CIDB, in particular the General Conditions of Contract published by
SAICE (including the adjudication provisions);

(iii) have working knowledge of international and local practice, legislation and institutional

guidelines on adjudication, including CIDB guidelines;

Note A35 Safety & Security risk assessor

Environment Scanning

o Definition: Environmental scanning is the process of gathering information about events and
their relationships within an organization's internal and external environments. The basic
purpose of environmental scanning is to help management determine the future direction of the
organization/project/site.

o Components of and Environmental Scan:

= Atypical PESTLE analysis that studies the key external factors — (Political, Economic,
Sociclogical, Technological, Legal and environmental);

= A SWOT analysis (strengths, weaknesses, opportunities and threats). A SWOT
analysis is a quick and relatively easy way of examining processes by reviewing the
individual components of the SWOT analysis. Compiling this information together
centrally enables a view of the macro picture that is dynamically interfaced with the
micro (e.g. the Site} and act as a decision-making aid to formulate effective, agile and
precise response strategies.




Note: This process is ‘'live’ and will need to be conducted repeatedly to assist planning, resource allocation, real
time input to the risk matrix heat map, strategic/operational/tactical risk identification, assessment and mitigation
(this is tailored to each scenario).

e Strengths are — what are the organization/site advantages? What processes
are working well?

* Weaknesses —what can be improved? What was done poorly? What should
be avoided? What didn’t work?

=  Opportunities - what has been learned from case
studies/benchmarks/previous similar projects/sites? Are there realistic,
measurable and achievable ways to improve on such? what can be done
differently in future?

. Threats — what are the barriers in responding to an event more efficiently
the next time? What cbstacles are being faced? How are roles or
respansibilities being changed as a result of the incident/event? what are
things that needed to be done in preparation for the next time?

* Note: carrying out this analysis will be illuminating both in terms of what
needs to be done and in putting problems in perspective.

=  The Strategic Advantages are the aspects of the organization that are being done
well and facilitate success. There are likely needed to be maintained to build on or be
used as leverage. These are directly related to the identified strengths from the
SWOT analysis.

= The Strategic challenges are the aspects of the organization/project/site that may
need to be improved on or overcome. They are also things that need to receive
priority. They are directly related to identified weaknesses and threats form the SWOT
analysis.

» Definition of area of interest and area of responsibility

o

Area of Interest: This is the term that describes all factors beyond regular
organizational/project/site parameters (geographical as a baseline) that will likely impact on the
successful execution of mandated allocated responsibilities/processes/plans/strategies outside
of the perimeter of the area of responsibility. The risk heat map should reflect these aspects
based on continuous landscape analytics (mass data, environmental data, third party data,
internal data and regulatory requirements). Importantly this area is outside of regular
hierarchical boundaries and interacts dynamically with the area of responsibility. Risk/threat
controls are however limited to the factors which can be identified, quantified and accordingly
managed.

Area of Responsibllity: This is a term applicable primarily to a pre-defined geographical
location/site to the mandated relevant organizational/site authorities that are used to define an
area with specific boundaries where thay have authority to plan and conduct work/site
vperalions, for which resources, or component management bears a certaln responsibliity. This
system is designed to allow a single command and control structure over ali
functions/operations. The size and type of these resources are scalable to the scope, nature
and duration of the initiative.

Area of Operations: these are area or components that command and control (risk managers)
define as their areas of site/tactical operability. It is also known as close control space. The
upper hierarchical risk structures focus on establishing n command and control in this are
which encompasses all aspects of the development and functioning of the secure site in order
to provide direct suppaort to all allocated resources.

* Profile of relevant risk/security executive

Q
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Relevant PSIRA registration and compliance with accurate naming alignment conventions as
prescribed by the regulatory authority;

Minimum 10 years’ experience in the security cluster (Government) particularly in the
security/risk management or counter-intelligence spheres;

NQF level 7 qualification in Public and Development Management — Security (FDMS);
Relevant qualifications and experience in conducting all aspects of the risk and intelligence
cycle in direct support of all the functional levels (strategic, operational and tactical);
Relevant certifications such as Certified Fraud Examination (CFE);

NQF level qualification 6/7 in Project Management;

The ability to collect, collate and interpret multiple data sources content to sustain a continuous
alignment of tools such as heat maps in conjunction with risk matrixes;
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a  The ability to apply relevant regulatory controls across the risk landscape;

o Experience in advising and directing all security related (offensive and defensive) operations
and measures on an enterprise-wide and/or site level;

o Strong leadership skills to manage allocated resources;

o Experience in formulating relevant policies, procedures and protocols;

o The ability to conduct regular site risk assessments, updating the mitigation measures,
measuring their impact and repeating the cycle in accordance with an agreed site-specific
frequency.

L
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Technical Requirements

The Standard Specification for Subsurface Investigations, COTO, 2010, and amended below, shall apply to
this contract

httos://'www.nra.co.za/?s=subsurface

PROJECT SPECIFICATION AMENDMENTS TO THE STANDARD SPECIFICATION AND ADDITIONAL
SPECIFICATIONS

In certain clauses, the Standard Specifications allow a choice to be specified in the Project Specifications between
alternative requirements and for additional requirements to be specified to suit a particular contract. Details of such
alternatives or additional requirements applicable to this Contract are contained in this part of the Project
Specifications. It also contains some additional specifications required for this particular Contract.

The number of each clause and each payment item in this part of the Project Specifications consists of the prefix
B followed by a number corresponding to the number of the relevant clause or payment item in the Standard
Specifications, The number of a new clause or a new payment item which does not form part of a clause or &
payment item in the Standard Specifications and which is included here, is also prefixed by B or D (depending on
the relevant section) followed by a new number. The new numbers follow on the last clause or item number used
in the relevant section of the Standard Specifications.

SECTION 1: ESTABLISHMENT OF CONTRACTOR
B1.7 EXTENSION OF TIME
Add the following sub-clause:

The Contractar shall be entitled to claim for an extension of time for completion of field investigation works without
cost in terms of the Conditions of Contract which may be caused by:

« Inclement weather,

« Changes in quantities or rates of drilling,

* Drilling conditions (i.e. boulders, excessive waler seepage, collapse etc.)

The Geotechnical Engineer will base the estimated time for completion on certain assumptions; including the
number of rigs, time to set-up, total quantity and rate for drilling of the various categories of materials and number
of special tests required. The exact conditions before site investigation are unknown and therefore changes to the
envisaged quantities of drilling in material of a certain hardness and rates of drilling may affect the actual cost and
time for campletion.

Table 1.7.3 below indicates the rates anticipated by CoCT for the various activities:

Table 1.7.3. Time Estimates for different drilling activities

[No. [ Item | Anticipated Rate of drilling
| (m/day)/ testing (days)
1. I Rotary core drilling: Category A 10 m/rigiday
2 i Rotary Core drilling: Category B- D 10 m/rig/iday
3 Rotary core drilling: Gravel Cobbles Boulders | amirigiday
4. Setups: Mobile and Nommal Skid 0.5 day perrig
5. Setups: Difficult skid 1 day per rig
| 6. Setups: Very difficult skid B - 2 days per rig
B. | Installing casing 10m/rig/day
O Washboring: N-size ' | 12m/rigiday
10. | Undisturbed sampling (Shelby) ) 1 per2 hrs i
12, ‘ Standard penetration test 1 per2hrs
13. | Dynamic Probe Light 1 per 1hr
14, | Plate Load Testing 1 per 2 hrs
15. | Nuclear Density Test 2 per 1hr
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16. Continuous Surface Wave [ 1 per day

NOTES: In all instances Category A and Casing would occur simultaneously (at 10 m/rig/day each) which implies
a combined production rate of 5 m/rig/day,

The time it will take to complete a work package should be based on a conservatively assumed soil profile (based
on nearby information and the geological maps of Cape Town), anticipated rates of drilling will be agreed upon
between the Geotechnical Engineer and the Drillers, after a site visit and prior to providing cost estimate for the
specific Work Package.

Extensions of time and penalties will be based on these production rates, assuming a specific number of rigs. If
conditions differ from those anticipated and extension of fime must be agreed. Anticipated conditions to be provided
formally in the work package pricing to the City of Cape Town.

The anticipated rates for drilling and times for testing on which the original programme was based are to be
compared against the agreed actual rates and rigs (if more are supplied by the contractor) achieved and judged
according to the format set out in Table 1.7.4 below. The Contractor may submit a claim in terms of the General
Conditions of Contract) with respect to the actual drilling/testing rates mitigating the actual drilling/testing rates
achieved which the Geotechnical Engineer shall evaluate and recommend for approval to the CoCT project
manager. No extension of time shall be given for the Contractors choice to utilize poor / inefficient plant or practices
or due to breakages.

Table 1.7.4 Extension of Time calculation

[ Billed Actual Anticipated Actual Number of | Actual Extension
Quantity Quantity rate/time (c) | mitigated rigs number of | of time
(a) (b) rate/time specified rigs (f) calculated
(d) (e)
Rotary Core GRC =
Drilling: {(brdif) -
| Category A (alcle)}
Undisturbed GUS =
Sampling {(b/dfif)y -
] ] - (alcle)}
SPT GSPT =
{(b/dify -
— (alcle))
Etc - ) [—
Sublotal A
Inclement | B
Weather |
Total Recommended for approval (Sum of A and B)

The extension of time approved shall be the sum of the extensions for each of the sections indicated above plus
the sum of the approved extensions for inclement weather, subject to the contractor's claim with respect to the
drilling rates as detailed above.

B1.9 MEASUREMENT AND PAYMENT

B1.8 (i) Fixed Obligations

Delete the first sentence and replace with the following:

“An additional percentage of the total cost of investigation work (Excluding priced items in Section 1 and Section
B42), will be allowed to provide for full compensation of the fixed part of the Contractor's General Obligations, i.e.

that part which is substantially fixed and Is not a function of the time required for the completion of the works and
include for the following:"

B1.9 (ii) Time related obligation
Delete the first sentence and replace with the following:
“An additional percentage of the total cost of investigation work (Excluding priced items in Section 1 and Section

B42), will be allowed to provide for full compensation of obligations that are mainly function of the time for
completion of work.”
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B1.8 (iv) Environmental Management
Delete the first sentence and replace with the following:

"This shall be measured as a percentage of the total cost of works (Excluding priced items in Section 1 and Section
B42) for the Contractor’s obligations as set out in the Work Order brief.

Add the following:
PAY ITEMS I

Delete pay item 1.1.1, 1.1.2 and 1.1.4 and replace with/add the following:

B1.1.1 Fixed Charge (% of investigation cost) percentage (%)
B1.1.2 Time related charges (% of investigation cost) percentage (%)
B1.1.4 Environmental Management (% of investigation cost) percentage (%)

The cost of any phone or cellphone calls are deemed to be included. No accommodation allowances are made as
all the work will occur in the City of Cape Town.

Add the following pay items:

B1.5 Appointment of PSIRA grade B security personnel for 24 hours per day, 7days a week for security during
working times on site Person.hour

This rate shall include transportation to site, all two-way radios, patrol vehicles and bullet-proof vests and/or all

other incidentals. The PSIRA trained personnel shall be armed if required. This item shall be measured per persons
per hour.

B1.6 Appointment of PSIRA grade C security personnel for 24 hours per day, 7days a week for security during
working times on site Person.hour

This rate shall include transportation to site, all two-way radios, patrol vehicles and bullet-proof vests and/or all
other incidentals. All personnel shall be PSIRA trained. This item shall be measurad per persons per hour

B1.7 Appointment of PSIRA grade D security personnel for 24 hours per day, 7days a week for security during
working times on site Person.hour

This rate shall include transportation to site all two-way radios, patrol vehicles and bullet-proof vests and/or all other
incidentals. All personnel shall be PSIRA trained. This item shall be measured per persons per hour

SECTION 3: ESTABLISHMENT AND PROVISION OF RIGS AND EQUIPMENT

B3.2 MEASUREMENT AND PAYMENT

B3.2.1 Provision of drilling rigs

Delete the paragraph and replace with the following:

“The amount paid per single rig establishment shall be measured as a Lump sum and shall cover the cost of
establishing the rig and equipment required and subsequent de-establishment thereof on completion of works.
Three categories are provided each for a certain length of meterage drilled on a specific work package. Plant and
staff shall be made available within 2 maximum time period of three (3} weeks from receipt of Work Order

instruction.”

PAY ITEMS

Delete pay item 3.1 and replace with:




B3.1.1 Core drilling rig (total drilling <20m) Lump sum
B3.1.2  Core drilling rig (total drilling 20-50m) Lump sum
B3.1.3  Core drilling (=50m) Lump sum
Add the following pay item:

B3.5.10 Low bed (For excavator) Lump sum

SECTION 5: SETTING UP

PAY ITEMS

Add the following pay items:

B5.4.2 Very shallow water (0.05 to 0.5m deep) E.0.5.2.3 number (no.)

These items provide for additional payment as an Extra Over Item 5.2.3 Very difficult Skid Setups.

Very shallow water setups are defined as those requiring skids over water and/or setups on shallow water
potentially requiring creation of some sort of elevated platform, but otherwise not requiring a barge or pontoon.

All setups shall deem to include cutting of platforms as necessary, and digging or light augering of a 1.5m service
inspection pit/hole.

SECTION 12: CORE AND SOIL MATERIAL RECOVERY

B12.2 MEASUREMENT AND PAYMENT
In the third paragraph delete all the occurrences of the word “Shall and replace with the word “should”.

Delete the last sentence of the third paragraph and replace it with the following sentence:

"If the rates for core recovery and soil material recovery are lower than 50% of the respective drilling and augering
rates, the rates would be deemed imbalanced and the contractor may be required to rebalance the rates prior to
award of the contract in terms of the conditions to tender.”

SECTION 16: DISTURBED SAMPLING

Delete the fourth paragraph and replace with the following:

"The Geotechnical engineer shall be responsible for directing which samples will be taken and at which depth, The
contractor will be responsible for all supplies, for taking the samples and for safe undercover storage and transport
of the samples. Samples shall be stored in sealed, transparent bags, each being clearly tagged and separately
indelibly labelled (i.e. double |abelled). Sample sizes will depend on the purpose for which they are required and
paid for separately.”

B16.2: MEASUREMENT AND PAYMENT

Add the following after the first paragraph:
“The engineer will determine how many labourers he requires to assist with sampling."

PAY ITEMS
Delete pay item 16.1, and replace with:

B16.1.1 Samples (<5kg, 250x400mm 150 micron bag, tags included) number (no.)
B16.1.2 Large Samples (<40kg,2x 600x900mm 150 micron sampling bags, tags included) number (no.)

SECTION 17: UNDISTURBED SAMPLING

B17.1.2 Block samples

Delete the first sentence of the second paragraph and replace with:

“It should be assumed that the sampling tubes will not be returned to the contractor.”

PAY ITEMS:
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Delete pay item 17.1 and replace with:

B17.1 Thin walled tube samples (tube not returned) number (no.)
SECTION B23 STANDARD PENETRATION TEST

B23.2 MEASUREMENT AND PAYMENT

Add the following:

“The quantity to be paid for Energy measurement is number of full tests. Test shall be in accordance with ASTM
4633 using pretested instrumentation which successfully measures SPT sampling conditions.

Energy measurements shall be undertaken on equipment at start of drilling with interpretation provided in
accordance to ASTM4633 to the acceptance of the Geotechnical Engineer.

It is a prerequisite that the transfer energy and Energy transfer Ratios of all SPT hammers on City of Cape Town
Projects be measured and declared in an interpretive report by the Contractor (or sub-contractor) to the
Geotechnical design engineer.”

SECTION B31 CORE BOXES

B31.3 Marking of boxes

Add the following:

“Information shall be stencilled on the core boxes. Freehand writing shall be allowed on the inside of the lids and
on the ends. The following information is required:

Information Example

Lids Contract: 40C/2018/19
Project Name Clifton Slope Stability
Section Kloof Road km 5-6
Borehole Number KRBHO1
Box number and sequence Box 10f5

Ends: Contract 40C/2018/19
Borehole Number KRBHO1
Box Number Box 1 of 5"

SECTION 38 LOGGING AND PROFILING

B38.2 MEASUREMENT AND PAYMENT

Delete the first two sentences and replace with:

“The services of the specialist shall be paid for per linear meter of core logged.”

PAYMENT ITEM

Delete payment item 38.1 and 38.2 and replace with the following item:

B38.1 Logging of core by Geotechnical Engineer or Engineering Geologist meter (m)

Add the following:

SECTION B42: LABORATORY TESTING

B42.1 DESCRIPTION

Provision is made for materials, geotechnical and rock laboratory testing scheduled by the Engineer. The
Contractor in collaboration with the Geotechnical Engineer shall be responsible for the safe and undercover storage
of samples on site prior to transportation to designated laboratory.

The test shall be undertaken in accordance with the following standards by a SANAS accredited lab, if the test
methods are SANAS approved:




Table 42.1 Laboratory Test Standards

[Test Standards [ Numberinciudes for
Foundation Indicator SANS3001-GR1, GR10 + ASTM | Sieve analysis and hydrometer to
_ o D422 2pum & Atterberg Limits)
Moisture Content TMH A17 : 1979 In-situ dry density if undisturbed
[ — = o sample is collected.
| Oedometer (Consolidometer) BS1377 Part 5 |
Double Cedometer BS1377 Part 5 = —
Saturated Consolidated Drained | BS1377 Part 8 3x triaxial specimen tests to get full
Triaxial Mohr Coulomb Curve
Saturated Consalidated Undrained | BS1377 Part 8 3x triaxial specimen tests to get full
Triaxial Mohr Coulomb Curve
Unconfined Compressive Strength | CEN ISO/TS 17892-7 - -
|_Consolidated Shear Box ASTM 3080-72
Maximum Dry Density SANS3001-GR30
California Bearing Ratioc (CBR) | SANS3001-GR40
Uniaxial Compressive Strength on | ISRM Suggested Methods for Rock
Rock Characterisation, testing and
Monitoring or ASTM D2838:1991
Paint Load Index (PLI) ISRM Suggested Methods for Rock | Per  single test (Axial or
Characterisation, testing and | diametrically). More than one test
Monitoring or ASTM D5731-08 required to reliably estimate the
average
Specific Gravity TMH1:A12T Also referred to as Relative Density
R by some laboratories
Swell Pressure | BS1377 Part5
Carbonate Content BS1377-3:1990 _
Sulfate Content SANS202
pH Determination | TMH1 A20 o
_Electrical Conductivity TMH1:A21T Soll paste and water
Chloride Content SABS830
Dewpoint Potentiameter ASTM D6836-16 o Single Point

B42.2 MEASUREMENT AND PAYMENT

Measurement and payment shall be made per number of tests, meter of hand augering and days of electrical
resistivity and CSW testing scheduled to the satisfaction of the Geotechnical Engineer. Any handling and mark-up
and all other incidental costs are deemed to be included in B42.1 — B42.27

PAY ITEMS

B42 Laboratory Testing

B42.1 Foundation Indicator Test number (no)
B42.2 Moisture Content and insitu dry density (Undisturbed sample) number (no)
B42.3 Oedometer Test number (no)
B42.4 Double Oedometer number (no)
B42.5 Triaxial Test (SCD) number (no)
B12.6 Triaxial Test (SCU) number (no)
B42.7 Unconfined Compressive Strength Test number (na)
B42.8 Consolidated Shear Box Test number (no)
B42.9 Maximum Dry Density Estimation number (no)
B42.10  Califomia Bearing Ratio (CBR) Test number (no)
B42.11  Uniaxial Compressive Strength on Rock sample number (no}
B42.12 Point Load Index Test on Rock sample number (no)
B42.13 Carbonate Content number (no)
B42.14  Sulfate Content number (no)
B42.15 pH Determination number (no)
B42.16  Chloride Content number (no)
B42.17  Soil Water Retention Curve (SWRC) number (no)
B42.18  Total Suction Measurement of undisturbed sample using number (no)

dewpoint potentiometer

B42.19  Dynamic Cone Penetrometer (1m) number (no.)
B42.20 Dynamic Cone Penetrometer (2m using extension rods) number (no.)
B42.21 Dynamic Cone Penetrometer (3m using extension rods) number (no.)

B42.22 Hand Augering meter (m)
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B42.23 Sand replacement test number (no.)

B42.24  Electrical resistivity meter (m)
B42.25 Continuous Surface Wave (CSW) day
B42.26 Rising Head Test number (no.)

Land Surveying and Scans

C1 = Lump sum amount includes both mobilisation to any location within the boundaries of the City of Cape Town
and demabilisation. This amount should include for obtaining approvals from the relevant authorities.

C2 - Rate per hectre of surveyed area including all field staff and equipment requirements. The rate also includes
processing of information.

C3 — Daily rate for the mobilisation, demobilisation and execution of building or site scans (typically LIDAR) from
ground based installations. Rate includes processing of information.

C4 — Daily rate for the mobilisation, demobilisation and execution of ground penetrating radar scans for services
detection or similar from ground based installations. Rate includes processing of information

C5 - Daily rate includes all support elements required to perform cadastral surveys including mobilisation,
approvals, site staff and information processing




C3.3 SELECTION PROCEDURE

The Contractors that will be considered for providing a quotation on a propesed Work Order will be determined as
follows:

1. The Client identifies which Award Package is applicable for the proposed Work Order based on the skills
and services requirement.

2. Contractors that have been appointed as Winner or Alternative Contractor for the identified Award
Package will be considered subject to the criteria in items below.

3. The Winner will be considered firstly and Alternative Contractor lastly in accordance with the quotation
procedure.

4.  Iffor any reason the Coniractor indicates hisfher lack of capacity for executing 2 Work Order at the time
of consideration, the Coniractor will be removed from consideration.

5. Ifthe Contractor fails to maintain the minimum Key Personnel requirements as per section C3.2.19, the
Contractor will be removed from consideration.

6. The sequence and process for Contractor consideration will be as follows:
a. The order of precedence for Confractor consideration within an Award Package is:
i. Winner
ii. Alternative Contractor

b.  The Client will consider the Winner first and issue a Work Order brief and instruction to provide
a quotation. If the Winner has been removed from consideration in terms of the conditions of this
section. The Client will consider the Alternative Contractor and issue a Work Order brief and
instruction to provide a quotation.

c. Iffollowing the quotation procedure, the Contractor under consideration receives the notification
from the Client's Representaiive that the proposed Work Order will not be issued to the
Contractor, the Client will consider the next Contractor on the order of precedence as per item
(a) above.

d. The Client reserves the option of reverting to the Winner after exhausting all options stated in (b)
and (c) above.




C3.4 QUOTATION PROCEDURE

1. The Clientissues a Work Order brief to the Contractor under consideration. The Work Order brief contains
all relevant information about the Project and services required for the Work Order contracl. The
requested scope contained in the Work QOrder brief is within the framework scape.

2. The Contractor provides a quotation within 2 weeks based on the Work Order brief and the contract rates
contained in the Schedule of Rates. The quotation should include the following information, where
relevant

= Name the individual(s) proposed, provide details of their experienca in relation to the particular
Work Order, the anticipated duration of their involvement and the total cost thereof:

e Details of other resources, plant, equipment and testing along with proposed guantities and total
cost based on the rates contained in the Activity Schedule and Schedule of Rates. The total cost
must be below the recommended fee levels in the Guidelines in relation to Project cost where
applicable,

* All expected disbursements as contained in the Schedule of Rates Including travel and printing.

« Three independent quotations for cost reimbursement items not contained in the Schedule of
Rates plus administration fee as per the Schedule of Rates:

s Methodology for execution of the Work Order;

e Alist of CVs for each of the project team members, their company's name and the company's
BBBEE status level;

= Proposed programme for implementation of the Work Order including agreed time
frames/milestones;

«  Any clarifications and exclusions from the Work Order brief
* Any additions to the Work Order Scope as required.

3. The Client assesses the Contractor's quotation in terms of the information provided in the quotation and
the appropriateness thereof in relation to the work required and the Client's zllocated budget for the works.
The Client will reply in terms of clause 23.4 of the framework conditions of contract.




C3.5 WORK ORDER SCOPE
€351 GENERAL

The Work Order scope is the relevant sections from the framework scope in addition to the Project specific
details as described in the Work Order brief

All references to Contractor in the framework scope means the Consultant in the Work Order scope.

C3.52 WORK ORDER SCOPE TEMPLATE

The following sections may be included in the Work Order scope and is prepared specifically for each Work
Order with reference to the framework scope:;

$100 — Purpose of the service (Client's objective and Background)

Refer to section C3.2.1

(Add specific objectives that may include safety, quality, time and functionality. Add specific background
Iinformation)

$200 - Description of the service

Refer to relevant parts of sections C3.2.3, C3.2.4, C3.2.5, C3.2.20, Errorl Reference source not found., Error!
Reference source not found., Errorl Reference source not found..

(Add specific activities or tasks and deliverables. Define project stages and skills required for the service.)

5300 - Existing information
(List existing information relevant to the service and add as appendices)

8400 - Specifications and standards
Refer to section C3.2.9.
(Add list of relevant specifications and standards applicable to the service)

5505 -~ Project team and interfaces - Others

Refer to relevant parts of section C3.2.10.

(Add list other organisations invalved in the Project and describe interfaces, define roles and contact persons.
Add services matrix or Project organogram if necessary. Define Consultant's responsibility in liaison with third
parties, whether via the Client or direct liaison)

S510 — Communication system

Refer to section C3.2.6.

(Add specific communication requirements such as the use of internet collaboration tools, standard forms and
templates required for the service.)

§515 - Management procedures
Refer to sections C3.2.8, C3.2.11, C3.2.12.
(Add specific requirements for reporting, information security and environmental requirements)

8525 ~ Co-ordination and co-operation
(Add specific requirements for co-ordination and co-operation with Others for preparation of any deliverables and
information requirements for statutory authorities)

$530 - Submission procedures
(Add specific requirements and procedures for submitting deliverables)

$535 - Quality Management System
Refer to section C3.2.14.
(Add any spscific requirements)

3540 - Quality policy statement and quality plan
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(Add any specific compliance requirements for the quality policy statement and quality plan)
5545 - Health and safety requirements

Refer to section C3.2.7.
(Add any specific Client requirements, policy and procedures)

S5565 - Disclosure
Refer to section C3.2,13,
(Add specific procedures for obtaining agreement from the Client to disclose information.)

S560 — Form of retained documents
Refer to section C3.2.15
(Add any specific requirements for the forms of document retention by the Consultant)

5605 —~ Provision by the Client
(Detail what information and things the Client is to provide.)

§610 — Provision by Others
(Detall what information and things Others are to provide.)

S$615 - Approvals form Others
Refer to relevant parts of section €3.2.10.
(Add any specific requirements)

5705 - Programme requirements
Refer to section C3.2.18.
(Add any specific requirements)

S$715 = Sequence and timing
(Add any requirements and constraints on the sequence and timing of the service.)

§720 - Timing of information and other things provided by the Client and Others
(Add the order and timing of when information and other things are provided by the Client and Others.)

S§730 - Completion definition

(Add specific definition for Work to be done by the Completion Date, if required. By default, all work which the
Scope states should be done by the Completion Date. State which paris of the service remain incomplete by the
Completion Date)

$§735 - Sectional Completion definition
(Add specific information if applicable)

$805 — Consultant’s application for payment

Refer to section C3.2.17.

(Add any specific requirements of the Client for the format and details to be included in the Consultant's
application for payment. Day or date of submission to be specified)

5810 - Client use of material
(Add statement of the purposes for which the Client intends to sue the material provided by the Consuiltant.)

$815 - Consuitant use of material
(Add any restrictions on the Consuftant using material this contract for other work)

5820 — Records of expenses
(Add requirement for records, invoices, receipts and other supporting documents for all expenses Incurred that
are to be kept)




$900 -~ $1600 - Information specific to main and secondary options selected
(Add requirements as applicable)




CITY OF CAPE TOWN
DIRECTORATE: CORPORATE PROJECT, PROGRAMME AND PORTFOLIO MANAGEMENT DEPARTMENT
|

CONTRACT NO. 092C/2024/25

PROVISION OF SPECIALISED MULTIDISCIPLINARY PROFESSIONAL SERVICES RELATED TO
ENGINEERING AND BUILT ENVIRONMENT WORKS

C3.6 ANNEXES
|
|
Annex 1. B-BBEE Sub-contract Expenditure Report
Annex 2: Joint Vienture Expenditure Report
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Part C4: Site Information
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|D|IRECTORATE: CORPORATE PROJECT, PROGRAMME AND PORTFOLIO MANAGEMENT DEPARTMENT

CITY OF CAPE TOWN

CONTRACT NO. 092C/2024/25

PROVISION OF SPECIALISED MULTIDISCIPLINARY PROFESSIONAL SERVICES RELATED TO
ENGINEERING AND BUILT ENVIRONMENT WORKS

C4 Site Information

|All Work Order contracts in general will be executed within the City of Cape Town municipal boundaries
or as specifically stipulated in the appropriate scope.






