CITY OF CAPE TOWN
ISIXEKO SASEKAPA
STAD KAAPSTAD

Making progress possible. Together.

MEMORANDUM OF AGREEMENT
FOR THE
PROVISION OF SPECIALISED MULTIDISCIPLINARY
PROFESSIONAL SERVICES RELATED TO ENGINEERING AND

BUILT ENVIRONMENT WORKS

MADE AND ENTERED INTO BETWEEN

CITY OF CAPE TOWN METROPOLITAN MUNICIPALITY
AND

HHO CONSULTING ENGINEERS (Pty) Ltd

reaistrarion vo: [

Contract No. 092C/2024/25




PREAMBLE

WHEREAS a contract in terms of Tender 092C/2024/25 was awarded to HHO Consulting
Engineers (Pty) Ltd as the alternative supplier of Award Package 3, per the Appeal
Authority decision dated 12 December 2025 for provision of specialised multidisciplinary
professional services related to engineering and built environment works, to commence on the
date of commencement and terminate on 30 September 2030, subject to the conclusion of a
section 33 of the MFMA process and council adopting a resolution in which it approves the
entire contract exactly as it is to be executed and in which it authorises the municipal manager

to sign the contract on behalf of the municipality.

AND WHEREAS it is recorded that this Contract will be governed by the provisions of New
Engineering Contract, Version 4 (NEC4), Framework Contract (2017) with the New
Engineering Contract, Version 4 (NEC4), Professional Service Contract (2017) as
published by NEC, Thomas Telford Ltd, 1 Heron Quay, London E14 4JD. Individual Work
Orders will be based on New Engineering Contract, Version 4 (NEC4), Professional
Service Contract (2017) read with the Contract Specific Data (“Special Conditions of
Contract - SCC”) Part C1.2.

NOW THEREFORE THE PARTIES AGREE AS FOLLOWS:

1. PARTIES

The Parties to this Contract are:

1.1. The City of Cape Town, a metropolitan municipality, established in terms of
the Local Government: Municipal Structures Act. 117 of 1998 read with the
Province of the Western Cape: Provincial Gazette 5588 dated 22 September
2000, as amended (the "Employer”), herein represented by_in
his capacity as the Executive Director: Future Planning and Resilience duly
authorised hereto;

1.2. duly authorised hereto;

1.3. HHO Consulting Engineers (Pty) Ltd, a private company registered in terms

of the laws of the Republic of South Africa with registration no: _

, with its principal place of business situated at 14" Floor, The Towers South, 2

Hertzog Boulevard, Cape Town, 8001 (the “Contractor”), herein represented

by its duly authorised representative,_ in his capacity as

Director.




2.

hereinafter jointly referred to as “Parties” and in singular, a “Party” and.

INTERPRETATION

2.1.

2.2.

In the event of any conflict between the provisions of this Contract, the New
Engineering Contract, Version 4 (NEC4), Framework Contract (2017) with
the New Engineering Contract, Version 4 (NEC4), Professional Service
Contract (2017) as published by NEC, Thomas Telford Ltd, 1 Heron Quay,
London E14 4JD and any Part attached hereto, or any other document
incorporated by reference to this Contract, save to the extent expressly stated
to the contrary, such conflict will be resolved by giving precedence to such
different parts of this Contract in the following order of precedence:

2.1.1. first, the Form of Offer and Acceptance,

2.1.2. second, the Appendix to Tender within the Contract Data,
2.1.3. third, the Particular Conditions within the Contract Data,
2.1.4. fourth, these General Conditions,

2.1.5. fifth, the Employer's Requirements,

2.1.6. sixth, the Schedules, and

2.1.7. seventh, the drawings.

The provisions of this Contract supersede and replace the provisions of any
previous agreement entered into between the Parties relating to the same

subject matter.

APPOINTMENT AND DURATION

3.1.

3.2.

The Employer hereby appoints the Contractor to perform the Scope of Work for

the Employer from the date of commencement.

Unless terminated earlier in accordance with the provisions as set out in the
New Engineering Contract, Version 4 (NEC4), Framework Contract (2017)
with the New Engineering Contract, Version 4 (NEC4), Professional Service
Contract (2017) as published by NEC, Thomas Telford Ltd, 1 Heron Quay,
London E14 4JD or any other provision in terms of this Contract, this Contract

shall commence on the “on date of commencement and terminate on 30




September 2030, subject to the conclusion of a Section 33 of the MFMA process
and council adopting a resolution in which it approves the entire contract exactly
as it is to be executed and in which it authorises the municipal manager to sign

the contract on behalf of the municipality”.

MUTUAL GOOD FAITH / CO-OPERATION

4.1.

4.2.

The Parties represent and undertake to do all such things, perform all such acts
and take all steps to procure the doing of all such things and the performance
of all such acts, as may be necessary or incidental to give effect to the execution

of this Contract.

The Parties shall at all times during the continuance of this Contract observe
the principles of good faith towards one another in the performance of their
obligations in terms of this Contract.

OBLIGATIONS OF THE EMPLOYER

5.1.

5.2.

The Employer undertakes to perform its obligations in accordance with the
Contract, including but not limited to the Scope of Work (PART C3: SCOPE OF
WORK), subject to the satisfactory fulfilment of the obligations by the Contractor

as set out in this Contract.

The Employer shall monitor and evaluate the Contractor's performance in

respect of the Scope of Work.

OBLIGATIONS OF THE CONTRACTOR

6.1.

6.2.

6.3.

6.4.

The Contractor hereby agrees and undertakes to perform the Services to the
Employer as set out in Scope of Work (PART C3: SCOPE OF WORK).

The Contractor will perform the Works as expeditiously as possible and
furthermore agrees and undertakes to perform the services in accordance with

the operational requirements of the Employer.

The Contractor will ensure that the Works will be of a satisfactory quality and fit

for purpose.

The Contractor shall, ensure that its employees, agents, representatives, sub-
contractors and suppliers comply with this Contract and all applicable Laws in

the execution of the Works.




6.5. The Contractor will not conduct any activity of whatsoever nature which may be

detrimental to the Employer’s reputation and goodwill.

PRICING DATA

7.1. The Contract Price for the Works shall be as set out in the Pricing Data annexed
marked “PART C2: PRICING DATA".

7.2. The Contractor shall not be entitled to any other consideration for the rendering
of the Works other than as provided for in this Contract.




SCHEDULE 1: COMPULSORY ENTERPRISE QUESTIONNAIRE

CITY OF CAPE TOWN
CORPORATE PROJECT, PROGRAMME AND PORTROLIO MANAGEMENT DEPARTMENT
CONTRACT NO: 082C/2024/25

PROVISION OF SPECIALISED MULTIDISCIPLINARY PROFESSIONAL SERVICES RELATED TO ENGINEERING
AND BUILT ENVIRONMENT WORKS

SCHEDULE 1: COMPULSORY ENTERPRISE QUESTIONNAIRE

The following particulars must be fumisbed. In the case of a joinl venlure, separate enlerprise queslicnnaress
in respect of each pariner must be ¢ :

Scction 1;  Name of entarprise: .

Section 2: VAT registration number, ifany: . . [ « - - « - - - -« <« v conin
Section 2a: National Treasury Central Supplier W_
Section 2b: SARS Tax Compliance Status PIN : |

Section 4.  Particulars of sole proprictors and pertners in partnerships

ﬁ\]('\

* Compiete anly I sole prowvielor or partnerstip and atiach sepavade pags If move than 3 partners

Scotion 5 Particulars of companies and close corporatipns

Company registration number
Close corporalion number

Tax reference number . ., % TR At T

[Section 6: Foreign Bidding Suppliers ' See. olahed
Is tenderer the acorediled representative in South Afica [BYEs ONe CCSA Cerals cake
for the Goods | Services / Works offered? If yes. enclcge proof
is tenderer a foreign based éupcl'm‘r for the Goods / 3._3 Yes [INo
Servicse f Works offerad ? 1 yog, answer the Questionnars to Bidding Forsign

Suppliers (below)
Questionnaire to Bidding Foreign Suppliers
a| |s the tenderer a residant of the Reoublic of South [IYes CiNa
Africa or an enrtty regisiered in Sauth Africa? \
A\
b| Is the tanderer a rasidant of the Republic of South [ 1Yes _INa

Alrica or an entity registered in South Africa? i\

(A =

) Dons tha tendarer have a permanant estabiishment in | Yes CNo

the Republic of South Africa?

M \n

d) Does the tenderer have any sourcs of Income In the | Yes CINo

Republic of Scuth Afrca? “\ *\‘ ;

i
e] s the tenderer lable in the Republic of South Afnica  ||_|Yes [_INo §
for any form of taxation? ' \« .

Tender T2.295

Part T2: Returnable Documents
Returnable Schedules

Reference No. 0892C/2024/25




The undersianed, who warrants that he [ she is duly authorsed fo do so on bahelf of the enterprize:

I} authorizes the Employer to aobtain a tax clearanze certificale from the South Afrcan Revenue Senices
tha! my { cuir ax maklers are in orcder:

Ii) confirms that the neither the name cf the enterprize or the name of any pariner, manager, director or olher
parson, who wholy or partly exercises, or may exercise, conlrol over the enterprise sppaare on the
Register of Tender Defauliers estabished in terms of the Prevention end Combating of Comupt Aclivifes
Act of 2004 or Dalabase of Restrictad Suppliers;

it} confims that no partner, member, director or olber person, who wholly or parily exercises, or may
oxaroise, control over the enterprise appears, has within the last five years been convicled of fraud or
coruption;

iv) confirms that | / we are nol assodialed, inked or Fwvolved with any other fendering enfilies submitling
tendor offars and have no other relationship with ary of the tenderare or thoze responsidle for compiling
the scope of work that could cause or be nterpreted as a conflict of interesy and

iv) confirms that the contents of this questionnara are within my personal kK bwiedge and are to the bes! of
my belief boih true and corract

SIGNED ON BEHALF OF TENDERER:

Tender T2.206

Part T2: Returnable Documents
Returnable Schedules

Reference No. 092C/2024)25




CITY OF CAPE TOWN

DIRECTORATE: CORPORATE PROJECT, PROGRAMME AND PORTFOLIO MANAGEMENT DEPARTMENT
CONTRACT NO. 092C/2024/25

PROVISION OF SPECIALISED MULTIDISCIPLINARY PROFESSIONAL SERVICES RELATED TO
ENGINEERING AND BUILT ENVIRONMENT WORKS

C1.1 Form of Offer and Acceptance
AWARD PACKAGE 3— GEOTECHNICAL AND SURVEYING SERVICES

CITY OF CAPE TOWN
DIRECTORATE: CORPORATE PROJECT, PROGRAMME AND PORTFOLIO MANACEMENT DEPARTMENT
CONTRACT NO: 002C/2024/25

PROVISION OF SPECIALISED MULTIDISCIPLINARY PROFESSIONAL SERVICES RELATED TO
ENGINEERING AND SBUILT ENVIRONMENT WORKS

C1.1 Form of Offer and Acceptance
AWARD PACKAGE 3 — GEOTECHNICAL AND SURVEYING SERVICES

Offer

The employer, identified in the acesplance sgnaturs block, has solicited offers 1o enter info a contract for the procurement

of.

CONTRACT NO: 092C/2024/25: PROVISION OF SPECIALISED MULTIDISCIPLINARY PROFESSIONAL SERVICES
RELATED TO ENGINEERING AND BUILT ENVIRONMENT WORKS

The tenderar, identified in the offer signature block. has examined the documents listed in the lender data and addenda
thereto as isied in the relurnable schedules, 2nd by submitting this offer he s accepted the conditions of lendar.

By tha repraseniativa of the tendarer, deamad to be duly authorized. signing this part of this form of affer and acceptance,
the tenderer offers to perform all of the obligations =nd Eabilities of the Supplier under the conliract including compliance
with all its terms and conditions according to their tnue intent and meaning for an amount to be detesmined in accordance
with the congditions of contract Idenilfiad In the contract dala.

This Is a rates based contract,

The rates as contained in Part C2.2: Schedules of Rates for the award packages tendered for, shall form the
tender offer. These rates shall be multiplied, as applicable, by the quantitios required in respect of relevant items
to develop individual Work Orders or Time charge Orders 10 be allozated in accordance with the procedures
describad in the Procedure for the Allocation of Work Orders, Part C1.2: Contract Data in this Framework
Contract document.

Signature(s)
Name(s)
Capacity
for the tenderer

(Name of organizatoniendarer)

(Address of organizalionlenderer

Name and
sgnalure

| , ,
of witness Date .. oM \ O Lo ‘l: -

S For official use. e
2 2 e e )
SV INITIALS OF CITY OFFICIALS AT FENDER
N
Tender 53 T2.1
Part T2: Returnable Documents Returnable Documents

Refarance No. 0892C/2024/25




Acceptance

By signing this part of this form of offer and acceptance, the employer identified below accepts the tenderer’s offer in
respect of the award package(s) awarded to the tenderer. In consideration the pplier
any amounts due in accordance with the conditions of contract identified iWof the
tenderer’s offer shall form an agreement between the employer and the tenderer upon the terms and conditions
contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1: Agreements and contract data, (which includes this agreement)
Part C2: Pricing data

Part C3: Framework Information

Part C4: Site information

and drawings and documents or parts thereof, which may be incorporated by reference into the above listed Parts.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the
returnable schedules as well as any changes to the terms of the offer agreed by the tenderer and the employer during
this process of offer and acceptance, are contained in the schedule of deviations attached to and forming part of this
form of offer and acceptance. No amendments to or deviations from said documents are valid unless contained in this
schedule.

The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of
deviations (if any), contact the Client's Representative (whose details are given in the contract data) to arrange the
delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms
of the conditions of contract identified in the contract data. Failure to fulfil any of these obligations in accordance with
those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the latest of the dates on which the
parties have signed the table below and the Supplier has confirmed receipt from the Employer of one fully completed
original copy of this agreement, including the schedule of deviations (if any), provided that an official tender award
letter has been issued by the Employer to the Supplier, confirming the award to the Supplier (referred to as "coming
into effect").

The tenderer (now Supplier) shall within five working days of the agreement coming into effect, notify the Employer in
writing of any reason why he cannot accept the contents of the delivered fully completed original copy of the
agreement as a complete and accurate memorandum of the agreement, failing which the agreement presented to the
Supplier shall constitute the binding contract between the parties.

This agreement constitutes a framework contract for the purposes of developing individual Works Orders to
be allocated in terms of the procedures described in the contract, the status of the contractor with respect to
the award packages awarded to him in terms of this term tender process being recorded in the schedule of
deviations.




The Parties Employer Contractor
Business Name CITY OF CAPE TOWN HHO Consulting Engineers (Pty)
Ltd
Business Not applicable
Registration
Tax number (VAT) 4500193497
Physical Address Civic Centre
(Registered) 12 Hertzog Boulevard
Cape Town
8000
Postal Address Civic Centre
(Registered) 12 Hertzog Boulevard
Cape Town
8000

Accepted contract
duration

Signed — who by
signature hereto
warrants authority

Designation of
signatory

From “on date of commencement and terminate on 30 September 2030, subject to the
conclusion of a Section 33 of the MFMA process and council adopting a resolution in
which it approves the entire contract exactly as it is to be executed and in which it
authorises the municipal manager to sign the contract on behalf of the municipality”

Executive Director: Future Planning and Director

Resilience

Name of signatory

Signed: Date

11.09.2026 09 September 2026

Signed: Location

Cape Town Cape Town

Signed: Witness

Name of Witness

10

SIGN H




Schedule of Deviations

Notes:

1. The extent of deviations from the tender documents issued by the employer before the tender closing date is
limited to those permitted in terms of the conditions of tender.

2. A tenderer's covering letter shall not be included in the final contract_such

letter, which constitutes a deviation as aforesaid, become the subject of agreements reached during the
process of offer and acceptance, the outcome of such agreement shall be recorded here.

3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or
change to the tender documents and which it is agreed by the Parties becomes an obligation of the
contract shall also be recorded here.

4, Any change or addition to the tender documents arising from the above agreements and recorded here,
shall also be incorporated into the final draft of the Contract.

1 Subject Status of Supplier per Award Package(s) awarded.

Details  The status of the Supplier with respect to the Award Package(s) awarded to him in terms of this term
tender process is recorded in the table below.

. Award Award Award
e
Reglorst Package1 | Package2 | Package 3
Status of Winner
Supplier (tick
as applicable): | Alternative /
Supplier

"Unused regions are to be struck through.
2 Subject . NONE . .. ...

Details. .. NONE . .. ... .

By the duly authorised representatives signing this agreement, the employer and the tenderer agree to and
accept the foregoing schedule of deviations as the only deviations from and amendments to the documents
listed in the tender data and addenda thereto as listed in the returnable schedules, as well as any
confirmation, clarification or changes to the terms of the offer agreed by the tenderer and the employer during
this process of offer and acceptance.

Itis expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of
this Agreement shall have any meaning or effect in the contract between the parties arising from this
agreement.
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CITY OF CAPE TOWN
CORPORATE PROJECT, PROGRAMME AND PORTFOLIO MANAGEMENT DEPARTMENT

CONTRACT NO . 092C/2024/25

PROVISION OF SPECIALISED MULTIDISCIPLINARY PROFESSIONAL SMEERING

AND BUILT ENVIRONMENT WORKS.

C1.2 Contract Data

The Data which will apply to all work under the Framework Contract is

The Supplieris

Name

Address for communications

Address for electronic communications | |

The quotation information is in | |

The Data which will apply to all Time Charge Orders is
Time Charge Orders are not utilised under this contract.
The Data which will apply to all Work Orders is

1 General

The Consultant is

Name

Address for communications

Address for electronic communications |

The fee percentage is %

as people rates are deemed to include all overheads & mark-ups. Expenses are treated
as per sections C2.2 Schedule of Rates — 1.4, 2.4, 3.4, 4.4.

The key persons are (No need to complete in this tender. Will be required when appointed per Work order. Please
ignore)

Name (1) | |

Job | |

Responsibilities | |

Qualifications | |

Experience | |

Name (2) |

12




Job | |

Responsibilities | |

Quafatons S

Experience | |

The following matters will be included in the Early Warning Register(No need to complete in this tender. Will be
required when appointed per Work order. Please ignore)

2 The Consultant’s main responsibilities

If the Consultantis to  The Scope provided by the Consultant is in To be confirmed per
provide Scope Work Order

3 Time

If a programme is to The programme identified in the Contract Data is To be confirmed per
be Work Order

identified in the
Contract Data

If the Consultant is to The completion date for the whole of the service is To be confirmed per
decide Work Order

the completion date for the

whole of the service

5 Payment (No need to complete in this tender. Will be required when appointed per Work
order. Please ignhore)

If the Consultant states The expenses stated by the Consultant are any
expenses
item amount
If Option Aor Cis The activity schedule is To be confirmed per
used Work Order
The tendered total of the Prices is To be confirmed per
Work Order

13




Resolving and avoiding disputes (No need to complete in this tender. Will be required when
appointed per Work order. Please ignore)

The Senior Representatives of the Consultant are

Name (1) | |

Address for communications

Address for electronic communicationsl |

Name (2) | |

Address for communications

Address for electronic communications

X10: Information modelling

If Option X10is used

If an information

execution planis to be . ) -
identified in the in the Contract Data is To be confirmed per Work Order

Contract Data

The information execution plan identified

Data for the Short Schedule of Cost Components (used only with Option A)

The people rates are in C2 Pricing Data

SUPPLIER’S ANNUAL HOLIDAY PERIODS DURING DELIVERY PERIOD

Year 1 holiday period | commencement date finish date
Year 2 holiday period | commencement date finish date
Year 3 holiday period | commencement date finish date
Year 4 holiday period | commencement date finish date
Year 5 holiday period | commencement date finish date

SIGNED ON BEHALF OF TENDERER: ... e

14




CITY OF CAPE TOWN
CORPORATE PROJECT, PROGRAMME AND PORTFOLIO MANAGEMENT DEPARTMENT
CONTRACT NO . 092C/2024/25

PROVISION OF SPECIALISED MULTIDISCIPLINARY PROFESSIONAL SERVICES
ENGINEERING AND BUILT ENVIRONMENT WORKS

C2.2 Schedule of Rates

Schedule No. 1: Buildings

Schedule No. 2:
Civil Infrastructure, Mechanical and Electrical Engineering Services

Schedule No. 3: Geotechnical and Survey Services

15
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SCHEDULE NO. 3: GEOTECHICAL ENGINEERING AND SURVEY

SERVICES

The following notes in section Error! Reference source not found. and details in section Error!
Reference source not found. are applicable to Built Environment Services:

1.1 PROFESSIONAL SERVICES RATE CATEGORIES MATRIX

The discipline specific rate categories obtained below provides common groupings for similar
personnel for which the same rate would apply. Reference is made to the personnel descriptions in
the above schedule and the schedule of rates (Section 3.2). Tendered rates per category are

applicable to all specified personnel within the category.

1.1.1 PRIMARY RESOURCE MATRIX
RATE CATEGORIES
Tlaz| e g
o >= e
> . - o 5.8 o o Specification
8 Discipline Speciality g > § g E’, R S
© "a %) © 3]
o S o o
Geotechnical Geotechnical Engineer C1 Cc2 C3 C4 Note D2
Engineering
Ee?tecm.“ca' Engineering Geologist S1 S2 S3 S4 | Note D3
ngineering
Geotechnical Geophysicist s2 Note D4
ngineering
Documentation &
Support BIM Manager D1 Note D5
Documentation &
o | Support BIM Modeller D2 Note D6
£ D tation &
3 | qocumental CAD Technician D3 Note D7
2 Support
= .
2 | Qocumentation & GIS Technician D2 Note D8
2 upport
[ .
= Documentation & Document Control / D4 Note D9
g Support Support
S | Hydrogeological .
(%]
% Engineering Groundwater Engineer C1 Cc2 C3 C4 Note D10
(] .
o Hydrogeological .
Engineering Hydrogeologist S2 Note D11
Hydrogeological Groundwater Quality S2 Note D12
Engineering specialist (Geochemist)
Project Management
& Construction Project Manager P1 P2 P3 P4 Note D13
Monitoring
. Land Surveyor S3 S4 Note D14
Surveying
Occupational Health Construction Health and
and Safety Safety Agent QH2 ACLSIPAE

16




1.2 TIME-BASED FEES FOR PROFESSIONAL SERVICES

Time-based fees for all services as described in the Scope of Work for the following
disciplines:

Fee Types Explained :

This section covers the fees for strategic and specialist advice, high-level operational or
implementation activities, and design, planning, and part-time implementation monitoring.
These services are provided by professionals working from their own offices. Appointments
can vary in duration, being either short-term or long-term.

Primary resources are linked to resource categories A, B, C and D.
All overheads included in tendered rates (refer to table 1).

Table 1 - Overheads

Description For Noting
Salaries (total cost of employment) of fee earning staff, i.e.
professional/technical staff including benefits and leave

entitlement. Included
Salaries of non-fee-earning staff, i.e. administrative staff

salaries Included
Internet and fixed communication at premises of where work

is performed. (excluding mobile phones) Included
Rental of premises where work is performed, including water,

electricity and rates Included
Transport (not recovered directly from projects) Included
Paper, stationary, consumables at premises where work is

performed. Included
Audit, bank charges, interest, insurance Included
Marketing Included
Office equipment at premises where work is performed Included
Training and development Included
Project direct expenses not recoverable Included

Note: Table derived from DPSA "Guide to Hourly Fee Rates for
Consultants”

1.2.1 PRIMARY RESOURCE MATRIX

Item | Fee Personnel Group Specification Unit | Tendered Rate
No. Categor Reference
y
Civil Engineering and Related Fields
421 | C1 Category A Note D2, Note Hour | R 850.00
Engineer D10
422 [ C2 Category B Note D2, Note Hour | R 820.00

Engineer / Specialist | D10
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Item | Fee Personnel Group Specification Unit | Tendered Rate
No. Categor Reference
y
423 | C3 Category C Note D2, Note Hour | R730.00
Engineer D10
424 | C4 Category D Note D10, Note | Hour | R 620.00
Engineer D14, Note D2
Natural Sciences and Related Fields
421 | $1 Category A Note D3, Hour | R 850.00
7 Professional
421 | S2 Category B Note D3, Note Hour | R 730.00
8 Professional / D4, Note D11,
Specialist Note D12,
421 | S3 Category C Note D3, Note Hour | R 730.00
9 Professional D15,
422 | S4 Category D Note D3 Hour | R620.00
0 Professional
Project, Contract Management Fields
422 | P1 Category A Note D13 Hour | R 850.00
1 Professional
422 | P2 Category B Note D13 Hour | R 820.00
2 Professional /
Specialist
422 | P3 Category C Note D13 Hour | R730.00
3 Professional
422 | P4 Category D Note D13 Hour | R620.00
4 Professional
Quantity Surveying and Health &
Safety Services
4.2.2 | QH2 Category B Note D15, Hour | R 820.00
6 Professional /
Specialist
Draughting, Modelling, Documentation and Support
Services
422 | D1 Specialist / Expert Note D5, Hour | R 820.00
9
4.2.3 | D2 Senior Professional | Note D6, Note Hour | R 760.00
0 D8,
4.2.3 | D3 Junior Professional Note D7, Hour | R 680.00
1
42.3 | D4 Support Services Note D9, Hour | R 480.00
2
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1.2.2 RECOVERABLE EXPENSES

Recoverable Expenses

Item No. Activity Description Unit Sum
441 Supplier’s cost for materials, equipment, testing and/or any other The estimated
recoverable expenses not covered in the tender document will be value shown below
claimed under this item for each individual Work Order during the is used for tender
Framework Contract Period in accordance with C3.4 of Part C3 - evaluation
Framework Information. purposes only
Sum R 1 000 000

Provision for Supplier’'s Mark-up on Recoverable Expenses claimed under item 3.3.1

Item No. Activity Description Unit Tendered
Percentage

442 Supplier's percentage mark-up on item 4.4.1 above (for tender
evaluation purposes ONLY, tenderers must base their % mark-up on
an estimated value of R1 000 000) % R 50 000

1.2.3 DISBURSEMENTS/RECOVERABLE EXPENSES

I:f;‘ Description Unit Tendered Rate
Recoverable expenses in respect of printing/plotting/copying,
traveling expenses, etc. as specified below:
443 Size A0 (Monochrome) No. R 50.00
444 Size A1 (Monochrome) No. R 36.00
445 Size A2 (Monochrome) No. R 24.00
446 Size A3 (Monochrome) No. R 3.00
447 Size A4 (Monochrome) No. R 1.50
448 Size A4 (Monochrome on colour paper) No R 1.50
449 Size A0 (Colour) No. R 85.00
4.4.10 Size A1 (Colour) No. R 60.00
4.4.11 Size A2 (Colour) No. R 42.00
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4,412 Size A3 (Colour) No. R 6.00
4413 Size A4 (Colour) No. R 1.85
4414 Laminated posters: Size A0 (Colour) No. R 100.00
4.4.15 Laminated posters: Size A1 (Colour) No. R 80.00
4.4.16 Laminated posters: Size A2 (Colour) No. R 60.00
4.417 Laminated posters: Size A3 (Colour) No. R 40.00
4.4.18 drgvsiwgél’agt? and binding of reports/tender documents, books of No. R 100.00
4.4.19 Travel expenses km SARS Rates
4.4.20 Travel expenses (4 X 4) km SARS Rates
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1.2.4 RATES FOR GEOTECHNICAL INVESTIGATION AND SURVEYING WORKS

Rates for all services as described in the Framework Scope for the following items, refer to
section Error! Reference source not found.:

Item No. Activity Description Specification Unit Tendered Rate
Reference.
ESTABLISHMENT OF THE CONTRACTOR
Establishment of contractor on Site
4.5.1. Fixed Charges (% of Investigation Cost) B1.1.1 % 5%
45.2. Time Related Charges (% of Investigation Cost) B1.1.2 % 5%
453. Health and Safety Obligations 1.1.3 day R 550.00
454, Environmental management (% of Investigation B1.1.4 % 2%
Cost)
4.5.5. Provision of labour (per person) hour R 65.00
4.5.6. Appointment of PSIRA grade B security B1.5 Person hour R 75.00
personnel for 24 hours per day, 7days a week
including weekends and public holidays
45.7. Appointment of PSIRA grade C security B1.6 Person hour R 95.00
personnel for 24 hours per day, 7days a week
including weekends and public holidays
4.5.8. Appointment of PSIRA grade D security B1.7 Person hour R 128.00
personnel for 24 hours per day, 7days a week
including weekends and public holidays
TRAFFIC ACCOMMODATION (Inclusive
of cones,signs,flagmen)
Local Roads (60kph speed limit):
4.5.9. ) . h R 250.00
Two-way traffic accommodated by partial I\?I;aArilz?gn our
lane closure Detail 13.37.1
4.5.10. One-way traffic accommodated by full lane SARTSM hour R 360.00
closure - STOP/GO operation alternately Manual 2,
on single lane Detail 13.37.2
4.5.11. ) h R 235.00
One-way traffic accommodated by lane I\SIIQSLL?I\ZA our
drop Detail 13.38.2
Collector Roads (80kph speed limit):
4.5.12. ) . h R 270.00
Two-way traffic accommodated by partial ,\S/IART‘?'\ZA our
lane closure anual 2,
Detail 13.37.1
4.5.13. One-way traffic accommodated by full lane SARTSM hour R 380.00
closure - STOP/GO operation alternately Manual 2,
on single lane Detail 13.37.2
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Item No. Activity Description Specification Unit Tendered Rate
Reference.
4.5.14. ) h R 250.00
One-way traffic accommodated by lane '\S/IART‘?'\ZA our
drop anual 2,
Detail 13.38.2
Arterials or Expressways (100kph
speed limit):
4.5.15. ) . h R 270.00
Two-way traffic accommodated by partial '\S/IART?“ZA our
lane closure anual 2,
Detail 13.37.1
4.5.16. | One-way traffic accommodated by full lane SARTSM hour R 380.00
closure - STOP/GO operation alternately Manual 2,
on single lane Detail 13.37.2
4.5.17. ) h R 250.00
One-way traffic accommodated by lane '\S/IART?“ZA our
drop anual 2,
Detail 13.38.2
ESTABLISHMENT AND PROVISION OF RIGS
AND EQUIPMENT
4.5.18. | Core drilling rigs (Total Drilling <20m) B3.1.1 sum R 50 000.00
4.5.19. | Core drilling rigs (Total Drilling 20-50m) B3.1.2 sum R 50 000.00
4.5.20. | Core drilling rigs ( Total Drilling >50m) B3.1.3 sum R 50 000.00
4.5.21. | Large diameter auger/Continuous Flight 3.2 sum R 5 000.00
Auger rig
4.5.22. | Drilling Barges 3.4 sum R 25 000.00
Establishment of other plant and equipment
4.5.23. | Tractor-loader-backhoe (TLB) (should be able 3.5.1 sum R 4 500.00
to reach maximum depth of 3m with >90HP)
4.5.24. | Excavator (should be able to reach maximum 3.5.2 sum R 6 500.00
depth of 6m with >150HP)
4.5.25. | Core orientation equipment 3.5.6 sum R 2 500.00
4.5.26. | Water pressure equipment 3.5.7 sum R 6 800.00
4.5.27. | Low Bed (For excavator) B3.5.10 sum R 8 500.00
4.5.28. | DPSH equipment 3.5.9 sum R 12 500.00
SETTING OUT AND SURVEYING
4.5.29. | Surveyor (including all equipment, etc.) B4.1 hr R 950.00
SETTING UP
Mobile Setups
4.5.30. | Coredrill 5.1.1 no. R 6 500.00

22




Item No. Activity Description Specification Unit Tendered Rate
Reference.
Skid Set-ups
4.5.31. | Normal skid setups 5.2.1 no. R 6 500.00
4.5.32. | Difficult skid setups 5.2.2 no. R 7 500.00
4.5.33. | Very difficult skid setups 5.2.3 no. R 10 500.00
4.5.33.1 geét)ting up on inclined holes (Extra over 5.1 or 5.3 no. R 4 000.00
4.5.34. | Extremely difficult setups (E.O. 5.2.3.) very long B5.4.1 no. R 12 800.00
an very steep set ups
4.5.35. | Very shallow water (0.05 to 0.5m deep) B5.4.2 no R 8 500.00
E.05.2.3
4.5.36. | Movement between boreholes (Extra over 5.1 5.5 km R 500.00
or 5.2 (rotary core))
ACCESS TRACKS
Making of access tracks using different
types of equipment as given in the Bill of
Quantities
4.5.37. | Tractor-loader-backhoe (TLB) (>90HP) 6.1.2 day R 6 500.00
CUTTING DOWN OF TRESS AND CROPS
Cutting down of trees and removal thereof
4.5.38. | Between 150 and 300mm diameter 711 no. R 50.00
4.5.39. | Greater than 300mm diameter 7.1.2 no. R 50.00
4.5.40. | Destruction of crops 7.2 ha R 50.00
AUGERING
Large diameter augering (>200mm diameter)
4.5.41. | Daily rate hire (CFA/Conventional Auger rig) 9.2.1 day R 10 000.00
4.5.42. | Backfilling of hole (only when delayed by the 9.2.2 m R 200.00
Engineer)
ROTARY CORE DRILLING
4.5.43. | In category A materials 10.1 m R 1 050.00
4.5.44. | In category B materials 10.2 m R 1 250.00
4.5.45. | In category C materials 10.3 m R 1 350.00
4.5.46. | In category D materials (EO ltem 10.3) by 10.4 m R 200.00
different rock types
4.5.47. | Invery closely fractured material (EO ltem 10.3) 10.5 m R 200.00
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Item No. Activity Description Specification Unit Tendered Rate
Reference.

4.5.48. | Triple tube drilling (EO Item 10.1 and 10.2) 10.6 m R 300.00

4.5.49. | Dirilling in gravel 10.7 m R 200.00

4.5.50. | Drilling in cobbles and boulder 10.8 m R 1 650.00

4.5.51. | Drilling steel in concrete 10.9 mm R 55.00
Extra Over for drilling inclined boreholes in
all categories

4.5.52. | Inclination >60° and <85° 10.10.1 m R 50.00

4.5.53. | Inclination <60° and >30° 10.10.2 m R 50.00

4.5.54. | Inclination <30° and >0° 10.10.3 m R 50.00
WASHBORING

4.5.55. | Washboring 1.1 m R 500.00
CORE AND SOIL MATERIAL RECOVERY

4.5.56. | Soil material recovery in all material types 121 m R 425.00

4.5.57. | Core recovery in Category A material 12.2 m R 525.00

4.5.58. | Core recovery in Category B material 12.3 m R 625.00

4.5.59. | Core recovery in Category C material 12.4 m R 675.00

4.5.60. | Core recovery in Category D material 12.5 m R 750.00

4.5.61. | Invery closely fractured material (Extra over 12.6 m R 100.00
12.4 in different rock types)

4.5.62. | Triple tube drilling 12.7 m R 675.00
CASING (N-SIZE)

4.5.63. | Casing, which may be removed (N size) 13.1 m R 350.00

4.5.64. | Casing in material category B or harder (Extra 13.2 m R 100.00
over 13.1)

4.5.65. | Casing in boulders or gravel (Extra over 13.1) 13.3 m R 250.00

4.5.66. | Casing leftin hole (Extra over 13.1) — N size 13.4 m R 1 750.00

4.5.67. | Casing in inclined holes (Extra over 13.1) 13.5 m R 150.00
THE USE OF DRILLING AIDS

4.5.68. | Use inlieu of casing 14.1 m R 500.00

4.5.69. | Drilling aid B14.2 kg R 350.00
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Item No. Activity Description Specification Unit Tendered Rate
Reference.

DISTURBED SAMPLING

4.5.70. | Samples (<5kg, 250x400mm 150 micron B16.1.1 no. R 25.00
sampling bag, tags included)

4.5.71. | Large Samples (<40kg,2x 600x900mm 150 B16.1.2 no. R 60.00
micron sampling bags, tags included)
UNDISTURBED SAMPLING

4.5.72. | Thin walled tube samples (tube not returned) B17.1 no. R 1 250.00

4.5.73. | Piston sample 17.2 no. R 2 350.00

4.5.74. | Block samples 17.3 no. R 450.00
CORE ORIENTATION SURVEYS

4.5.75. | Core orientation surveys (putty impression type) 19.1 no. R 275.00
DOWN THE HOLE PHOTOGRAPHY

4.5.76. | Establishment (per trip) B21.1 - R 15 000.00

4.5.77. | Logging and interpretation report using logging B21.2 m R 150.00
palliper, ATV and OTV and orientated borehole
image
STANDARD PENETRATION TEST

4.5.78. | SPTs 231 no. R 405.00
DYNAMIC PROBE (SUPER HEAVY)

4.5.79. | Setup at each location 241 no. R 1 000.00

4.5.80. | DPSH 242 m R 25.00
PIEZOMETERS

4.5.81. | Supply (uUPVC 50mm pipe, 2m slotted wrapper 28.1 no. R 320.00
in geotextile)

4.5.82. Installation 28.2 m R 55.00

4.5.83. | Permeability Testing 28.3 hr R 1 250.00
WATER SAMPLING AND BOREHOLE
WATER REST LEVEL

4.5.84. | Recording water rest levels 30.1 no. R 150.00

4.5.85. | Recording water levels (Bmonths or 12 months 30.1 no. R 25.00
after drilling)

4.5.86. | Water samples 30.2 no. R 300.00

CORE BOXES
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Item No. Activity Description Specification Unit Tendered Rate
Reference.
4.5.87. | Core boxes (N-size; plastic deep channelled 311 no. R 585
steel lid 6m box)
CORE SHEDS
4.5.88. | Core shed/20’ Dry Container 32.1 no. R 20 000.00
4.5.89. | Core rack module 32.2 no. R 2000.00
4.5.90. | Name board 32.3 no. R 2000.00
CORE PHOTOGRAPHY
4.5.91. | Core photographs 33.1 no. R 150.00
TRANSPORTATION
4.5.92. | Vehicle of less than 1.5ton 34.1 km R 7.00
4.5.93. | Vehicle of greater than 1.5ton 34.2 km R 12.50
MARKING OF HOLES
4.5.94. | Standpipe and cap 35.1 no. R 1250.00
4.5.95. | Concrete block only 35.2 no R 750.00
4.5.96. | Plastic water meter box cover 35.3 no. R 1 500.00
MACHINE AND HAND TRENCHING
Hand excavation
4.5.97. | Upto 1.5m depth 36.1.1 hr R 565.00
4.5.98. | In excess of 1.5m depth 36.1.2 hr R 700.00
Machine excavation (by type)
4.5.99. | Tractor-loader-backhoe (TLB) (>90HP) 36.2.1 day R 6000.00
4.5.100. | Excavator (>150HP) 36.2.2 day R 13500.00
4.5.101. | Safety fencing 36.3 m R 9.00
4.5.102. | Backfilling of holes (only as ordered by 36.4 no. R565.00
Engineer)
STANDING TIME
4.5.103. | Standing time (per core rig) 371 hr R 1350.00
LOGGING AND PROFILING
4.5.104. | Logging of core by Geotechnical Engineer or B38.1 m R 250

Engineering Geologist
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Item No. Activity Description Specification Unit Tendered Rate
Reference.
LABORATORY AND MINOR SITE TESTING
4.5.105. | Foundation Indicator Test B42.1 no. R 580.00
4.5.106. | Moisture Content and in-situ dry density B42.2 no. R 50.00
(Undisturbed sample),m
4.5.107. | Oedometer Test B42.3 no. R 2 250.00
4.5.108. | Double Oedometer B42.4 no. R 5 050.00
4.5.109. | Triaxial Test (SCD) B42.5 no. R 19 150.00
4.5.110. | Triaxial Test (SCU) B42.6 no. R 17 080.00
4.5.111. | Unconfined Compression Test B42.7 no. R 2 600.00
4.5.112. | Consolidated Shear Box Test B42.8 no. R 6 500.00
4.5.113. | Maximum Dry Density Estimation B42.9 no. R 480.00
4.5.114. | California Bearing Ratio (CBR) Test B42.10 no. R 480.00
4.5.115. | Uniaxial Compression (UCS) on Rock sample B42.11 no. R 600.00
4.5.116. | Point Load Index (PLI) Test on Rock sample B42.12 no. R 820.00
4.5.117. | Carbonate Content B42.13 no. R 600.00
4.5.118. | Sulfate Content B42.14 no. R 340.00
4.5.119. | pH Determination B42.15 no. R 220.00
4.5.120. | Chloride Content B42.16 no. R 340.00
4.5.121. | Dynamic Cone Penetrometer (1m) B42.19 no. R 200.00
4.5.122. | Dynamic Cone Penetrometer (2m using B42.20 no. R 240.00
extension rods)
4.5.123. | Dynamic Cone Penetrometer (3m using B42.21 no. R 320.00
extension rods)
4.5.124. | Hand Augering B42.22 m R 350.00
4.5.125. | Sand replacement test B42.23 no. R 800.00
4.5.126. | Electrical resistivity B42.24 m R 1 750.00
4.5.127. | Continuous Surface Wave (CSW) B42.25 day R 1 750.00
4.5.128. | Rising head test B42.26 no. R 10 000.00
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Item No. Activity Description Specification Unit Tendered Rate
Reference.

SURVEYING TECHNIQUES

4.5.129. | Aerial / drone based survey approvals, C1 sum R 2 650.00
mobilisation & demobilisation

4.5.130. | Aerial / drone based LIDAR survey Cc2 ha R 950.00

4.5.131. | Aerial / drone based oblique photogrammetry Cc2 ha R 950.00
survey

4.5.132. | Ground based site or building light scanning C3 day R 17 000.00
including mobilisation and demobilisation

4.5.133. | Ground Penetrating Radar for service detection C4 day R 15 000.00
including mobilisation and demobilisation

4.5.134. | Land based site survey support team and C5 day R 5 350.00

equipment (excluding land surveyor time)
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CITY OF CAPE TOWN
CORPORATE PROJECT, PROGRAMME AND PORTFOLIO MANAGEMENT DEPARTMENT
CONTRACT NO . DP8038C/2022/23

PROVISION OF SPECIALISED MULTIDISCIPLINARY PROFESSIONAL SERVICES RELATED TO
ENGINEERING AND BUILT ENVIRONMENT WORKS

SCHEDULE 13: PROFESSIONAL INDEMNITY INSURANCE

CITY OF CAPE TOWN
CORPORATE PROJECT, PROGRAMME AND PORTFROLIO MANAGEMENT DEPARTMENT
CONTRACT NO: 092C/2024/25

PROVISION OF SPECIALISED MULTIDISCIPLINARY PROFESSIONAL SERVICES RELATED TO ENGINEERING
AND BUILT ENVIRONMENT WORKS

SCHEDULE 13: PROFESSIONAL INDEMNITY INSURANCE

The tenderer is referred to the appropriate clause(s)cf the Tender Data and shall state below defails of the professional
Indamnity insurancea haid by the tanderer. YWhere the tendersr ie a pint venture, each party to the joint venture must submit
details of their professional indemnity insurance. Proof of insurance or confirmation from a reputable Insurance Broker that
the tenderer is eligible for the prescribed professional indemnity insurance cover should he/she be awa-ded lhe contract
musl be appended (o this schedula,

PROFESSIONAL INDEMNITY INSURANCE

NAME OF INSURED NAME OF INSURER LIMIT OF INDEMNTY |IRO
EACH CLAIM

WHO - ﬂ-,u\b-ﬂc)
L e lf’if\v:"(\,‘x‘ (\7\"5)
L\ A

t'\.) v‘f\l\\’(’f\

SIGNED ON BEHALF OF TENDERER: ..

Tender T2.2111

Part T2: Returnable Documents
Returnable Schedulas

Reference No. 002C/2024/25
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PROVISION OF SPECIALISED MULTIDISCIPLINARY PROFESSIONAL SERVICES RELATED TO

CORPORATE PROJECT, PROGRAMME AND PORTFOLIO MANAGEMENT DEPARTMENT
ENGINEERING AND BUILT ENVIRONMENT WORKS

SCHEDULE 22 : PRICE BASIS FOR IMPORTED RESOURCES

CITY OF CAPE TOWN
CONTRACT NO . 092C/2024/25

o
™




Part C1: Agreements and Contract Data

31




CITY OF CAPE TOWN
CORPORATE PROJECT, PROGRAMME AND PORTFOLIO MANAGEMENT DEPARTMENT
CONTRACT NO . 092C/2024/25

PROVISION OF SPECIALISED MULTIDISCIPLINARY PROFESSIONAL SERVICES RELATED TO
ENGINEERING AND BUILT ENVIRONMENT WORKS

C1.2 Contract Data
GENERAL CONDITIONS OF CONTRACT

The General Conditions of Contract are the New Engineering Contract, Version 4 (NEC4), Framework Contract
(2017) with the New Engineering Contract, Version 4 (NEC4), Professional Service Contract (2017) as
published by NEC, Thomas Telford Ltd, 1 Heron Quay, London E14 4JD. Individual Work Orders will be based on
New Engineering Contract, Version 4 (NEC4), Professional Service Contract (2017).

Copies of these General Conditions of Contract may be obtained from NEC’s website https://www.neccontract.com/.
Copies of the General Conditions of Contract are also available for inspection and scrutiny at the offices of the
Client.

Part 1: Contract Data provided by the Client
The Data which will apply to all work under the Framework Contract is

The conditions of contract are the clauses of the NEC4 Framework Contract June 2017 and any additional
conditions of contract. To the extent of any inconsistency or conflict between the NEC4 Framework Contract June
2017 and any additional conditions of contract, the additional conditions of contract shall prevail and be given
effect.

The Client is

Name

Address for communications 6th Floor Murray And Roberts Building
73 Hertzog Boulevard, Cape Town

Address for electronic communications

The Client’s Representative is

Name

Address for communications
6th Floor Murray And Roberts Building

73 Hertzog Boulevard, Cape Town

Address for electronic communications

The Framework Information is in Part C3 Framework Information
The framework scope is in C3.2 Framework Scope

The selection procedure is in (3.3 Selection Procedure

The quotation procedure is in | C3.4 Quotation Procedure

The end date is 30 September 2030

The period for reply to a Supplier's quotation is I'o be confirmed
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The additional conditions of contract are as set out below:

21

Z2

Z3

z4

z5

The framework contract start date is the date at which the agreement comes into effect as per C1.1
Form of Offer and Acceptance.

The framework contract base date is defined as 7 days prior to the tender closing date defined in T1
— Tendering Procedures. The base date will be used as the reference date for all and any relevant
price adjustment.

The Supplier is required to obtain the Clienfs prior approval in writing before taking any of the
following actions:

a)
b)

c)
d)

9
h)

)

k)

Replacing any of the key personnel listed at the time of tender.

Occupying any public land or facility for any purpose that will cause disruption and or
inconvenience to the users of such land or facility in respect of any construction contract.

Making a material change, addition or omission from the accepted designs.

The exercising of any discretion in terms of any terms and conditions in this contract, that
results in the utilisation of the contingency allowance of a construction contract, increasing
the contract value for that construction contract or awarding any additional time for that
construction contract as detailed in the relevant contract conditions.

Permitting advance payment for items not listed in the Advance Payment Schedule.

Nominating the Employer's Agent/Engineer/Principal Agent or their respective
representatives (as applicable) in terms of the relevant Conditions of Contract.

Authority of the’s Agent/Engineer/Principal Agent to delegate.

Granting permission to work during non-working times in terms of the relevant Conditions of
Contract.

Suspend the progress of the works in terms of the relevant Conditions of Contract.

The issuing of an instruction to accelerate progress in terms of the relevant Conditions of
Contract.

Approval of any other Additional and Specialist Services and their respective costs/hourly
rates.

The Client reserves the right to terminate the framework contract for any of the following reasons:

if the Supplier has benefitted from an official or other role player committing any corrupt or
fraudulent act during the tender process or in the execution of the Contract;

if a material irregularity vitiates the procurement process leading to the conclusion of the
contract, rendering the procurement process and the conclusion of the resulting contract
unfair, inequitable, non-transparent, uncompetitive or not cost-effective, provided the
Employer follows the processes as described in its SCM Policy and as otherwise required by
applicable law; or

The implementation of the contract may result in reputational risk or harm to the City as a
result of (inter alia) in relation to the Supplier.

reports of poor governance and/or unethical behaviour;
association with notorious individuals and/or their families;
poor performance issues, known to the Client;

negative social media reports; or

adverse assurance (e.g. due diligence) report outcomes.

The Supplier hereby indemnifies and holds the Client harmless against all claims, losses, damages
and costs sufuffered by the Client in relation to claims of third parties which arise, directly or indirectly,
out of or in connection with the Services rendered or to be rendered under this Contract, where such
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Z6

z7

Z8

Z9

210

211

212

213

214

7151

claims are wholly or partly, directly or indirectly caused by or relating to any failure by the Supplier to
exercise reasonable professional skill, care and diligence in the exercising of its obligations.

Within 14 (fourteen) days of receipt of the notification of contract award, the Supplier shall furnish to
the Client the performance bond of the amount specified herein if requested by the Client. The
Guarantee Sum shall be determined at the point of works project allocation.

The Supplier acknowledges that during the course of the performance of the services, it and its
employees, representatives and/or sub-contractors may gain access to and become acquainted with
the Personal Information and/or Special Personal Information and children's information (collectively,
"Personal Information") (as these terms are defined or explained in the Protection of Personal
Information Act 4 of 2013, as amended from time to time, referred to as "POPIA"), of the Client, its
employees, clients, representatives, sub-contractors and/or suppliers. The Supplier will, and will
procure that its employees, representatives and sub-contractors, treat such Personal Information as
confidential and respect the privacy of the Client, its employees, clients, representatives, sub-
contractors and/or suppliers.

The Supplier further acknowledges that during the course of the performance of the services, it and
its employees, representatives and/or sub-contractors may also be required to collect, use or process
the Personal Information of the Client and/or its employees, clients, representatives, sub-contractors
and/or suppliers and, when doing so, will comply, and will procure that they comply, with (i) the
conditions of lawful processing as set out in terms of POPIA and other applicable laws and
regulations; (ii) the CCT Privacy Notice and (iii) the Client's data protection procedures;

The Client, its employees, representatives and sub-contractors may, from time to time, Process the
Supplier's and/or its employees', representatives' and/or sub-contractors' Personal Information, for
purposes of, and/or relating to, the tender, this agreement, for research purposes, and/or as
otherwise may be envisaged in the Privacy Notice and/or in relation to the Supply Chain Management
Policy or as may be otherwise permitted by law. This may include the cross-border transfer of
Personal Information and/or Special Personal Information (including children's information) from time
to time.

The Supplier acknowledges that it has read and understood the contents of clause Z9 above, the
Privacy Notice and Supply Chain Management Policy and hereby consents to the Client, its
employees and/or representatives and/or sub-contractors Processing its Personal Information for
those purposes and/or as otherwise contemplated herein.

The Supplier agrees and undertakes to procure that its employees and/or representatives and/or sub-
contractors are made aware that the Client may process their Personal Information from time to time
as envisaged in clause Z9 above.

The Supplier hereby warrants in favour of, and represents to, the Client, its employees,
representatives and sub-contractors, that the Supplier and its employees, representatives and sub-
contractors are permitted to Process the Personal Information, which they have and/or will Process
in, and in relation to, this tender and agreement, including but not limited to the disclosure of the
Personal Information herein and irrevocably undertake to comply with all applicable laws in this
regard and will procure that their employees, representatives and sub-contractors also so comply.

The Supplier hereby indemnifies and holds each of the Client, its employees, representatives and
sub-contractors harmless against all claims, losses, damages and costs relating to the Processing of
Personal Information by the Supplier, its employees, representatives and/or sub-contractors.

In order to comply with section 19 read with section 21 of POPIA to the extent that the Supplier
processes Personal Information for which it is the Operator and the Client is the Responsible Party
under POPIA, the parties agree as follows:

The Supplier agrees and irrevocably undertakes that it shall:

21511 only Process Personal Information on behalf of the Client if (i) the processing of such
information is within the knowledge or authorisation of the Client, (ii) it treats the
Personal Information which comes to its knowledge as confidential and does not
disclose it, and (iii) the Processing is done in a lawful and reasonable manner, and only
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216

217

215.1.2

215.1.3

215.1.4

721515

215.1.6

21517

to the extent required to execute the services, or to provide the goods, or to perform
its obligations pursuant to the agreement;

put in place, and at all times maintain, appropriate, reasonable, technical and
organisational measures to ensure the protection and confidentiality of the Personal
Information that it, or its employees, its representatives, its sub-contractors and other
authorised individuals come into contact with pursuant to the agreement;

do all such things as are necessary to prevent the: (i) loss of, damage to, and/or
unauthorised destruction of Personal Information; and (i) unlawful access to or
processing of personal information;

notify the Client immediately where there are reasonable grounds to believe that the
Personal Information in its possession has been accessed or acquired by any
unauthorised person;

at all times comply with the provisions of POPIA, its regulations and any applicable
codes of conduct, as well as the Privacy Notice;

give the Client reasonable access to its premises, systems and processes to enable
the Client to inspect same and conduct a data protection compliance audit thereof from
time to time on receipt of request from the Client and undertakes to give its full co-
operation in this regard; and

upgrade, adapt and/or change its systems and processes upon request from the Client
from time to time, to meet the security standards reasonably required by the Client as
the Responsible Party in terms of POPIA.

The Supplier hereby indemnifies and holds the Client harmless against all claims, losses, damages
and costs of whatsoever nature suffered by the Client arising from or in relation to the Supplier's
(and/or its employees', representatives' and sub-contractors') non-compliance with applicable data
protection laws and/or other legislation.

The Client's Information Officer who is responsible for overseeing questions in relation to data
protection may be contacted at Popia@capetown.gov.za.
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The Data which will apply to all Time Charge Orders is

Time Charge Orders are not utilised under this contract.

The Data which will apply to all Work Orders is

1 General

The conditions of contract are the core clauses and the clauses for the following main Option, the
Option for resolving and avoiding disputes and secondary Options of the NEC4 Professional Service

Contract June 2017 (with amendments October 2020)

Main Option

Secondary
Options

The service is

The Client is

Name

A Option for resolving and W1, as specifically
avoiding disputes amended herein

X1, X2, X5 (where applicable), X7, X9, X10 (where applicable),
X11

(To be completed per Work Order)

| (To be completed per Work Order)

Address for communications (To be completed per Work Order)

Address for electronic communicationsl (To be completed per Work Order)

The Service Manager is

Name

| (To be completed per Work Order)

Address for communications (To be completed per Work Order)

Address for electronic communicationsl (To be completed per Work Order)

The Scopeis in
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The language of the contractis

The law of the contractis the law of

The period for reply is

The period for reply for

The period for retention | To be

is confirm
ed per
Work
Order

The following matters will be included in the Early Warning Register

| English

| Republic of South Africa

| 2 weeks except that
To be confirmed per is| Tobe
Work Order confirmed

year(s) following Completion or earlier

termination

(To be completed per Work Order)

Early warning meetings are to be held at intervals no

longer than

2 The Consultant’s main responsibilities

If the Client has
identified work
which is set to
meet

a stated
condition by a
key date

If Option A is used

The key dates and conditions to be met are

condition to be met

(1)

)

@)

| (To be confirmed)

key date

(To be completed per Work Order)

(To be completed per
Work Order)

(To be completed per Work Order)

(To be completed per
Work Order)

(To be completed per Work Order)

(To be completed per
Work Order)

The Consultant prepares forecasts of the total expenses at

intervals no longer than
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3 Time

The starting date is (To be completed
per Work Order but

not earlier than date
of the purchase

order)
The Client provides access to the following persons, places and things
access access date
(1] (To be completed per Work Order) (To be completed per
Work Order)

@) || |
) || |

The Consultant submits revised programmes at intervals no
longer than | 4 weeks |

If the Client has decided
the completion date for the whole of the service

The completion date for the whole of the service is (To be completed per
Work Order)

If no programme is identified in part two of the Contract Data

The period after the Contract Date within which the 2 weeks
Consultant is to submit a first programme for
acceptance is
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4 Quality management

The period after the Contract Date within which the Consultant

is to submit a quality policy statement and quality plan is | 2 weeks

The period between Completion of the whole of the service

and the defects date is (To be completed per
Work Order)

5 Payment
The currency of the contractis the | South African Rand |
The assessment interval is | 4 weeks |
If the Client states any The expenses stated by the Client are stated in C2.2 Pricing Data
expenses
item

The interest rateis % perannum

If the period in

which The period within which payments are made is
payments are

made is not

three weeks

and Y(UK)2 is

not used

6 Compensation events

If there are additional These are additional compensation events
compensation events

None
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8 Liabilities and insurance

These are additional Client’s liabilities

If there are

additional (1)| None |

Client’

@[T |
(3)] None |

The minimum amount of cover and the periods for which the Consultant maintains insurance are

MINIMUM AMOUNT OF PERIOD FOLLOWING
COVER COMPLETION OF THE

WHOLE OF THE
SERVICEOR
TERMINATION

The Consultant’s failure to | R 10 000 000.00] |

Lz i sl 2ind ez in respect of each claim, 7 years

EATEL 26! 15 without limit to the

professionals providing number of claims

services similar to the

service

Loss of or damage to

property and liability for | R 20 000 000.00 | 7 years

bodily injury to or deathof a  in respect of each

person (not an employee event, without limit to

of the Consultant) arising the number of events

from or in connection with

the Consultant Providing

the Service

Death of or bodily injury to

employees of the As per Compensation As per Compensation for
Consultant arising out of for Occupational Injuries | 5cepational Injuries and
and in the course of their and Diseases (COID) Diseases (COID) Act No.
employment in connection Act No. 130 of 1993 130 of 1993

with the contract in respect of each

event, without limit to
the number of events
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If the Clientis to  The Client provides these insurances from the Insurance Table
provide any of

the insurances (1) Insurance against | Not applicable |

stated in the Minimum amount of cover is | Not applicable |

Insurance Table

The deductibles are | Not applicable |

If additional insurances are The Client provides these additional insurances to

be provided
(1) Insurance against | Not applicable |
Minimum amount of cover is | Not applicable |
The deductibles are | Not applicable |

The Consultant provides these additional insurances

(1) Insurance against (To be completed per Work Order)

Minimum amount of cover is (To be completed per Work Order)

The deductibles are (To be completed per Work Order)

(2) Insurance against (To be completed per Work Order)

The deductibles are (To be completed per Work Order)

(3) Insurance against (To be completed per Work Order)

Minimum amount of cover is (To be completed per Work Order)

|
|
|
|
Minimum amount of cover is | (To be completed per Work Order)
|
|
|
|

The deductibles are (To be completed per Work Order)

The Consultant’s total liability to the Client for all matters
arising under or in connection with the contract, other than

the excluded matters is limited to R 10 000 000.00 or
twice the total value
of the Work Order

whichever is greater.
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Resolving and avoiding disputes

If the tribunal is arbitration

The tribunal is

A court of competent jurisdiction in the Western Cape
or Arbitration proceedings conducted in terms of the
Arbitration Foundation of South Africa Rules or the
Arbitration Act 42 of 1965, at the sole discretion of the
Client.

The arbitration procedure is

Arbitration Foundation of Southern Africa Rules or
arbitration in terms of the Arbitration Act 42 of 1965

The place where arbitration

is to be held is

Cape Town

The person or organisation who will choose an arbitrator if the Parties cannot agree a choice or if the arbitration procedure
does not state who selects an arbitrator is

Chairperson of the Arbitration Foundation of Southern Africa (AFSA)

The Senior Representatives of the

The Adjudicatoris

Client are
Name (1)

Address for communications

| (To be confirmed per Work Order)

(To be confirmed per Work Order)

Address for electronic communicationsl (To be confirmed per Work Order)

Name (2

Address for communications

| (To be confirmed per Work Order)

(To be confirmed per Work Order)

Address for electronic communicationsl (To be confirmed per Work Order)

Name

Address for communications

| (To be confirmed per Work Order)

(To be confirmed per Work Order)

Address for electronic communicationsl (To be confirmed per Work Order)

The Adjudicator nominating body is ICE-SA or appropriate built environment
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specific Work Order scope as nominated by
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X1: Price adjustment for inflation (Use Option C)

If Option X1.4 is used

0 85 linked to the index for

0

. |
. |
. |
0. | |
. |
- |
- |

0 non-adjustable

1.0
0

The proportions used to calculate the Price Adjustment Factor are

services

The base date for indices is

As defined in framework contract
additional clause Z2

These indices are

Africa.

Contained in Table A of the P0141
Consumer Price Index for the CPI for
services published by Statistics South

X2: Changes in the law

If Option X2 is The law of the projectis South African Law

used

X5: Sectional Completion
If Option X5 is used The completion date for each section of the service is

section description

completion date

Q) (To be confirmed per
Work Order)

(To be confirmed per
Work Order)

() (To be confirmed per
Work Order)

(To be confirmed per
Work Order)

3 (To be confirmed per
Work Order)

(To be confirmed per
Work Order)

@) (To be confirmed per
Work Order)

(To be confirmed per
Work Order)
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X7: Delay damages

If Option X7 is used Delay damages for Completion of the whole of the service (To be

without are

Option X5

If Option X7 is used with

Option X5
section

X10: Information modelling

If Option X10 is used

If no information execution plan
is identified in part two of the
Contract Data

specified per
Work Order)

per day

Delay damages for each section of the service are

description

amount per day

(1) (To be confirmed per
Work Order)

(To be confirmed per
Work Order)

(2) (To be confirmed per
Work Order)

(To be confirmed per
Work Order)

3) (To be confirmed per
Work Order)

(To be confirmed per
Work Order)

(4) (To be confirmed per
Work Order)

(To be confirmed per
Work Order)

The delay damages for the remainder of the service are

(To be confirmed per
Work Order)

The period after the Contract Date within which the Consultant is to submit a first

Information Execution Plan for acceptance is
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Additional conditions of contract

The additional conditions of contract are

218

Z19

Z20

Framework contract clauses Z1 to Z17.

The Client may impose the following additional penalties or fines for delay damages, as per Volume
1, Preference Schedule 23, which will be applicable to awarded Works Order contracts:

a) Penalties for breach of conditions of granting preferences in terms of the Preference Schedule.
b) Penalties for failure to meet targeted labour and local enterprises contract participation goals (if
applicable)

Further to the reasons stipulated in Section 91 of the Contract, the Client reserves the right to
terminate the Works Order for any of the following reasons:

if the Consultant has benefitted from an official or other role player committing any corrupt or
fraudulent act during the tender process or in the execution of the Contract;

if a material irregularity vitiates the procurement process leading to the conclusion of the
contract, rendering the procurement process and the conclusion of the resulting contract unfair,
inequitable, non-transparent, uncompetitive or not cost-effective, provided the Client follows the
processes as described in its SCM Policy and as otherwise required by applicable law; or

The implementation of the contract may result in reputational risk or harm to the Client as a
result of (inter alia) in relation to the Consultant:

reports of poor governance and/or unethical behaviour;

association with notorious individuals and/or their families;

poor performance issues, known to the Client;

negative social media reports; or

adverse assurance (e.g. due diligence) report outcomes.
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CITY OF CAPE TOWN
CORPORATE PROJECT, PROGRAMME AND PORTFOLIO MANAGEMENT DEPARTMENT
CONTRACT NO . 092C/2024/25

PROVISION OF SPECIALISED MULTIDISCIPLINARY PROFESSIONAL SERVICES RELATED TO
ENGINEERING AND BUILT ENVIRONMENT WORKS

C1.3 Occupational Health and Safety Agreement

ENTERED INTO BY AND BETWEEN

THE CITY OF CAPE TOWN ("Client")

and

HHO CONSULTING ENGINEERS (PTY) LTD("Consultant")

1. Introduction

A. The Client has engaged the services of the Consulfant to provide Specialised Multidisciplinary
Professional Services related to Engineering and Built Environment Works in terms of the General
Conditions of Contract of the New Engineering Contract, Version 4 (NEC4), Framework Contract
(2017) with the New Engineering Contract, Version 4 (NEC4), Professional Service Contract (2017)
as defined in TENDER NO. 092C/2024/25. ("Services").

1.1 Notwithstanding the performance of services by the Consultant for and on behalf of the Client, the
parties intend that the provisions of section 37(1) of the Occupational Health and Safety Act, 1993
("OHSA") should not apply to the relationship between the Client and the Consultant. Accordingly,
the parties have agreed to the arrangements and procedures contained in this Agreement to ensure
compliance by the Consultant with the provisions of the OHSA.
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1.2 This Agreement is intended to comply with and constitutes the Agreement contemplated in Section
37(2) of the OHSA.

2. Duties and responsibilities of employers

Notwithstanding the provision of services by the Consultant to the Client, the parties acknowledge
and agree that they are separate employers, as contemplated in the OHSA and accordingly, must
each ensure compliance with the provisions of the OHSA.

3. Arrangements and procedures agreed between the parties

3.1 The Consultant shall identify all hazards associated with the Services to be performed, assess the
risks associated with those hazards and take such steps as may be reasonably practicable to
eliminate or mitigate any hazard or potential hazard to the safety or health of employees, before
resorting to personal protective equipment.

3.2 The Consultant shall prepare and implement written work procedures and instructions relating to the
Services being performed by its employees. It is agreed that:

3.21 the Consultant shall prepare, implement, maintain, review and update work procedures,
standards, rules and/or codes of practice setting out the manner in which work must be
performed by its employees;

3.2.2 the Consultant will ensure that these procedures will form part of the health and safety training
and communication provided by the Consultant to its employees; and

3.2.3 the Consultant shall ensure that measures are implemented to ensure that its employees
comply with the safe work procedures applicable to work being performed.

3.3 The Consultant shall cause all its employees performing Services to be informed, in writing, regarding
the scope of their authority.

3.4 The Consultant shall provide health and safety training to its employees. Without derogating form
the generality of this obligation:

3.4.1 the Consultant will provide appropriate information, instructions and training to its employees
which will include communication of information regarding the hazards associated with

Services to be performed; and

3.4.2 health and safety training provided must meet the requirements of the employers duty to
inform, as contemplated in section 13 of the OHSA.

3.5 The Consultant shall ensure that a system of supervision is in place and that the Services provided
are provided under the general supervision of a person trained to understand the hazards associated
with the Services and who has the authority to ensure that precautionary measures are taken.
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3.6

3.7

3.8

3.9

3.9.1

3.9.2

3.9.3

3.9.4

3.9.5

3.10

3.10.1

3.10.2

3.10.3

The Consultant shall ensure that all applicable and appropriate statutory appointments required in
terms of the OHSA and its regulations have been effected and that these appointments are legally
valid and correct.

The Consultant shall ensure that its employees carrying out the Services have been appointed and
authorised in writing to perform the Services.

The Consultant shall implement fair and appropriate disciplinary processes and related action against
any of its employees regarding non-compliance by such employee with any health and safety

standard, policy, practice and/or procedure, or who carries out any act or omission which impacts

negatively on health and safety. -

The Consultant shall implement systems of work so that its employees are able, as far as reasonably
practicable, to work safely and without harm to their health. It is agreed that:

the Consultant shall implement and provide systems of work and machinery which are, as far
as reasonably practicable, safe and without risks to health;

the Consultant shall take all necessary measures to ensure that the requirements of the OHSA
are complied with by its employees;

these systems must include the overinspection of any machinery used by the employees of
the Consultant on a daily basis and as part of a system of regular planned maintenance by
the Consultant,

occupational hygiene and health monitoring will be conducted by the Consultant to ensure
that health related hazards are identified and appropriately treated, in line with requirements
of the OHSA and its regulations; and

that its employees undergo medical examinations as may be required in terms of the OHSA
and its regulations and that no persons will be permitted to perform work unless they are
medically fit to do so.

The Consultant shall ensure compliance with reporting requirements, including but not limited to:

the Consultant shall ensure that its employees report all unsafe or unhealthy working
situations immediately after they become aware of such unsafe or unhealthy work situations
to their direct supervisor;

the Consultant shall report all significant unsafe or unhealthy working situations to the Client
through appropriate means, including, reports, health and safety meetings, and other
communications, whichever is appropriate and applicable;

designate and appoint health and safety representatives and establish health and safety
committees as may be required by the OHSA and ensure that regular meetings are held; and
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3.10.4 the Consultant shall ensure that all reportable incidents involving its employees and/or
equipment in the performance of the Services are reported to the Department of Labour and
investigated as required by section 24 of the OHSA read with General Administrative
Regulation 9.

3.1 The Consultant shall ensure that all required permits, consents, permissions, approvals, certificates,
licences and similar regulatory documents are obtained, remain valid and are complied with.

4. Personal Protective Equipment

4.1 The Consultant shall ensure that necessary and appropriate personal protective equipment (“PPE”)
is provided in accordance with the provisions of the OHSA and that such PPE is used at all relevant

times.

4.2 The Consultant warrants that its employees have been trained in the correct use, maintenance and
limits of PPE and that its employees correctly utilise the PPE when required.

5. Undertaking to comply and indemnity

5.1 The Consultant undertakes to comply with the OHSA and all applicable regulations promulgated in
terms of the OHSA at all times and to implement and maintain the procedures and arrangements

referred to in this agreement in pursuance of this compliance.

5.2 The Consultant wholly indemnifies the Client for any losses, howsoever incurred, caused by,
connected to or associated with the Client being held vicariously liable for the acts or omissions of
the Consultant in complying with the duties of an employer, user or contractor in terms of the OHSA
or any attempts whatsoever to hold the Client vicariously liable including all costs associated with the
defence of such allegations.

Signed at on 2026

Witness for the Client

< sionneie)

duly authorised and warranting such authority

Signed at on
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Witness for Consultant

duly authorised and warranting such authority
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CITY OF CAPE TOWN
CORPORATE PROJECT, PROGRAMME AND PORTFOLIO MANAGEMENT DEPARTMENT
CONTRACT NO . 092C/2024/25

PROVISION OF SPECIALISED MULTIDISCIPLINARY PROFESSIONAL SERVICES RELATED TO
ENGINEERING AND BUILT ENVIRONMENT WORKS

C1.4 Insurance Broker’s Warranty

12 August 2024
TO WHOM IT MAY CONCERN
Dear Sir / Madan
PROOF OF INSURANCE LETTER

This letter serves to confirm that the following entity have the given Insurance Policy in place.

HHO CONSULTING ENGINEERS [PTY) LTD

1. Cover Professional Indemnity / Third Party Liability Insurance
Limit of Ind2mnity R70 000 000 ecach and every daim

2. Caver General Public Liability Insurance
Limit of Ind2mnity R70 000 000 each and every claim

Period of Insurance 01 April 2024 to 31 March 2025 (both days inclusive)
Renewal Date 01 April 2025
Retroactivedate 01 January 1948

Policy Number

Inisurens
We confirm that the above-mentioned policy is currently in full force and effect ard |5 subject to the

terms, conditiors and exclusions of the policy wording

Yours faithfully

fia




CITY OF CAPE TOWN
CORPORATE PROJECT, PROGRAMME AND PORTFOLIO MANAGEMENT DEPARTMENT
CONTRACT NO . 092C/2024/25

PROVISION OF SPECIALISED MULTIDISCIPLINARY PROFESSIONAL SERVICES RELATED TO
ENGINEERING AND BUILT ENVIRONMENT WORKS

C1.5 Form of Guarantee / Performance Security

Not Applicable

52




ANNEXURE A
CITY OF CAPE TOWN
CONTRACT GUARANTEES: APPROVED POLICY (updated 03/12/2020)

1. INTRODUCTION

In terms of the City’s procurement policy, financial guarantees are required on behalf of contractors
to secure certain performance and advance payment obligations of the contractor. The previous list
of approved financial institutions from which the City accepted such guarantees has been reviewed
and signed off by The Executive Director: Finance (CFO) in terms of the policy set out below.

2. PoOLICY
(a) Contract guarantees may be accepted only from registered banks and insurance Companies
having one of the following ratings from the credit rating agencies indicated:

(i) Banks: a short term rating of F1 (Fitch Ratings), A1 (Global Credit Rating Co.) or Prime-1
(Moody’s)
(i) Insurers: a claims paying ability rating of A- or above (Global Credit Rating) or A3 or

above (Moody’s)

(b) A 100% cash deposit with the City (interest free) may be accepted as a contract guarantee
in lieu of a paper guarantee.

(c) The Executive Director: Finance (CFO) is authorized to add or delete, temporarily or
permanently, the name of a financial institution to or from the list of approved guarantors,
notwithstanding the absence or presence of an acceptable credit rating, if he or she is
satisfied or unsatisfied as to its credit worthiness in a particular instance.

(d) The list of financial institutions currently accepted by the City as a contract guarantor shall
be posted on the City Web and maintained by the Treasury section of the Finance
Department.

3. CURRENTLY APPROVED LIST OF FINANCIAL GUARANTORS (Updated 12 October 2021)

The following financial institutions are currently approved for issue of contract guarantees to the
City:

National Banks
ABSA Bank Limited
Firstrand Bank Limited
Investec Bank Limited
Nedbank Limited
Standard Bank of South Africa Limited

International Banks (with branches in South Africa)
Barclays Bank PLC
Citibank NA
Credit Agricole Corporate and Investment Bank
HSBC Bank PLC
JPMorgan Chase Bank
Societe Generale
Standard Chartered Bank

Insurance Companies
American International Group Inc (AIG)
Bryte Insurance Company Limited
Coface SA
Compass Insurance Company Limited
Credit Guarantee Insurance Corporation of Africa
Limited Guardrisk Insurance Company Limited
Hollard Insurance Company Limited
Infiniti Insurance Limited
Lombard Insurance Company Limited
New National Assurance Company Limited
PSG Konsult Ltd (previously Absa Insurance)
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Regent Insurance Company Limited
Renasa Insurance Company Limited
Santam Limited
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Part C2: Pricing Data

C2.1 Pricing ASSUMPLIONS.....ceieeimremmmmmemmmmmssnsssssssssssssssssssssssnsennnn 184 - 185
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CITY OF CAPE TOWN
CORPORATE PROJECT, PROGRAMME AND PORTFOLIO MANAGEMENT DEPARTMENT
CONTRACT NO . 092C/2024/25

PROVISION OF SPECIALISED MULTIDISCIPLINARY PROFESSIONAL SERVICES RELATED TO
ENGINEERING AND BUILT ENVIRONMENT WORKS

C2.1 Pricing Assumptions

Pricing Assumptions mean the criteria as set out below, read together with all Parts of this contract document,
which it will be assumed in the contract, that the tenderer has taken into account when developing his prices.

1. The short descriptions given in the Schedule of Rates are brief descriptions used to identify the activities for
which prices are required. Typical Work Orders, for which rates are required, are contained in the Part C3.1:
Scope of Work..

2. While it is entirely at the tenderer’s discretion as regards pricing the Schedules of Rates below, tariffs of fees

or indicative time-based fee rates are gazetted from time to time by the built environment professional bodies.
These are useful documents that will give tenderers some idea of industry norms against which they may
compare their rates, sums and/or prices, as applicable. Where applicable, tenderers must take into account
the possible project types. when pricing the Schedules of Rates.

The tenderer’s attention is drawn to the Municipal Cost Containment Regulations, 2019 (published in

Government Gazette on 7 June 2019). Rates tendered must not exceed rates:

(a) set out in the “Guide on Hourly Fee Rates for Consultants” issued by the Department of Public Service
and Administration (DPSA rates); and

(b) as prescribed by the body regulating the profession of the consultant.

1. For the purpose of the Activity Schedule, the following words shall have the meanings hereby assigned to

them:
Unit: The unit of measurement for each item of work.
Rate: The agreed payment per unit of measurement.
Percentage: Supplier's percentage mark-up.
3. A rate, sum, and/or price as applicable, is to be entered against each item in the Activity Schedule. An item

against which no rate is/are entered, or if anything other than a rate or a nil rate (for example, a zero,
a dash or the word “included” or abbreviations thereof) is entered against an item, it will also be
regarded as a nil rate having been entered against that item, i.e. that there is no charge for that item.
The Tenderer may be requested to clarify nil rates, or items regarded as having nil rates; and the Employer
may also perform a risk analysis with regard to the reasonableness of such rates.

4, The rates (excluding VAT) in the Schedules of Rates are to be fully inclusive rates for the work described
under the several items. Such rates are to cover all costs and expenses that may be required in and for the
execution of the work described in accordance with the provisions of the Scope of Work, and shall cover the
cost of all general risks, liabilities, and obligations set forth or implied in the Contract Data, as well as
overhead charges and profit. The rates shall also provide for all payments to administrative, clerical and
secretarial staff used to support professional and technical staff.

5. Where a local office is required to be established by the Supplier (in terms of clause 3.5 in C1.2: Contract
Data), these establishment and operational costs must be included in the tendered time-based rates. These
tendered rates shall also include any travel, accommodation, subsistence allowances, etc. paid by the
Supplier to his employees or sub-consultants for the duration of the local office establishment (see item 19
below) in fulfillment of the Contract.

1. The tenderer may not group a number of items together and tender one lump sum for such group of items.

2. Tenderers may only price the Award Packages of Preference as they have indicated on Returnable
Schedule 26, in accordance with clauses 3.6.1 and 4.10.5 in Part T1.2 Tender Data.
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10.

11.

12.

13.

14.

15.

There are no quantities applicable to the tender during the tender submission stage. The rates provided in
the Schedules of Rates shall be used in representative Work Orders for tender evaluation purposes in
accordance with clause 5.11.1 in Part T1.2: Tender Data.

Tenderers shall provide rates and mark-up percentages (excluding VAT) for each required rate for each item
specified in every schedule in the Schedules of Rates applicable to the branch(es) tendered for (refer to
clause 4.10.5 in Part T1.2: Tender Data).

The procedures for the allocation of Work Orders are specified in Part C3.3 — Selection Procedure and C3.4
— Quotation Procedure, Volume 3 of the Contract Document.

All rates shall be adjusted in terms of clause X1 of the General Conditions of Contract.

A higher category person undertaking lower category work will be reimbursed, in respect of time-based fees,
at the lower category rate.

Tenderers are to note that only those recoverable expenses listed in the Schedules of Rates will be
reimbursed to the Supplier. No reimbursement of costs for subsistence, typing, printing/copying (other than
reports and/or tender documents), communications or computer hardware and/or software will be made and
these costs will be deemed to be included in tendered rates.

Payment will only be made for copies of reports and drawings when requested by the Employer, and all
drafts shall be for the Supplier's account.

Unless otherwise agreed with the Employer, any air travel will be for the Supplier's account.

[Full time construction monitoring staff shall be reimbursed for travelling expenses, for either the return office
to site or return home to site journeys, whichever is the lesser. Part time construction monitoring staff shall
be reimbursed for either the return office to site or return alternate site to site journeys, whichever is the
lesser. Construction monitoring staff engaged in work outside of normal working hours shall be reimbursed
for the return home to site journey. Staff other than construction monitoring staff shall only be reimbursed
for travelling expenses in respect of trips exceeding 60km per journey (round trip). Payment shall only be
made for that portion of the distance that exceeds 60km. For the purposes of travel reimbursement, the local
office is considered to be within the City of Cape Town municipal boundary and within a 60km radius from
the Civic Centre, 12 Hertzog Boulevard, Foreshore, Cape Town. The Supplier shall identify the local office
location prior to the commencement of Work Order contracts. |

Travel time and all associated travel costs from outside the City of Cape Town municipal boundary to the
local office (eg. air travel) will not be reimbursable.

Where fractions of a cent occur in calculations of prices and amounts, they shall be rounded up/down to the
nearest whole cent.

Clause 4.13.7(c) in Part T1.2: Tender Data shall be applicable to the submission of Schedules of Rates
which have been priced electronically, and which the tenderer wishes to submit as a printed version with
his/her tender in the place of a handwritten priced Schedules of Rates.

Travel SARS Rates applicable

If there is found to be any variance between the printed version and the original issued document, the original
shall stand. However, where Addenda have been issued which amend the Schedules of Rates, then the
printed Schedules of Rates shall take these into account.

The pages of the issued Schedules of Rates should not be removed from the tender document.
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CITY OF CAPE TOWN
DIRECTORATE: CORPORATE PROJECT, PROGRAMME AND PORTFOLIO MANAGEMENT DEPARTMENT
CONTRACT NO. [092C/2024/25

PROVISION OF SPECIALISED MULTIDISCIPLINARY PROFESSIONAL SERVICES RELATED TO
ENGINEERING AND BUILT ENVIRONMENT WORKS

C3.1 Definitions

“Award Package” means the discipline specific grouping of services to be provided by the Supplier as outlined in
the framework scope. The word “Award Package” may be shortened to “AP” combined with the package number
(e.g. AP1 means Award Package No. 1).

"Act of Insolvency" ,amongst other things , means any act of insolvency as defined in section 8 of the Insolvency
Act and as further enumerated and explained in case law.

“Guidelines” means the discipline specific guidelines as listed in C3.2.4.
“HVAC” means heating, ventilation, and air conditioning.

“Key Personnel” means specific personnel within the Supplier's organisation or through established agreements
are available throughout the framework contract duration.

“Preference Schedule” means Schedule 23, Volume 2 of the Tender Documents.
“Project” means investigation, construction, maintenance or improvement works procured by the Client.

“Project Leader” means the duly nominated and qualified professional person provided by the Supplier to lead
and coordinate Work Order contract teams.

“Schedule of Rates” means the accepted contract rates in C2. Pricing Data.

“Stage Gate Review” mean the Client internal process at which Projects are assessed by an internal committee
to ascertain whether the Project stage is complete and is ready to proceed to the next stage.

“Alternative Supplier’ means the Supplier appointed for a specific Award Package to this contract as “Alternative
Supplier’ in C1.1 — Form of Offer and Acceptance.

“Verifiable Postgraduate Experience” means experience gained from the time of obtaining the relevant
qualification in that particular service or discipline which can be verified by records.

“Winner” means the Supplier appointed for a specific Award Package to this contract as “Winner” in C1.1 — Form
of Offer and Acceptance.

“Intellectual Property” means any and all intellectual property rights of any nature anywhere in the world whether
registered, registerable or otherwise, including patents, trademarks, registered designs and domain names,
applications for any of the foregoing, trade or business names, copyright and rights in the nature of copyright,
design rights, rights in databases, know-how, trade secrets and any other intellectual property rights which subsist
in computer software, computer programs, websites, documents, information, techniques, business methods,
drawings, logos, instruction manuals, lists and procedures and particulars of customers, marketing methods and
procedures and advertising literature, including the "look and feel" of any websites.

“Purchase Order” means the official purchase order created and released on the City of Cape Town's SAP
System.

“PSC” means the Professional Service Contract as defined in the Contract Data applicable to Work Order
contracts.
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C3.2 FRAMEWORK SCOPE

C3.21 INTRODUCTION AND CL/ENTS OBJECTIVE

The Engineering Managament Branch in the Corporate Services Directorate, City of Cape Town was established
to provide independent technical advisory services and oversight for project planning and execution to the City’s
functional line departments. Given the size of organization and the scale of its operations, in order to compliment
and support the services provided by the Engineering Services Unit, there is a need for external Suppliers to be
utilised to support in the delivery of specific city identified projects.

The appointed Supplier may be required to full or partial services to any department in the Client's organisation as
defined in the specific Works Order briefs. All works will be carried out within the municipal boundaries of The City
of Cape Town or as specifically stipulated in the appropriate scope.

C3.2.2 DETAILS OF FRAMEWORK ARRANGEMENT

The range of services is divided into four Award Packages as follows:

Award Package No. 1 — Buildings
Award Package No. 2 — Civil Infrastructure, Mechanical& Electrical Engineering Services
Award Package No. 3 - Geotechnical and Survey Services

The Client intends to appoint two (2) Suppliers per Award Package under this framework contract based on the
criteria and conditions provided under Volume 1 — Tendering Procedures. The Suppliers appointed for each Award
Package are Winner and Alternative Supplier.

The scope of services included in each Award Package is outlined in all relevant sections below.

The Supplier will be considered for Time Charge Orders and Work Orders under the Award Package to which they
were appointed in terms of the Form of Offer and Acceptance (C1.1).

The Client may issue any number of Time Charge Orders or Works Orders including zero.
C3.2.3 GENERAL REQUIREMENTS

This section applies to all Award Packages and includes general requirements applicable to the execution of Time
Charge Order and Work Order contracts.

The Supplier to provide the professional services necessary for the implementation of Projects and advisory
services to the Client. Projects are procured through a competitive bidding process and must comply with all
requirements of the Municipal Finance Management Act, 2003 and the Municipal Supply Chain Management
Regulations, 2005.

A dedicated Project Leader is required where Work Orders involve multiple discipline specific professionals. The
Project Leader has the minimum experience and qualification attributes as stated below:

Category B, Project Manager, Engineer or Quantity Surveyor as defined in Error! Reference
source not found., Note A1 or Error! Reference source not found. Note B1 or Error! Reference
source not found. or Note D1.

For small and less complex Word Orders, the Project Leader may be a person involved in functional execution of
the Work Order. The Supplier includes the role, proposed utilisation and details of the Project Leader in the
Supplier's quotation.

The Supplier will provide services under Work Order contracts to any Department or Directorate in the City of Cape
Town. All Work Orders will be executed within the geographical borders of the City of Cape Town. The Supplier
personnel engaged in Work Order contracts should be available for meetings, site visits and construction
monitoring anywhere within the geographical borders of Cape Town within 48 hours of the request by the Client’s
Representative or Service Manager to do so.
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C3.2.4 GUIDELINE REFERENCES

The following industry standard guidelines apply for the execution of Word Orders as expanded or amended by
the individual Work Order scope:

Engineering (All disciplines) - The relevant sections as described in the Scope of Services of the Guideline for
Services and Processes for Estimating Fees for Persons Registered in terms of the Engineering Profession Act,
2000 (Act No. 46 of 2000), Board Notice 138 of 2015 as gazetted in Government Gazette No. 39480, 4 December
2015.

Quantity Surveying - The relevant sections of the Guideline Tariff of Professional Fees in respect of Services
rendered by Persons Registered in terms of the Quantity Surveying Profession Act, 2000 (Act No 49 of 2000),
Board Notice 170 of 2015 as gazetted in Government Gazette No. 39134, 28 August 2015.

Architecture - The relevant sections as described in the Framework for the Professional Fees Guideline in respect
of services provided by persons registered in terms of the Architectural Profession Act, 2000 (Act No 44 of 2000),
Board Notices 121 and 122 of 2015 as gazetted in Government Gazette no. 38863, 12 June 2015.

Landscape Architecture - The relevant sections as described in the Scope of Services in the Amended
Landscape Architectural Work Stages — January 2011, published by the South African Council for the Landscape
Architectural Profession (available on their website www.saclap.co.za).

Project Management - The relevant sections as described in the Guideline Scope of Services and Recommended
Guideline Tariff of Fees for Persons Registered in terms of the Project and Construction Management Professions
Act, 2000 (Act 48 of 2000), Board Notice 202 of 2011 as gazetted in Government Gazette No. 34858, 23 December
2011.

Health and Safety - The relevant sections as described in the Guideline Scope of Services and Recommended
Guideline Tariff of Fees for Construction Health and Safety Professionals Registered in terms of the Project and
Construction Management Professions Act, 2000 (Act 48 of 2000), Board Notice 167 of 2019 as gazetted in
government Gazette No. 42697, 13 September 2019.

The above Guidelines has reference to scope of work and deliverables only. The financial fee calculations and fee
guidelines contained in the Guidelines are not applicable to this contract and agreed contract rates apply for all
Work Orders.

C3.2.5 GENERAL SCOPE OF SERVICES

The general scope of services described in this section applies to all Award Packages and includes requirements
that may be applicable to the execution of Time Charge Order and Work Order contracts.

C3.2.5.1 Normal Services
Stage 1 — Inception

Basic scope of services as detailed in the Guidelines. Any reference to an agreement in this section refers to the
Work Order contracts.

The Supplier may be required to compile a report for the scoping Stage Gate Review and attend the Stage Gate
Review session.

Stage 2 — Concept and Viability
Basic scope of services as detailed in the Guidelines.

The Supplier may be required to compile a report for the feasibility and/or concept design Stage Gate Review and
attend the Stage Gate Review session.

Stage 3 — Design Development

Basic scope of services as detailed in the Guidelines.

Design development for renovation and upgrade Projects shall consider and minimise disruption to the working
environment of staff adjacent to work areas. A form of screening at public entrances, corridors and private working

areas must be considered to minimise loss of privacy and entry into the properties and those immediately adjacent.
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The Supplier is responsible for all service enquiries, wayleave applications and obtaining the necessary authority
or permission from the relevant service authorities to carry out all work in terms of this project. All applications in
this respect must be carried out timeously.

Format, template, number and type of copies for drawings and reports to be specified in the Work Order brief.

The Supplier may be required to compile a report for the detailed design Stage Gate Review and attend the Stage
Gate Review session.

Stage 4 — Documentation and Procurement
Basic scope of services as detailed in the Guidelines.

The Supplier shall provide those services necessary for the preparation of procurement documentation, advertising
of tenders, and the evaluation of tenders received. The Supplier shall confirm the Clienfs procurement (Supply
Chain Management) policies and procedures prior to the preparation of any procurement documentation.

The Supplier shall prepare construction contract document based on the Construction Industry Development
Board’s (CIDB) or non-CIDB format, as agreed for the Work Order with the Client. The Supplier shall liaise with the
Client during the preparation of the contract document to determine any other specific requirements.

Specifications shall include, inter alia, Health and Safety Specifications, and an Environmental Management Plan.

The Supplier should note that it is the Client's preference that all payment items must be measured out in the Bills
of Quantities, as opposed to the use of provisional sums or prime cost items. Should provisional sums or prime
cost items of greater value than R300 000 (incl. VAT) be included in the Bills of Quantities, the Supplier will be
expected to follow an open competitive process in respect of these items, on behalf of the contractor. This will
include the preparation of a tender document, advertising and receiving tenders, and evaluating same on behalf of
the contractor.

The Supplier shall prepare a draft contract document and should be submitted to the Client for scrutiny at least
four weeks prior to the Bid Specification Committee meeting taking place. The Supplier shall attend Bid
Specification Committee meetings (as required) prior to the finalisation of the contract document and the
advertising of tenders. All comments of the committee shall be incorporated into the final contract documents.

Once the contract document has been finalised, the Supplier shall supply the Client with an electronic copy of the
documents and drawings.

The Supplier shall be responsible for providing the Client with the required number of copies of plans and tender
documents for tender purposes (both hard copy and on a flash drive). The requirements are to specified in the
Work Order brief.

The Supplier shall, during the tender period, attend and preside over a tender clarification meeting, and respond
to all queries received during this period. This will include the preparation of any Notice to Tenderers

Once tenders close, the Supplier shall prepare a technical evaluation report for consideration by the Client's Bid
Evaluation Committee (BEC). The Supplier may be required to attend the BEC Meeting and may be asked to
respond to any queries the committee may raise and follow up on any issues requiring attention/action.

Once approved by the Client, the Supplier shall facilitate the signing up of the construction contract, in consultation
with the Client.

Stage 5 — Construction Administration and Inspection
Basic scope of services as detailed in the Guidelines.

The Supplier shall provide those services as required to manage, administer and monitor the construction contract,
including co-ordination of the inspection of the works by the other members of the professional team, as and when
necessary. The service to be provided shall include, where necessary detailed drawings prepared by the contractor
for manufacture and installation.

The Supplier shall prepare any further plans, designs and drawings (over and above the tender drawings), which
may be necessary for the execution of the works. The preparation of any shop drawings required for manufacture
and installation, or the detailed checking of such, where prepared and submitted by the construction contractor,
shall form part of the normal services to be provided by the Supplier.
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The Supplier shall also, in particular, ensure that all payment certificates, preferential procurement and labour
returns, and contract participation expenditure reports are timeously submitted.

The Supplier may be required to compile a report for the implementation Stage Gate Review and attend the Stage
Gate Review session.

Stage 6 — Close-out
Basic scope of services as detailed in the Guidelines.

The Supplier prepares and coordinates the preparation of as-built record drawings, operation and maintenance
manuals and any other documentation related to the operation and maintenance of the asset.

The Supplier compiles a project close-out report for submission to the Client, which includes, inter alia, technical
details of the project, the project team, project cost, completion dates, construction details and design changes,
delays and the reasons thereof, problems encountered and the solution thereof, conclusions and
recommendations.

The Supplier may be required to compile a report for the close-out Stage Gate Review and attend the Stage Gate
Review session.

C3.2.5.2 Planning. Studies, Investigations and Assessments

The provision of all services described in Clause 3.1 of Board Notice 138 of 2015: Guideline for Services and
Processes for Estimating Fees for Persons Registered in terms of the Engineering Profession Act, 2000 (Act No
46 of 2000), as amended and expanded upon in the Work Order Scope.

C3.2.5.3 Additional Services

The Supplier may be required to provide additional services, the scope of which is set out in the relevant sections
of the Guidelines. In addition, the following requirements apply.

C3.2.5.3.1 Service Enquiries/Wayleave Applications

The Supplier is responsible for all initial service enquiries/wayleave applications from the various service
authorities, the requirements of whom shall be carried through into the designs and tender documentation as
necessary.

C3.2.5.3.2  Preferential Procurement and Targeted Participation

The Supplier provides all services related to preferential procurement and targeted participation in respect of the
Project contract including but not limited to:

e the incorporation into the contract documentation of:

i)  preferential procurement requirements in respect of B-BBEE and, if applicable, local production
and content, and
i) targeted participation goals in respect of targeted labour and/or resources.

¢ the monitoring and verification of compliance with (i) and (ii) in (a) above during the construction contract
(including the receiving and collation of documentary evidence submitted by the contractor in this
regard).

C3.2.5.3.3  Level 3 Construction Monitoring

The level of construction monitoring required, if any, will be stated in the Works Order brief, as defined in the
Schedule of Rates applies to all full time construction monitoring services.

The Supplier acts as the Client's Representative in terms of the Occupational Health and Safety Act.

The Supplier, in submitting a tender for this professional services contract, shall be deemed to have acknowledged
acceptance of the appointment as the Client's Construction Health and Safety Agent in terms of the Occupational
Health and Safety Act, 1993 (Act No 85 of 1993) and the Construction Regulations, 2014, should the Client accept
the tender. The Supplier shall, as such, execute all of the duties of the Client as contemplated in the Construction
Regulations.
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C3.2.5.4 Environmental, Public Participation and Heritage

C3.2.5.4.1 Environmental Assessment Practitioner

An independent Environmental Assessment Practitioner (EAP) is required to assess the project objectively, provide
advice on the implementation of relevant environmental legislation and the requirements for any Environmental
Assessments, undertake such assessments (where required), obtain the required Environmental Authorisation
from the Environmental Authorities (where required) and develop an Environmental Management Programme
(EMPr) for the project.

The EAP will be responsible for the planning, management, coordination of environmental impact assessments,
strategic environmental assessments, environmental management programmes or any other appropriate
environmental instruments introduced through regulations

An EAP may be required to act as a Review EAP on any project as instructed by the Client. A Review EAP must
fulfil the requirements of an EAP and must be registered with EAPASA.

C3.2.5.4.2  Public Participation Practitioner

When required, a Public Participation Practitioner will assist with any Environmental Impact Assessments or
similar.

C3.2.5.4.3 Environmental Control Officer

An independent Environmental Control Officer (ECO) is required to monitor objectively the implementation of
relevant environmental legislation, conditions of Environmental Authorisations (EAs or other environmental
licences, permits) and the Environmental Management Plan for the project. The ECO must be on site prior to any
site establishment and must form an integral part of the project team.

Where required for a specific Work Order, the Supplier provides a suitably experienced Environmental Control
Officer (ECO) whose responsibilities shall be as follows:

(@) to prepare a project specific Construction Environmental Management Programme
(specification) (EMPr) for inclusion into the construction tender/contract documents.

(b) to assist the Client’s Representativel Service Manager/Engineer/Principal Agent in ensuring that
any necessary permits are obtained.

(c) to convey the contents of the EMPr to the contractor’s site team, and discuss the contents in
detail with the contractor, as well as to conduct induction and environmental awareness training
sessions to the contractor’'s and sub-contractor’s workforces, as and when necessary.

(d) to monitor and verify that the EMPr is adhered to at all times, and to inform the Client’s
Representativel Service Manager /Engineer/Principal Agent if the specifications are not followed.

(e) to review construction method statements for approval by the Client’s Representativel/ Service
Manager /Engineer/Principal Agent.

(f) to assist the Clienf's Representative/ Service Manager!/ Engineer/Principal Agent and contractor
in finding environmentally responsible solutions to problems.

(g) to provide a report on environmental compliance issues (with photographic evidence, if
applicable) at the monthly site meetings or any other meetings that may be called regarding
environmental matters.

(h) to ensure that all activities/incidents concerning the environment are recorded in the site records,
to monitor and review such records and advise the Client’s Representative/ Service Manager
/Engineer/Principal Agent of any action necessary.

(i) to inspect the site and surrounding areas with regard to compliance with the EMPr.

() to advise the Client's Representativel Service Manager/ Engineer/Principal Agent on the
imposition of penalties or fines specified in the EMPr, or the removal of person(s) and/or
equipment not complying with the specifications.

The frequency of site visits/inspections shall be as and when necessary, but not less than at monthly intervals.

C3.2.5.4.4 Environmental Auditor

An independent Environmental Auditor is required to undertake environmental compliance audits at prescribed
timeframes (prescribed by the competent authority) for the duration of construction related activities (and thereafter
as required). These audits must comply with the requirements as prescribed in Regulation 34 of the EIA
Regulations, 2014, as amended.
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C3.2.5.4.5 Heritage Assessment Practitioner

An independent Heritage Assessment Practitioner (HAP) may be required to assess a project objectively and
provide advice on the implementation of the National Heritage Resources Act and Heritage Protection Overlay
zoning where this is in place. The Heritage practitioner will be required to complete any Notifications of Intent to
Develop, carry out any heritage impact assessments or develop heritage statements for the project, and assist with
any required applications under heritage legislation as well as with the implementation of any heritage requirements
put in place by the relevant authorities. It must be noted that the heritage practitioner should be appropriately
experienced/qualified in the applicable fields of heritage such as built environment, archaeology or palaeontology
as required.

C3.2.5.5 Training of Personnel

The Client may require that the Supplier provide training and transfer knowledge to one or more of the Clienft's
staff, described as a Trainee for the purposes of this Contract.

The preferred situation will be that the Trainee is incorporated into the Supplier's team for a particular Work Order.
The Trainee should be given specific design tasks to complete under the supervision of an experienced and
relevant engineer, referred to as the Supervisor.

The Supervisor will be required to:

e Guide and instruct the Trainee in the execution of the tasks
e  Monitor the Trainee’s progress
e  Provide monthly feedback on the Trainee’s progress

Remuneration will be based on contract rates for the effective time spent by the personnel in the supervision and
training of the Trainee.

C3.2.5.6 Other Services

The Supplier will provide all services which are within the capabilities of the Award Package personnel as detailed
in sections Error! Reference source not found., Error! Reference source not found., Error! Reference source
not found., Error! Reference source not found. as applicable.

Where the Client requires materials, equipment, testing and/or any other recoverable expenses not specifically
covered in the framework scope, such items will be provided by the Supplier on a cost basis plus administration
fee as per the Schedule of Rates. Prior approval needs to be obtained from the Client before these items may be
procured.

C3.2.6  COMMUNICATIONS

Supplier submits requests for formal approval, claims, invoices and notifications in electronic format, followed by
original hard copy for record.

Electronic communications are subject to the provisions of the Electronic Communications and Transactions Act,
2002. For the purposes of this contract, Electronic communications are deemed to be received when the sender
receives a delivery receipt or reply message from the recipient or if the recipient has acted on the communication
received.

The Supplier sends to the Client, technical drawings and information models in Portable Document Format (PDF)
plus any applicable working document formats and configuration file formats including but not limited to; .rvt, .ifc,
.nwd, .dwg, .ctb.

The Supplier provides hard copies for drawings, contracts & reports when instructed to do so by the Client’s
Representative or Service Manager. Compensation for costs associated with hardcopy production is in accordance
with the Schedule of Rates.

C3.2.7 HEALTH & SAFETY

The Supplier shall conduct his own activities in compliance with the Occupational Health and Safety Act, 1993 (Act
No 85 of 1993), and Construction Regulations 2014 and ensure that any sub-consultants/contractors employed by
the Supplier also comply with the requirements of the Act and Regulations. The Supplier shall enter into an
agreement with the Client in this regard before the commencement of any Word Order under this contract (Form
C1.3, Occupational Health and Safety Agreement Part C1, refers).
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C3.2.8 REPORTING

In addition to the reports required as part of the scope of services, the Supplier may be required to prepare, or
contribute to, ad hoc reports on specific aspects of a Project.

The Supplier shall submit monthly cost reports to the Client showing expenditure in respect of both the Work Order
contract and the Project along with the projected expenditure to the end of the relevant financial year.

The Tender Evaluation Report shall be submitted to the Client within two weeks of tenders for the construction
works having been received.

A preliminary Project Close-Out Report shall be submitted to the Client within three months of the Certificate of
Completion having been issued, which shall be updated as necessary and re-submitted within three months of the
issue of the Final Approval Certificate.

C3.2.9 APPLICABLE LAWS. POLICIES. PROCEDURES STANDARDS

The Supplier shall ensure that all applicable national and international laws and standards are complied with in the
execution of his/her own work and that of his/her sub-consultants in the design and compilation of specifications
for this project. International standards should only be used where no national standards exist, or where it is the
norm to use or refer to international standards.

The Supplier shall comply with all requirements of SANS 10400 — The National Building Regulations including the
requirements of oversight, inspection and approval of designs and works by the relevant competent persons as
defined in the regulations.

The latest editions of the Municipal Finance Management Act and all City of Cape Town Supply Chain Management
Policies and correspondings Standard Operating Procedures will apply. Abuse of the supply chain management
system is not permitted and may result in cancellation of the contract, restriction of the Supplier, and/or the exercise
by the Employer of any other remedies available to it as described in the SCM Policy.

Work Order scope must list all specifications and standards applicable to the Work Order.
C3.210 APPROVALS
The Supplier is responsible for obtaining the following approvals:

(a) Approval of the implementation programme from the Client,

(b) Approval of the conceptual and preliminary designs from the Client,

(c) Approval of the project from Heritage Western Cape (if required),

(d) Approval (authorisation) of the project from the Department of Environmental Affairs and Development
Planning (if required),

(e) Approval of the detail design, drawings and contract document from the Client,

® Wayleave approval from all service authorities,

(9) Approval of the Engineers Representative from the Client,

(h) In respect of time based services, approval of the allocation of staff from the Client,

(i) Approval for the employment of specialist sub-consultants from the Client,

1)) Approval of plans from Department of Planning and Building Development within City of Cape Town in
accordance with the National Building Regulations and Building Standards Act (Act 103 of 1977) and all
necessary certifications,

(k) Approval for the employment of specialist sub-consultants and their applicable costs/hourly rates from
the Client,

0] Approval of the accommodation of traffic plans from the Traffic Manager.

Notwithstanding any approval received from the Client, the Supplier remain responsible for all work carried out by
the Supplier and its sub-consultants in terms of this contract

C3.2.11 PROJECT PROCUREMENT
C3.2.11.1 Preferential Procurement

The Work Order shall be executed in accordance with the conditions associated with the granting of preferences
detailed in the Preference Schedule where preferences are granted in respect of B-BBEE contribution.
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The Supplier's attention is drawn to other sanctions that may be applied by the Client (listed in the Preference
Schedule) with due consideration to the circumstances.

C3.2.11.2 Monitoring the use of sub-contractors/sub-consultants and joint ventures

Notwithstanding the restriction on sub-contracting as described on the Preference Schedule, it is recognised that
sub-contracting is an integral part of the built environment, which the conditions of contract make provision for.

In order, however, to comply with the requirements of the Preference Schedule, the Supplier shall submit to the
Clients Representative or Service Manager, on a monthly basis, a B-BBEE Sub-contract Expenditure Report.
The format of this report is provided in Annex 2 attached.

The Supplier shall submit to the Client’s Representative or Service Manager documentary evidence in accordance
with the applicable codes of good practise of the B-BBEE status level of every sub-contractor employed by the
Supplier. Until such time as documentary evidence as described above has been submitted to the Client's
Representative or Service Manager, a sub-contractor shall be deemed to be a non-compliant contributor.

The Supplier shall furthermore, on the written request of the Client’s Representative or Service Manager, provide
documentary evidence showing the value of work sub-contracted to any or all of the sub-contractors employed by
the Supplier.

C3.2.11.3 Eorms for contract administration

The Supplier shall complete, sign and submit with each monthly statement for payment, the following updated
returns (the format of which are attached in C3.2 Annexes as amended from time to time):

(a) B-BBEE Sub-contract Expenditure Report (Annex 1)
(b) Joint Venture Expenditure Report (Annex 2)

The B-BBEE Sub-contract Expenditure Report is required for monitoring the prime contactor's compliance with
the sub-contracting conditions of the Preference Schedule.

The Joint Venture Expenditure Report is required for monitoring the joint venture’s compliance with the percentage
contributions of the JV partners as tendered, where the joint venture has been awarded preference points in respect
of its consolidated B-BBEE scorecard.

In respect of Annexes 1 and 2, the Client shall, in addition to any other sanctions available to it, apply the financial
penalties applicable to breach of preference conditions in the Preference Schedule. In the case of joint ventures
(Annex 2), the contractor shall prove his compliance with item 6) in Section 2 of the Preference Schedule by
providing a consolidated scorecard at his own cost on instruction from the Client’s Representative or Service
Manager.

C3.2.12 MEETINGS

The specific requirement, frequency, type and number of meetings for Work Order contracts is provided by the
Client in the Work Order brief.

C3.2.12.1 Management Meetings

During the initial stages of Projects (Planning, Studies, Investigations and Assessments; Inception; Concept and
Viability and Design Development) the Supplier will be expected to attend monthly management meetings with the
Client's Representative, Service Manager and others, convened for the purpose of managing these Projects. The
Project Leader will represent the Supplier team responsible for executing the Work Order.

C3.2.12.2 Community/Stakeholder Meetings

The Supplier will also be expected to contribute to and attend community/stakeholder meetings, presenting
proposals at these forums, and taking cognisance of input from the various interested and affected parties in the
conceptual and detail design development, where possible. It is anticipated that it will be necessary to continue
with community/stakeholder participation through the construction period, including to respond to any individual
queries/concerns that may be raised.

C3.2.12.3 Supply Chain Management (SCM) Committee Meetings

During the course of the Documentation and Procurement stage, the Supplier shall attend and participate in the
SCM Bid Specification and Bid Evaluation Committee meetings in order to present the contract document and
tender evaluation report to the Client.
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The Supplier shall plan to attend two BSC meetings and two BEC meetings. The number of meetings can vary
depending on the complexity and extent of interest shown in the tender.

C3.2.12.4 Site/Technical Meetings

During the Contract Administration and Inspection stage of the Project, the Supplier shall convene and run monthly
site meetings at which the Client and contractor will be present, as well as any technical meetings with the
contractor as may be required to ensure the successful implementation of these projects.

C3.2.12.5 Ad-hoc Meetings

The Supplier will be expected to attend ad-hoc meetings from time to time, with the Client, stakeholder groups, or
service or other authorities, in order to address specific issues as and when the need arises.

C3.2.12.6 General

The Supplier shall be represented at all meetings by at least one of the key personnel, preferably the Project
Leader. The Supplier shall provide secretarial services (for record keeping purposes) at all management,
community/stakeholder, site/technical, and ad-hoc meetings.

C3.2.13 INTELLECTUAL PROPERTY RIGHTS AND CONFIDENTIALITY

Any intellectual property (including but not limited to source documents, designs, maps, drawings, reports,
statistics, recordings, photography, computer software, electronic documents, etc.) that results from the execution
of a Time Charge Order or Work Order contracts will be the sole property of the City of Cape Town.

In alignment with the above, any information arising from or within a Time Charge Order, Work Order or Project
will be treated as confidential and no information is to be divulged, provided to or mentioned to persons or parties
not involved in the project or used marketing purposes except where permission is granted in writing for that specific
purpose.

The following provisions apply in terms of Intellectual Property:

a) The Supplier acknowledges that it shall not acquire any right, title or interest in or to the Intellectual Property
of the Client.

b) The Supplier hereby irrevocably assigns to the Client, all Intellectual Property created, developed or
otherwise brought into existence by it for the purposes of the contract and waives and abandons all moral
rights therein, and the Client hereby accepts same, unless the Parties expressly agree otherwise in
writing.

c) The Supplier shall, and warrants that it shall:

I.  not be entitled to use the Clients Intellectual Property for any purpose other than as
contemplated in this contract;

Il.  not modify, add to, change or alter the Client's Intellectual Property, or any information or data
related thereto, nor may the Supplier produce any product as a result of, including and/or arising
from any such information, data and Intellectual Property, and in the event that it does produce
any such product, the product shall be, and be deemed in law to be, owned by the Client;

lll.  not apply for or obtain registration of any domain name, trademark or design which is similar to
any Intellectual Property of the Client;

IV.  comply with all reasonable directions or instructions given to it by the Client in relation to the form
and manner of use of the Client's Intellectual Property, including without limitation, any brand

guidelines which the Client may provide to the Supplier from time to time;

V. ensure thatits employees, directors, members and contractors comply strictly with the provisions
above; unless the Client expressly agrees thereto in writing after obtaining due internal authority;
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VI.  notify the Client of any breach of the Client's Intellectual Property rights as soon as it becomes
aware of same and take all steps reasonably necessary to protect the Client's Intellectual
Property rights.

d) The Supplier represents and warrants to the Client that, in providing goods, services or both, as the case
may be, for the duration of the contract, it will not infringe or make unauthorised use of the Intellectual
Property rights of any third party and hereby indemnifies and holds the Client harmless against any claims,
liability, loss, damages, costs, and expenses arising from the infringement or unauthorised use by the
Supplier of any third party’s Intellectual Property rights.

e) In the event that the contract is cancelled, terminated, ended or is declared void, all of the Client's
Intellectual Property, and all information and data related thereto, shall be immediately handed over to
the Client by the Supplier and no copies thereof shall be retained by the Supplier unless the Client
expressly and in writing, after obtaining due internal authority, agrees otherwise.

f) Copyright in all documents prepared for the project, and the patent rights or ownership in any plant,
machine, item, system or process designed or devised, shall be vested with the Client. Where copyright
is vested in the Supplier, the Client shall be entitled to use the documents or copy them only for the
purposes for which they are intended in regard to the Project and need not obtain the Supplier's
permission to copy for such use.

g) The ownership of data and factual information collected by the Supplier and paid for by the Client shall,
after payment by the Client, lie with the Client.

C3.2.14 QUALITY CONTROL

The Supplier maintains and implements an internal quality control system for the provision of services and
deliverables in accordance with the ISO 9001:2015 standard.

The Supplier submits with every Work Order Quotation a quality plan for the proposed works.
C3.2.15 RETENTION OF DOCUMENTS

The Supplier retains copies of documentation in all of the following formats:
e Un-editable electronic format such as PDF and;
o Editable working documents (e.g. .dwg, .rvt, .docx, .xIsx, .mpp)

When requested to do so by the Client within the period of retention, the Supplier submits any documents retained
in terms of clause 13.9 of the PSC to the Client within 7 days.

C3.2.16 PROGRAMME REQUIREMENTS

The Supplier provides the programme in Microsoft Project Format (.mpp), Portable Document Format (PDF) and
hard copy unless otherwise specified in the Work Order scope.

C3.2.17 APPLICATION FOR PAYMENT

The Supplier submits application for payment against Work Order contracts on a monthly basis or at the conclusion
of the work package. The day of submission to be specified in the Work Order scope. The application for payment
includes the following information:

e Tax invoice including purchase order number;

e Resources and time utilised for the payment period;

e Reference to deliverables provided and;

e  Original invoices for cost reimbursement items.

Period for payment commences only once all of the required information as listed above is received.

Section 20(1) of the Value Added Tax Act No. 89 of 1991 requires that the Supplier who is registered as a VAT
vendor issue to the recipient a tax invoice within 21 days of the date of a supply whether requested or not.
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The Supplier shall provide a tax invoice (VAT invoice) which shall be included with each account delivered to the
Client. Failure by the Supplier to provide a tax invoice (VAT invoice) timeously may delay payment by the Client
and no interest shall accrue.

C3.2.18 SUPPORT RESOURCES

The Supplier must have access to,and familiarity with, licenced software as follows:

¢ Drawing software packages that is compatible with the City of Cape Town’s drawing packages. The City
of Cape Town currently uses AutoCAD 2018 Version and AutoCAD Civil 3D.

¢ Building Information Modelling Software (Autodesk Revit or equivalent).
Project management software (Microsoft Project or equivalent package compatible with mpp files.
Relevant technical analysis and design software required to perform the core functionalities of each
discipline. The use of free design services and software which favours proprietary products or solutions
as part of their outcome shall not be permitted.

C3.2.19 KEY PERSONNEL MINIMUM CRITERIA

The Supplier maintains all Key Personnel listed in the tables below applicable to the Award Package which the
Supplier has been awarded. Key Personnel are utilised by the Supplier to perform the services as outlined in the
framework scope. Additional personnel are employed or contracted by the Supplier to fulfil the full range of services
as required in the framework scope, these additional personnel are not classified as Key Personnel. Details and
CV’s of Key Personnel which are submitted as part of the tender and evaluation process in accordance with the
requirements of Volume 1 — Tendering Procedures, will remain the nominated Key Personnel unless substituted
as described below.

Key Personnel are not substituted without approval of the Client’s Representative. Should it become necessary to
replace any of the Key Personnel listed at the time of tender during the course of this contract, they may only be
replaced by individuals with similar or better qualifications and experience, who satisfy the minimum requirements
and then only with the written approval of the Client.

The Supplier informs the Client within 3 days of any changes or proposed changes to the Key Personnel identified
for this contract. If the minimum Key Personnel requirement is not maintained, the Client may exclude the Supplier
from consideration for Time Charge Orders or Work Orders.

The Client’s Representative notifies the Supplier that the minimum requirements for Key Personnel are not in

accordance with the framework scope. If the minimum requirements for Key Personnel is not restored within 4
weeks of the Client's Representative notice, the Client may terminate this framework contract.

4,1.4.2.3 Award Package 3 — Key Personnel

KEY PERSONNEL (Award Package 4 — Geotechnical & Surveying)

Number of
personnel | Schedule of
Item Service Personnel Requirements required for Rates
Award Reference
Package 4
The required personnel must be a professionally registered
Civil Engineer or Civil Engineering Technologist (Pr. Eng or
Pr.Tech Eng) with verifiable postgraduate experience in the
21 Geotechnical field of geotechnical engineering. o 422 (C2)
’ Engineerin ne (1)
gineering
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KEY PERSONNEL (Award Package 4 — Geotechnical & Surveying)

Number of
personnel | Schedule of
Item Service Personnel Requirements required for Rates
Award Reference
Package 4
The required personnel must be professionally registered
(PrSciNat) with at least 10 (ten) years verifiable postgraduate
Engineering experience in the field of engineering geology. The required
3 Geolo personnel must have at least a NQF level 8 (including an One (1) 4.2.18 (S2)
aqy : . . L
Honours degree) in engineering geology or similar earth
science field of expertise.
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C3.2.20 AP3 - GEOTECHNICAL AND SURVEY SERVICES — SPECIFIC SCOPE

This section applies to Award Package No. 3 - Geotechnical and Survey Services only.
General

The Supplier is required to provide the professional services by the utilization of personnel as required in section
Error! Reference source not found. for Work Order contracts related to the following typical Projects. The typical
Projects listed below are not exhaustive and Work Orders briefs may include any Project that are within the
capabilities of the personnel listed in Error! Reference source not found..

Feasibility studies, planning, advisory services, design, project management, cost consulting, construction
monitoring, commissioning and operational advisory services for the following types of projects:

Geotechnical investigation works

Foundations and foundation support projects

Slope stability and rock fall protection

Deep excavations and temporary works

Hydrogeological works

Dewatering projects

Special projects (related to Award Package personnel capabilities)
Contract and project peer reviews

YVVVVVYVYVY

Investigation Services as follows:

» Geotechnical investigations
» Topographical and land surveys
» Forensic engineering investigations and expert witness services

Provide input and advisory services related to internal City of Cape Town initiatives, including but not limited to:
> Technical, contractual and cost-related advice.
» Contract improvements
» Development of guidelines and specifications

Geotechnical Related works will be required for many projects that will necessitate input from experienced
individuals in subsurface investigations and geotechnical design. The level of geotechnical investigation and design
input will be stated in the Works Order Brief.

The Supplier shall, when called upon to do so by the Client, submit a fully motivated proposal for such subsurface
investigation, either including or excluding geotechnical design, to the Client for approval.

Geotechnical subsurface investigation will be undertaken in accordance to industry accepted standard as detailed
in GFSH-2, the SAICE Site Investigation Code of Practice (SICoP) and/or Eurocode 7 Part 2 (EN1997-2) and
recorded in terms of the relevant codes (all parts). The different codes addresses reporting in; Section 6 of EN1997-
2, Section 3.4 of EN1997-1, Section 5.2 of SAICE SICoP and Section 5 of GFSH-2.

The Geotechnical Project/Structure will be classified into a Geotechnical Category in accordance to SANS10160-
5 before and after the investigation (Considering factual account).

Geotechnical design shall be undertaken and recorded in a Geotechnical Design Report in accordance with
Eurocode 7 Part 1 (EN1997-1) and other applicable design standards (SANS8006-1, SAICE Lateral Support in
Surface Excavations Code of Practice, etc.). Designs shall be recorded in terms of Section 2.8 of EN1997-1.

Supervision of the subsurface investigation work shall only be undertaken by suitably qualified and experienced
personnel. Dependant on the scope and/or scale of such subsurface investigation, supervision may be required
on a full time or part time basis as determined by the Client.

The logging of the cores and profiling of test pits are the Supplier's responsibility. All core logging and test pit
profiling are to be carried out, officially checked and signed by a suitably qualified and experienced Engineering
Geologist (PrSciNat) as specified in Section 38 of the COTO Standards and Specifications for Subsurface
Investigations (2010).
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The Supplier's geotechnical engineer (Category agreed between Client and Supplier will depend on scope and
complexity) shall be responsible for reviewing the results of the investigations and confirming its acceptance. The
geotechnical engineer (Pr Eng) will be involved in the planning and meeting with the drilling sub-contractor on site
prior to providing the proposal. The geotechnical engineer will be responsible for the acceptance of data collected
during the investigation including amongst others, core logs, test pit profiles, laboratory test, etc. and the production
of a factual geotechnical report. In addition, the geotechnical engineer will be responsible for an interpretive
geotechnical report as well as a design geotechnical report required for fulfilling the design.

Cadastral surveys shall be undertaken by a registered Professional Land Surveyor. Works include topographic
surveys, measured building surveys, compiling SG diagrams, flood line surveys, sectional title surveys & boundary
surveys. All works carried shall be in accordance with the Geomatics Profession Act 19 Of 2013. Typical information
provided in topographic survey drawings include:
=  Site levels and contours. Spot levels should be provided at a maximum of 5m grid intervals and
depending on the size and nature of the site be provided at closer intervals. Maximum contour
internal should be 0.5m.
= 3D site ground model triangulated from the spot levels.
= Position, height, description and finished floor levels (FFL) for any existing buildings.
= Layout plus centreline and kerb levels of any existing internal roads / parking and public roads
adjacent to the site. Extent to which the external roads need to be surveyed should be specified
by the designer. Description of paving finish to be included.
=  Position with cover and invert levels of visible and accessible storm water drainage inlets and
sewer manholes on site and adjacent to site, extent of which is to be specified by the designer.
= Position of water, electricity and telecommunication infrastructure on site.
= Establishing survey benchmarks with XYZ-coordinates at suitable positions on site.
Location and description of fire hydrants, street lights, transformers, distributions boards, feeder
pillars, fences and other static equipment.
Position and description of any other relevant prominent features on site.
Estimated positions of underground services based on visual observations.
Servitudes and access rights.
Cadastral plot boundaries.

Operations for drone based surveys shall conform to the South African Civil Aviation Authority (SACAA) regulations
and licencing requirements. Drone operators shall be fully licenced with all authorisation and permits obtained prior
to commencement of works. Drones should be able to cover large areas where the aircraft is outside of the
operator’s line-of-sight and operator should be suitably licenced to carry out such operations. Outputs from aerial
surveys should include 3D ground models compatible with Autodesk or similar software applications. Arial
photography and BIM model layers may also be required. Aerial survey data Z-values should be accurate to at
least 6¢cm.

Personnel requirements

The requirements of the various personnel are contained in the notes provided in this section. The Supplier must
be able to provide the services of personnel for Work Order contracts to the full extent listed in this section.

The following Notes (Note D1 to D18) are applicable to Built Environment Services:

Note D1. General Note: The following note shall be applicable to all personnel and
should be read in conjunction with specific requirements contained in
Notes D2 to D18, if applicable.

Category A: The required personnel must be professionally registered with at least 20 (twenty) years verifiable
postgraduate experience in their specific field whose expertise and relevant experience is nationally or
internationally recognized and who provides advice at a level of specialization where such advice is recognized as
that of an expert.

Category B: The required personnel must be a professionally registered with at least 10 (ten) years verifiable
postgraduate experience in their specific field who, jointly or severally with other partners, co-directors or co-
members, bears the risk of the business or who takes responsibility for the projects and related liabilities of the
practice and where his level of expertise and proven experience is commensurate with the position and provides
strategic guidance in planning and executing a project.

Category C: The required personnel must be a professionally registered with at least 5 (five) years verifiable

postgraduate experience in their specific field and with adequate expertise performing work of a technical nature
and who carry the direct technical responsibility for one or more specific activities related to a project.
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Category D: All other salaried technical staff with adequate expertise and relevant experience performing work of
a technical nature with direction and control provided by any person contemplated in categories A, B or C. Need
not be professionally registered and can be an Architect, Engineer, Scientist, Technologist or Technician (as
applicable).

Note D2. Geotechnical Engineer: Categorisation shall be defined as per Note D1 with
the following specific requirements:

Categories A, B, C, D: The required personnel must be a professionally registered Civil Engineer or Civil
Engineering Technologist (Pr. Eng or Pr.Tech Eng) with verifiable postgraduate experience in the field of
geotechnical engineering (e.g. Design of - lateral support systems, pilled foundations, ground improvement,
geotechnical investigations, Geosynthetics, grouted anchors, soil-structure interaction, Finite Element analyses,
embankment stabilisation) and must have a postgraduate qualification in the specialised field (NQF level 8
minimum). Category A must have as a minimum a Master’s degree in Geotechnical (Civil) Engineering (NQF Level
9) It would be preferred if the personnel has sufficient experience in the Geological conditions of the City of Cape
Town. Category D personnel are not required to be professionally registered.

Note D3. Engineering Geologist: Categorisation shall be defined as per Note D1 with
the following specific requirements:

Category A, B, C, D: The required personnel must be professionally registered (PrSciNat) with verifiable
postgraduate experience in the field of engineering geology. The required personnel must have at least a NQF
level 8 (including an Honours degree) in engineering geology or similar earth science field of expertise. Category
D personnel are not required to be professionally registered.

Note D4. Geophysicist: The required personnel must be professionally registered
(PrSciNat) and have a Master's Degree in geophysics with at least 8 (eight)
years verifiable postgraduate experience in the field of geophysics.

Note D5. BIM Manager: The required personnel must have a construction related
qualification, BIM certification (similar to Autodesk Certified Expert) with at least
8 (eight) years verifiable postgraduate experience in Build Information Systems
modelling and management using Autodesk Revit, Civil 3D and other similar BIM
packages. Competencies as per the requirements for BIM Modeller expanded to
include 4D construction rehearsals, 3D logistics plans, temporary works, visual
method statements, processing point cloud data, creation of Employers
Information Requirements (EIRs), creation BIM Execution Plans (BEPs), capture
and integration of asset data, set up and maintenance of the Common Data
Environment.

Note D6. BIM Modeller: The required personnel must be a certified BIM practitioner
(similar or equal to Autodesk Certified Professional) with at least 3 (three) years
verifiable experience in BIM modelling (Autodesk Revit, Civil 3D, or similar)
relevant to the specific technical field (e.g. Architecture, Structural-, Civil-,
Mechanical-, Electrical-, Piping Engineering).

Note D7. CAD Technician: The required personnel must be a certified CAD practitioner
(similar or equal to Autodesk Certified Professional) with at least 3 (three) years
verifiable experience in CAD draughting relevant to the specific technical field
(e.g. Architecture, Structural Engineering, Civil Engineering).

Note D8. GIS Technician: The required personnel must have an appropriate 3-year
Bachelor's Degree/Diploma in Geography/Environmental Sciences/Cartography
or an appropriate equivalent qualification with GIS or Information Management
as a major subject and be registered with SAGC. Three (3) years’ experience
and knowledge in ArcView, ArcGIS, geographical information systems (GIS),
Geo-database implementation and data management.

Note D9. Document Control / Support / Assistant: The required personnel shall be
capable in performing non-technical roles in assistance of the technical staff with
at least 2 (two) years verifiable industry experience.

Note D10. Groundwater Engineer Categorisation shall be defined as per Note D1 with the
following specific requirements:
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Categories A, B, C, D: The technical resource shall have a Civil Engineering qualification and verifiable
postgraduate experience in the field of groundwater engineering. Required capabilities include groundwater
modelling, dewatering well system design, settlement ponds, installation and operation monitoring. Extent of the
experience required as per Note D1.

Categories A, B & C - The required personnel must be a Professional Engineer (Pr. Eng) or professional
Engineering Technologist (Pr Tech Eng) registered with the Engineering Council of South Africa (ECSA).

Note D11. Geohydrologist: Categorisation shall be defined as per Note D1 with the
following specific requirements:

Category A: The required personnel must be professionally registered (PrSciNat), with verifiable postgraduate
experience in groundwater management. The required personnel must have at least a Master's degree in a
geohydrology or similar earth/water science field of expertise (NQF level 9). The Geohydrologist’s expertise and
experience must be nationally recognised and must provide advice at a level of specialisation where such advice
is recognized as that of an expert in the area of geohydrological investigations, wellfield development and
operations, and monitoring (including water quality).

Categories B & C - The required personnel must be professionally registered (PrSciNat or other proven equivalent
registration) with verifiable postgraduate experience in groundwater management. The required personnel must
have at least a NQF level 8 (including an Honours degree) in geohydrology or similar earth/water science field of
expertise. The Geohydrologist must have extensive knowledge in geohydrological investigations, wellfield
development and operations, and monitoring (including water quality).

Category D: The required personnel do not have to be registered and can be a Scientist, Technologist
or Technician involved in groundwater investigations.

Note D12. Groundwater Quality Specialist (Geochemist): The required personnel must
be professionally registered (PrSciNat) and have a BSc degree in chemistry,
water sciences or equivalent with at least 8 (eight) years verifiable postgraduate
experience in the field of groundwater studies.

Note D13. Project Manager: Categorisation shall be defined as per Note D1 with the
following specific requirements:

Categories A, B & C: The required personnel must be a professionally registered (Pr.CPM with the South African
Council for the Project and Construction Management Professions -SACPCMP) with verifiable postgraduate
experience in project management.

Category D: Need not be professionally registered and can be an Engineer, Technologist or Technician involved
in project management of various types of works.

Note D14. Land Surveyor: Categorisation shall be defined as per Note D1 with the
following specific requirements:

Categories C & D: The technical resource shall be a qualified Land Surveyor and have verifiable postgraduate
experience in the field of_cadastral and engineering surveys. Capabilities may include conducting topographic
surveys, measured building surveys, compiling SG diagrams, flood line surveys, sectional title surveys & boundary
surveys. Extent of the experience required as per Note D1.

Category C: The required personnel must be a registered Professional Land Surveyor with the South African
Geomatics Council (SAGC).

Note D15. Construction Health and Safety Officer: must be a registered Construction
Health and Safety Officer (CHSO).
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Technical Requirements

The Standard Specification for Subsurface Investigations, COTO, 2010, and amended below, shall apply to
this contract

https://www.nra.co.za/?s=subsurface

PROJECT SPECIFICATION AMENDMENTS TO THE STANDARD SPECIFICATION AND ADDITIONAL
SPECIFICATIONS

In certain clauses, the Standard Specifications allow a choice to be specified in the Project Specifications between
alternative requirements and for additional requirements to be specified to suit a particular contract. Details of such
alternatives or additional requirements applicable to this Contract are contained in this part of the Project
Specifications. It also contains some additional specifications required for this particular Contract.

The number of each clause and each payment item in this part of the Project Specifications consists of the prefix
B followed by a number corresponding to the number of the relevant clause or payment item in the Standard
Specifications. The number of a new clause or a new payment item which does not form part of a clause or a
payment item in the Standard Specifications and which is included here, is also prefixed by B or D (depending on
the relevant section) followed by a new number. The new numbers follow on the last clause or item number used
in the relevant section of the Standard Specifications.

SECTION 1: ESTABLISHMENT OF CONTRACTOR
B1.7 EXTENSION OF TIME
Add the following sub-clause:

The Contractor shall be entitled to claim for an extension of time for completion of field investigation works without
cost in terms of the Conditions of Contract which may be caused by:

« Inclement weather,

» Changes in quantities or rates of drilling,

* Drilling conditions (i.e. boulders, excessive water seepage, collapse etc.)

The Geotechnical Engineer will base the estimated time for completion on certain assumptions; including the
number of rigs, time to set-up, total quantity and rate for drilling of the various categories of materials and number
of special tests required. The exact conditions before site investigation are unknown and therefore changes to the
envisaged quantities of drilling in material of a certain hardness and rates of drilling may affect the actual cost and
time for completion.

Table 1.7.3 below indicates the rates anticipated by CoCT for the various activities:

Table 1.7.3. Time Estimates for different drilling activities

No. ltem Anticipated Rate of drilling
(m/day)/ testing (days)

1. Rotary core drilling: Category A 10 m/rig/day

2, Rotary Core drilling: Category B- D 10 m/rig/day

3. Rotary core drilling: Gravel Cobbles Boulders 4m/rig/day

4, Setups: Mobile and Normal Skid 0.5 day per rig

5. Setups: Difficult skid 1 day per rig

6. Setups: Very difficult skid 2 days per rig

8. Installing casing 10m/rig/day

9. Washboring: N-size 12m/rig/day

10. Undisturbed sampling (Shelby) 1 per 2 hrs

12. Standard penetration test 1 per 2 hrs

13. Dynamic Probe Light 1 per 1hr

14, Plate Load Testing 1 per 2 hrs

15. Nuclear Density Test 2 per 1hr

16. Continuous Surface Wave 1 per day
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NOTES: In all instances Category A and Casing would occur simultaneously (at 10 m/rig/day each) which implies
a combined production rate of 5 m/rig/day.

The time it will take to complete a work package should be based on a conservatively assumed soil profile (based
on nearby information and the geological maps of Cape Town), anticipated rates of drilling will be agreed upon
between the Geotechnical Engineer and the Drillers, after a site visit and prior to providing cost estimate for the
specific Work Package.

Extensions of time and penalties will be based on these production rates, assuming a specific number of rigs. If
conditions differ from those anticipated and extension of time must be agreed. Anticipated conditions to be provided
formally in the work package pricing to the City of Cape Town.

The anticipated rates for drilling and times for testing on which the original programme was based are to be
compared against the agreed actual rates and rigs (if more are supplied by the contractor) achieved and judged
according to the format set out in Table 1.7.4 below. The Contractor may submit a claim in terms of the General
Conditions of Contract) with respect to the actual drilling/testing rates mitigating the actual drilling/testing rates
achieved which the Geotechnical Engineer shall evaluate and recommend for approval to the CoCT project
manager. No extension of time shall be given for the Contractors choice to utilize poor / inefficient plant or practices
or due to breakages.

Table 1.7.4 Extension of Time calculation

Billed Actual Anticipated Actual Number of | Actual Extension
Quantity Quantity rate/time (c) | mitigated rigs number of | of time
(a) (b) rate/time specified rigs (f) calculated
(d) ()
Rotary Core GRC =
Drilling: {(b/drf) -
Category A (alcle)}
Undisturbed GUS =
Sampling {(b/d/f)
(alcle)}
SPT GSPT =
{(b/d/f)
(alcle)}
Etc.
Subtotal A
Inclement B
Weather
Total Recommended for approval (Sum of A and B)

The extension of time approved shall be the sum of the extensions for each of the sections indicated above plus
the sum of the approved extensions for inclement weather, subject to the contractor's claim with respect to the
drilling rates as detailed above.

B1.9 MEASUREMENT AND PAYMENT

B1.9 (i) Fixed Obligations

Delete the first sentence and replace with the following:

“An additional percentage of the total cost of investigation work (Excluding priced items in Section 1 and Section
B42), will be allowed to provide for full compensation of the fixed part of the Contractor's General Obligations, i.e.
that part which is substantially fixed and is not a function of the time required for the completion of the works and
include for the following:”

B1.9 (ii) Time related obligation

Delete the first sentence and replace with the following:

“An additional percentage of the total cost of investigation work (Excluding priced items in Section 1 and Section

B42), will be allowed to provide for full compensation of obligations that are mainly function of the time for
completion of work.”
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B1.9 (iv) Environmental Management
Delete the first sentence and replace with the following:

“This shall be measured as a percentage of the total cost of works (Excluding priced items in Section 1 and Section
B42) for the Contractor’s obligations as set out in the Work Order brief.

Add the following:

PAY ITEMS

Delete pay item 1.1.1, 1.1.2 and 1.1.4 and replace with/add the following:

B1.1.1 Fixed Charge (% of investigation cost) percentage (%)
B1.1.2 Time related charges (% of investigation cost) percentage (%)
B1.1.4 Environmental Management (% of investigation cost) percentage (%)

The cost of any phone or cellphone calls are deemed to be included. No accommodation allowances are made as
all the work will occur in the City of Cape Town.

Add the following pay items:

B1.5 Appointment of PSIRA grade B security personnel for 24 hours per day, 7days a week for security during
working times on site Person.hour

This rate shall include transportation to site, all two-way radios, patrol vehicles and bullet-proof vests and/or all

other incidentals. The PSIRA trained personnel shall be armed if required. This item shall be measured per persons
per hour.

B1.6 Appointment of PSIRA grade C security personnel for 24 hours per day, 7days a week for security during
working times on site Person.hour

This rate shall include transportation to site, all two-way radios, patrol vehicles and bullet-proof vests and/or all
other incidentals. All personnel shall be PSIRA trained. This item shall be measured per persons per hour

B1.7 Appointment of PSIRA grade D security personnel for 24 hours per day, 7days a week for security during
working times on site Person.hour

This rate shall include transportation to site all two-way radios, patrol vehicles and bullet-proof vests and/or all other
incidentals. All personnel shall be PSIRA trained. This item shall be measured per persons per hour

SECTION 3: ESTABLISHMENT AND PROVISION OF RIGS AND EQUIPMENT

B3.2 MEASUREMENT AND PAYMENT

B3.2.1 Provision of drilling rigs

Delete the paragraph and replace with the following:

“The amount paid per single rig establishment shall be measured as a Lump sum and shall cover the cost of
establishing the rig and equipment required and subsequent de-establishment thereof on completion of works.
Three categories are provided each for a certain length of meterage drilled on a specific work package. Plant and
staff shall be made available within a maximum time period of three (3) weeks from receipt of Work Order
instruction.”

PAY ITEMS

Delete pay item 3.1 and replace with:

B3.1.1 Core drilling rig (total drilling <20m) Lump sum
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B3.1.2  Core drilling rig (total drilling 20-50m) Lump sum
B3.1.3 Core drilling (>50m) Lump sum

Add the following pay item:

B3.5.10 Low bed (For excavator) Lump sum

SECTION 5: SETTING UP

PAY ITEMS

Add the following pay items:

B5.4.2 Very shallow water (0.05 to 0.5m deep) E.0.5.2.3 number (no.)

These items provide for additional payment as an Extra Over Item 5.2.3 Very difficult Skid Setups.

Very shallow water setups are defined as those requiring skids over water and/or setups on shallow water
potentially requiring creation of some sort of elevated platform, but otherwise not requiring a barge or pontoon.
All setups shall deem to include cutting of platforms as necessary, and digging or light augering of a 1.5m service
inspection pit/hole.

SECTION 12: CORE AND SOIL MATERIAL RECOVERY

B12.2 MEASUREMENT AND PAYMENT
In the third paragraph delete all the occurrences of the word “Shall and replace with the word “should”.

Delete the last sentence of the third paragraph and replace it with the following sentence:

“If the rates for core recovery and soil material recovery are lower than 50% of the respective drilling and augering
rates, the rates would be deemed imbalanced and the contractor may be required to rebalance the rates prior to
award of the contract in terms of the conditions to tender.”

SECTION 16: DISTURBED SAMPLING

Delete the fourth paragraph and replace with the following:

“The Geotechnical engineer shall be responsible for directing which samples will be taken and at which depth. The
contractor will be responsible for all supplies, for taking the samples and for safe undercover storage and transport
of the samples. Samples shall be stored in sealed, transparent bags, each being clearly tagged and separately
indelibly labelled (i.e. double labelled). Sample sizes will depend on the purpose for which they are required and
paid for separately.”

B16.2: MEASUREMENT AND PAYMENT

Add the following after the first paragraph:
“The engineer will determine how many labourers he requires to assist with sampling.”

PAY ITEMS
Delete pay item 16.1, and replace with:

B16.1.1 Samples (<5kg, 250x400mm 150 micron bag, tags included) number (no.)
B16.1.2 Large Samples (<40kg,2x 600x900mm 150 micron sampling bags, tags included) number (no.)

SECTION 17: UNDISTURBED SAMPLING

B17.1.2 Block samples

Delete the first sentence of the second paragraph and replace with:

“It should be assumed that the sampling tubes will not be returned to the contractor.”

PAY ITEMS:

Delete pay item 17.1 and replace with:
80




B17.1 Thin walled tube samples (tube not returned) number (no.)

SECTION B23 STANDARD PENETRATION TEST
B23.2 MEASUREMENT AND PAYMENT
Add the following:

“The quantity to be paid for Energy measurement is number of full tests. Test shall be in accordance with ASTM
4633 using pretested instrumentation which successfully measures SPT sampling conditions.

Energy measurements shall be undertaken on equipment at start of drilling with interpretation provided in
accordance to ASTM4633 to the acceptance of the Geotechnical Engineer.

It is a prerequisite that the transfer energy and Energy transfer Ratios of all SPT hammers on City of Cape Town
Projects be measured and declared in an interpretive report by the Contractor (or sub-contractor) to the
Geotechnical design engineer.”

SECTION B31 CORE BOXES

B31.3 Marking of boxes

Add the following:

“Information shall be stencilled on the core boxes. Freehand writing shall be allowed on the inside of the lids and
on the ends. The following information is required:

Information Example

Lids Contract: 40C/2018/19
Project Name Clifton Slope Stability
Section Kloof Road km 5- 6
Borehole Number KRBHO1
Box number and sequence Box 1 of 5

Ends: Contract 40C/2018/19
Borehole Number KRBHO1
Box Number Box 1 of 5”

SECTION 38 LOGGING AND PROFILING

B38.2 MEASUREMENT AND PAYMENT

Delete the first two sentences and replace with:

“The services of the specialist shall be paid for per linear meter of core logged.”

PAYMENT ITEM

Delete payment item 38.1 and 38.2 and replace with the following item:

B38.1 Logging of core by Geotechnical Engineer or Engineering Geologist meter (m)

Add the following:

SECTION B42: LABORATORY TESTING

B42.1 DESCRIPTION

Provision is made for materials, geotechnical and rock laboratory testing scheduled by the Engineer. The
Contractor in collaboration with the Geotechnical Engineer shall be responsible for the safe and undercover storage
of samples on site prior to transportation to designated laboratory.

The test shall be undertaken in accordance with the following standards by a SANAS accredited lab, if the test
methods are SANAS approved:
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Table 42.1 Laboratory Test Standards

Test

Standards

Number includes for

Foundation Indicator

SANS3001-GR1, GR10 + ASTM
D422

Sieve analysis and hydrometer to
2um & Atterberg Limits)

Moisture Content

TMH A17 : 1979

In-situ dry density if undisturbed
sample is collected.

Oedometer (Consolidometer)

BS1377 Part 5

Double Oedometer

BS1377 Part 5

Saturated Consolidated Drained
Triaxial

BS1377 Part 8

3x triaxial specimen tests to get full
Mohr Coulomb Curve

Saturated Consolidated Undrained
Triaxial

BS1377 Part 8

3x triaxial specimen tests to get full
Mohr Coulomb Curve

Unconfined Compressive Strength

CEN ISO/TS 17892-7

Consolidated Shear Box

ASTM 3080-72

Maximum Dry Density

SANS3001-GR30

California Bearing Ratio (CBR)

SANS3001-GR40

Uniaxial Compressive Strength on
Rock

ISRM Suggested Methods for Rock
Characterisation, testing and
Monitoring or ASTM D2938:1991

Point Load Index (PLI)

ISRM Suggested Methods for Rock
Characterisation, testing and
Monitoring or ASTM D5731-08

Per single test (Axial or
diametrically). More than one test
required to reliably estimate the
average

Specific Gravity

TMH1:A12T

Also referred to as Relative Density
by some laboratories

Swell Pressure

BS 1377 Part 5

Carbonate Content

BS1377-3:1990

Sulfate Content SANS202

pH Determination TMH1 A20

Electrical Conductivity TMH1:A21T Soil paste and water
Chloride Content SABS830

Dewpoint Potentiameter

ASTM D6836-16

Single Point

B42.2 MEASUREMENT AND PAYMENT

Measurement and payment shall be made per number of tests, meter of hand augering and days of electrical
resistivity and CSW testing scheduled to the satisfaction of the Geotechnical Engineer. Any handling and mark-up
and all other incidental costs are deemed to be included in B42.1 — B42.27.

PAY ITEMS
B42 Laboratory Testing
B42.1 Foundation Indicator Test

B42.2 Moisture Content and insitu dry density (Undisturbed sample)

B42.3 Oedometer Test

B42.4 Double Oedometer

B42.5 Triaxial Test (SCD)

B42.6 Triaxial Test (SCU)

B42.7 Unconfined Compressive Strength Test

B42.8 Consolidated Shear Box Test

B42.9 Maximum Dry Density Estimation

B42.10  California Bearing Ratio (CBR) Test

B42.11  Uniaxial Compressive Strength on Rock sample

B42.12 Point Load Index Test on Rock sample

B42.13  Carbonate Content

B42.14  Sulfate Content

B42.15  pH Determination

B42.16  Chloride Content

B42.17  Soil Water Retention Curve (SWRC)

B42.18  Total Suction Measurement of undisturbed sample using
dewpoint potentiometer

B42.19  Dynamic Cone Penetrometer (1m)

B42.20 Dynamic Cone Penetrometer (2m using extension rods)

B42.21 Dynamic Cone Penetrometer (3m using extension rods)

B42.22 Hand Augering

B42.23  Sand replacement test

B42.24  Electrical resistivity
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B42.25 Continuous Surface Wave (CSW) day
B42.26 Rising Head Test number (no.)

Land Surveying and Scans
C1 — Lump sum amount includes both mobilisation to any location within the boundaries of the City of Cape Town

and demobilisation. This amount should include for obtaining approvals from the relevant authorities.
C2 - Rate per hectre of surveyed area including all field staff and equipment requirements. The rate also includes
processing of information.

C3 — Daily rate for the mobilisation, demobilisation and execution of building or site scans (typically LIDAR) from
ground based installations. Rate includes processing of information.

C4 — Daily rate for the mobilisation, demobilisation and execution of ground penetrating radar scans for services
detection or similar from ground based installations. Rate includes processing of information

C5 — Daily rate includes all support elements required to perform cadastral surveys including mobilisation,
approvals, site staff and information processing
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C3.3 SELECTION PROCEDURE

The Suppliers that will be considered for providing a quotation on a proposed Work Order will be determined as
follows:

1. The Client identifies which Award Package is applicable for the proposed Work Order based on the skills
and services requirement.

2.  Suppliers that have been appointed as Winner or Alternative Supplier for the identified Award Package
will be considered subject to the criteria in items below.

3.  The Winner will be considered firstly and Alternative Supplier lastly in accordance with the quotation
procedure.

4. If for any reason the Supplier indicates his/her lack of capacity for executing a Work Order at the time
of consideration, the Supplier will be removed from consideration.

5.  If the Supplier fails to maintain the minimum Key Personnel requirements as per section C3.2.19, the
Supplier will be removed from consideration.

6. The sequence and process for Supplier consideration will be as follows:
a. The order of precedence for Supplier consideration within an Award Package is:
i. Winner
ii. Alternative Supplier

b. The Client will consider the Winner first and issue a Work Order brief and instruction to provide
a quotation. If the Winner has been removed from consideration in terms of the conditions of this
section. The Client will consider the Alternative Supplier and issue a Work Order brief and
instruction to provide a quotation.

c. If following the quotation procedure, the Supplier under consideration receives the notification
from the Client’s Representative that the proposed Work Order will not be issued to the Supplier,
the Client will consider the next Supplier on the order of precedence as per item (a) above.

d. The Client reserves the option of reverting to the Winner after exhausting all options stated in (b)
and (c) above.
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C3.4 QUOTATION PROCEDURE

1. The Client issues a Work Order brief to the Supplier under consideration. The Work Order brief contains
all relevant information about the Project and services required for the Work Order contract. The
requested scope contained in the Work Order brief is within the framework scope.

2. The Supplier provides a quotation within 2 weeks based on the Work Order brief and the contract rates
contained in the Schedule of Rates. The quotation should include the following information, where
relevant:

¢ Name the individual(s) proposed, provide details of their experience in relation to the particular
Work Order, the anticipated duration of their involvement and the total cost thereof;

e Details of other resources, plant, equipment and testing along with proposed quantities and total
cost based on the rates contained in the Activity Schedule and Schedule of Rates. The total cost
must be below the recommended fee levels in the Guidelines in relation to Project cost where
applicable;

e All expected disbursements as contained in the Schedule of Rates including travel and printing.

e Three independent quotations for cost reimbursement items not contained in the Schedule of
Rates plus administration fee as per the Schedule of Rates;

¢ Methodology for execution of the Work Order;

e Alist of CVs for each of the project team members, their company’s name and the company’s
BBBEE status level;

e Proposed programme for implementation of the Work Order including agreed time
frames/milestones;

e  Any clarifications and exclusions from the Work Order brief.
e Any additions to the Work Order Scope as required.

3. The Client assesses the Supplier's quotation in terms of the information provided in the quotation and the
appropriateness thereof in relation to the work required and the Client’s allocated budget for the works.
The Client will reply in terms of clause 23.4 of the framework conditions of contract.
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C3.5 WORK ORDER SCOPE
C3.51 GENERAL

The Work Order scope is the relevant sections from the framework scope in addition to the Project specific
details as described in the Work Order brief.

All references to Supplier in the framework scope means the Consultant in the Work Order scope.
C3.5.2 WORK ORDER SCOPE TEMPLATE

The following sections may be included in the Work Order scope and is prepared specifically for each Work
Order with reference to the framework scope:

$100 - Purpose of the service (Client's objective and Background)

Refer to section C3.2.1

(Add specific objectives that may include safety, quality, time and functionality. Add specific background
information)

S$200 — Description of the service

Refer to relevant parts of sections C3.2.3, C3.2.4, C3.2.5, Error! Reference source not found., Error!
Reference source not found., Error! Reference source not found., C3.2.20.

(Add specific activities or tasks and deliverables. Define project stages and skills required for the service.)

S$300 - Existing information
(List existing information relevant to the service and add as appendices)

$400 - Specifications and standards
Refer to section C3.2.9.
(Add list of relevant specifications and standards applicable to the service)

S$505 — Project team and interfaces — Others

Refer to relevant parts of section C3.2.10.

(Add list other organisations involved in the Project and describe interfaces, define roles and contact persons.
Add services matrix or Project organogram if necessary. Define Consultant's responsibility in liaison with third
parties, whether via the Client or direct liaison)

S$510 — Communication system

Refer to section C3.2.6.

(Add specific communication requirements such as the use of internet collaboration tools, standard forms and
templates required for the service.)

$515 — Management procedures
Refer to sections C3.2.8, C3.2.11, C3.2.12.
(Add specific requirements for reporting, information security and environmental requirements)

S$525 — Co-ordination and co-operation
(Add specific requirements for co-ordination and co-operation with Others for preparation of any deliverables and
information requirements for statutory authorities)

$530 — Submission procedures
(Add specific requirements and procedures for submitting deliverables)

$535 — Quality Management System
Refer to section C3.2.14.

(Add any specific requirements)

$540 - Quality policy statement and quality plan
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(Add any specific compliance requirements for the quality policy statement and quality plan)
S$545 — Health and safety requirements

Refer to section C3.2.7.
(Add any specific Client requirements, policy and procedures)

S$555 — Disclosure
Refer to section C3.2.13.
(Add specific procedures for obtaining agreement from the Client to disclose information.)

S§560 — Form of retained documents
Refer to section C3.2.15.
(Add any specific requirements for the forms of document retention by the Consultant)

S$605 - Provision by the Client
(Detail what information and things the Client is to provide.)

S$610 — Provision by Others
(Detail what information and things Others are to provide.)

S615 — Approvals form Others
Refer to relevant parts of section C3.2.10.
(Add any specific requirements)

S§705 — Programme requirements
Refer to section C3.2.16.
(Add any specific requirements)

S§715 - Sequence and timing
(Add any requirements and constraints on the sequence and timing of the service.)

S§720 - Timing of information and other things provided by the Client and Others
(Add the order and timing of when information and other things are provided by the Client and Others.)

S730 — Completion definition

(Add specific definition for Work to be done by the Completion Date, if required. By default, all work which the
Scope states should be done by the Completion Date. State which parts of the service remain incomplete by the
Completion Date)

8735 — Sectional Completion definition
(Add specific information if applicable)

S$805 = Consultant's application for payment

Refer to section C3.2.17.

(Add any specific requirements of the Client for the format and details to be included in the Consultant’'s
application for payment. Day or date of submission to be specified)

S$810 = Client use of material
(Add statement of the purposes for which the Client intends to sue the material provided by the Consultant.)

S$815 — Consultant use of material
(Add any restrictions on the Consultant using material this contract for other work)

S$820 — Records of expenses

(Add requirement for records, invoices, receipts and other supporting documents for all expenses incurred that
are to be kept)
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$900 — S1600 — Information specific to main and secondary options selected
(Add requirements as applicable)
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CITY OF CAPE TOWN

DIRECTORATE: CORPORATE PROJECT, PROGRAMME AND PORTFOLIO MANAGEMENT DEPARTMENT
l

CONTRACT NO. 092C/2024/25

PROVISION OF SPECIALISED MULTIDISCIPLINARY PROFESSIONAL SERVICES RELATED TO
ENGINEERING AND BUILT ENVIRONMENT WORKS

C3.6 ANNEXES

|
l

Annex 1: B-BBEE Sub-contract Expenditure Report
Annex 2: Joint Venture Expenditure Report
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ANNEX 1

CONTRACT NO. AND NAME:

CONTRACTOR (SERVICE PROVIDER):

CITY OF CAPE TOWN

B-BBEE SUB-CONTRACT EXPENDITURE REPORT BASED ON PAYMENT NO. .......ccowua.

Value of the contract (as defined in

Schedule 24: Preferencing Schedule) (P*)

‘ | B-BBEE Status Level of Prime Contractor

Name of Sub-contractor
(list all Sub-contractors)

B-BBEE Status Level of
Sub-contractor!

Total Value of Sub-
contract (excl VAT)!

Value of Sub-contract
work to date

Value of Sub-contract work to
Sub-contractors with a lower B-

(excl VAT)! BBEE Status Level than Prime
Contractor
Sub-contractor A R R R
Sub-contractor B R R R
Sub-contractor C R R R
"Documentory evidence to be provided Total: | R

Signatures

Declared by Contractor
(Service Provider) to be true
and correct:

Verified by Employer’s
Representative:

Date:

Expressed as a
percentage of P*

Date:
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ANNEX 2

CONTRACT NO. AND NAME:

CONTRACTOR (SERVICE PROVIDER):

CITY OF CAPE TOWN

JOINT VENTURE EXPENDITURE REPORT BASED ON PAYMENT NO.

Value of the contract (as defined in

Schedule 19: Preferencing Schedule) (P*)

R

‘ | B-BBEE Status Level of Joint Venture

Name of Joint Venture partner
(list all)

B-BBEE Status
Level of each JV
partner as at
contract award

Percentage contribution of
JV partner per JV
Agreement’

A

Total value of JV partner’s
contribution (excl. VAT)'

B=A%XxP*

Value of JV partner’s
contribution to date
(excl. VAT)!

C

Value of JV partner’s
contribution as a percentage of
the work executed to date
D = C/P*x100

JV Partner A

%

JV Partner B

%

JV Partner C

%

'Documentary evidence to be provided

Signatures

Declared by Contractor
(Service Provider) to
be true and correct:

Verified by Employer’s
Representative:
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Part C4: Site Information

C4  Site iNfOrMAtiON ....coceeeecucecrirec e e sssss e snns e ane 242

92




CITY OF CAPE TOWN

DIRECTORATE: CORPORATE PROJECT, PROGRAMME AND PORTFOLIO MANAGEMENT DEPARTMENT
CONTRACT NO. 092C/2024/25

PROVISION OF SPECIALISED MULTIDISCIPLINARY PROFESSIONAL SERVICES RELATED TO
ENGINEERING AND BUILT ENVIRONMENT WORKS

C4 Site Information

|All Work Order contracts in general will be executed within the City of Cape Town municipal boundaries
or as specifically stipulated in the appropriate scope.
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